

REF: CO/IT-BPR/HW/AMT-CORR-IX

Date: 02/05/2018

Supply, Installation, Commissioning and Maintenance of IT Asset Management and Patch Management Tool for
Desktops/Laptops/Servers

RFP REF: LIC/CO/IT-BPR/HW/AMT/2017-18/05 Dated: 12/12/2017

CORRIGENDUM – IX

Following clarification is being issued under the above referred RFP. The bidders to note that this clarification shall form an integral part of the above referred RFP and resulting contracts, if any.

RFP Related

Sr. No.	Clause ref.	Clause (in brief) of RFP requiring clarification (s)	Points of Clarification referred by Bidders	LIC Clarification/modification in clause (highlighted in bold)
1	Page 8 , Bid Submission Date Point – 7 & 8	Bid Submission Date and Eligibility Bid Opening	Bid Submission Date to be extended by a few days.	On 07/05/2018 latest by 2.30 p.m. The Eligibility Bids will be opened by the Tender opening committee of LIC in the presence of the bidders' representatives who choose to attend, at the above mentioned address, on 07/05/2018 at 3.00 p.m.

Clarifications

Sr. No.	RFP Clause	Request to consider	Remarks
1	General	The DO-wise asset count list will help in the solution design	List of asset counts DO-wise(ie, BOs having less than 30, 30-50 and > 50 Desktops) attached with this corrigendum as a separate PDF document. Approx. 80% desktops in Branches are Linux assets. In DO proper and ZO proper and CO, Windows assets are approx. 80%. The method of implementation has been clarified in the Corrigendum-VIII.
2	Server to be used in Large BOs	For Large Branches (More than 50 Users), Workstation class machine might not work and we might require server class machine for successful patch deployment. This is our experience out of many large implementation of similar scale as LIC.	The Bidder is free to propose Hardware for such Branches as per the solution.
3	SLNO 44 in Solution Architecture	If we go by the corrigendum VIII. DO relays cannot be factored in Phase 1 which means the Branch relay directly needs to synchronize with Zonal relay which contradicts technical annexure SL# 44 under Solution Architecture Section.: Project timelines given in the corrigendum – VIII will supersede the technical annexure clause.	The windows phase and Linux implementation phase has been clarified in the Corrigendum-VIII, hence the method specified in the Corrigendum will be considered.
4	Request for Change in Eligibility/Commercial/Technical queries(not mentioned above).	Seeking relaxation on these queries.	No change.

EXECUTIVE DIRECTOR(IT/BPR)