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TENDER COST & EMD  

Cost   Rs. 500.00 

GST Rs. 90.00 

Total Rs. 590.00 

EMD  Rs. 84,100 
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Engineering Dept., East Central Zonal Office, 4th Floor, Jeevan Deep Building,            

Exhibition Road, Patna – 800001  
----------------------------------------------------------------------------------------- 

 

E-Tendering Programme 

1.   Online bids are hereby invited for the works mentioned below through online e-
Tendering System portal http://www.tenderwizard.com/LIC from the 
intended contractors. 

2.  
Sr. No Description Remarks 

1 Name of Work SITC OF SPLIT AC UNITS AT VARIOUS 
SATELLITE OFFICES UNDER DIFFERENT 
DIVISIONS IN BIHAR AND JHARKHAND 
 

2 Estimated Cost Rs.4200674.00 
 

3 Earnest Money 
Deposit (EMD) Rs.84100.00  

4 Tender Document Fee Rs.590/- (including 18% GST)  

 

3. Possession of Digital Signature Certificate (DSC) and registration of the contractors 
on the portal i.e. http://www.tenderwizard.com/LIC is a prerequisite for e-
Tendering. 

 

4.  Dates of various activities: 

Sr. 
no. 

Stage Start Date and Time Expiry Date and Time 

 
1 

 Uploading Tender document  On 10.06.2026 up to 17:30 Hrs. 

-  
2 

Downloading of Tender Document 10.06.2026,17.31 Hrs. 24.06.2026,15.00 Hrs. 

3 Deposit of Tender Cost   & EMD   

a 
In Form of Demand Draft             
in sealed envelope 

10.06.2026, 10.00 Hrs. 24.06.2026,15.00 Hrs. 

b Or By NEFT 10.06.2026,17.31 Hrs. 23.06.2026, 23.59 Hrs. 

 
4 

Online submission of tender Up to 24.06.2026,15.00 Hrs. 

 
5 

Opening of EMD envelope and 
opening of Price Bid 

 

 On 24.06.2026,15.30 Hrs. 

 

 

 

 

 

 

http://www.tenderwizard.com/LIC
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For Registration and for further details on e-tendering, please visit website above 

mentioned portal (website) or below mentioned Helpdesk details. 

 
 
 
Office Address: 
E-Tender helpdesk  
#24, Sudha Complex,  

03rd Stage, 04th Block,  
Basaveshwaranagara,  
Bangalore - 560079,  
 
Help Desk Contact Details: 

Tel: 080-40482000/121/133/140 
Mobile: 9686115304/9686115323 
E-mail:   lokesh.hr@antaressystes.com 

      raghuprashanth@antaressystems.com 

 

 

Note: You may participate in this e-Tender directly. However, in case you would like to 

execute the project/work through your authorized dealer / Distributor, you shall issue a 

letter to the specified dealer / agency through which you propose to quote. However, 

the final responsibility of the Technical Parameters, details of the equipments furnished 

shall be confirmed by the Manufacturer / OEM. Further please note that preferably two 

agencies shall be authorized to quote on behalf of Manufacturer /OEM and in case 

manufacturer directly participates then only one dealer/agency will be allowed on behalf 

of manufacturer/OEM. 

 
 
 
 
 

 
 
 
 

 
 
 
 
 

 
 
 
 

 
 

mailto:lokesh.hr@antaressystes.com
mailto:raghuprashanth@antaressystems.com
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LIFE INSURANCE CORPORATION OF INDIA 

INSTRUCTIONS IN REGARD TO SUBMISSION OF TENDERS 

 

NOTE: Tenderer should note that non-compliance of the following instructions will render 

the tender liable for rejection. 

 

1. Address to which the BID No.-I i.e. EMD & Tender Fee in sealed envelopes marked 

BID No. I is to be submitted to The Chief Engineer, LIC of India, ECZO, 4th Floor, 

Jeevan Deep Building, Exhibition Road, Patna -800001. 

 

A scan copy of the Demand Draft is to be uploaded in the portal. In case of NEFT 

Payment the Receipt of NEFT is to be uploaded. The Payment of EMD and Tender fee 

can be made together through NEFT. 

The account details for NEFT/RTGS transactions follows: 
 

Name of Account Holder LIFE INSURANCE CORPORATION OF INDIA  

Name of Bank  AXIS BANK LTD. ,Main Branch,Patna 

15 Digit Account No  142010200012704 

IFSC Code  UTIB0000142 

Account Type Current 

 

Note: No exemption of EMD & Tender  fee will be given to MSME/ NSIC registered 
bidders.  
 

2.  Last date for submission of BID-I (EMD and tender fee) of tender 24.06.2026 up to 

15.00 hours.  Tender fees and EMD via NEFT by 23.06.2026, 23.59 Hrs. 

 

3. Tenderer should ensure that the tenders are submitted before the due date and time 

specified in the Key Dates of online tender. Please note that Department is not liable for 

any delay and no request will be entertained regarding any delay in registration/ 

submission of tender through online mode. 

 

4. Tenderer should fill in all the relevant information in prescribed templates/forms and put 

his Digital signature on the relevant places as required in the e-tendering System.  

 

5. The schedule of quantities (Price Bid) should be filled in as given in the online e-Tender. 

 

6. Tenderer should note that he is to quote item Percentage Rates only for all the items in 

the schedule. 

 

7. No liability whatsoever will be admitted nor claim allowed in respect of errors in the 

submitted tender due to missing / duplicate uploaded documents.  
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8. Part A / Proforma of Articles of Agreement should not be filled in by the tenderer. While 

the contract shall be deemed to have come into existence on issue of letter of 

acceptance to the successful tenderer, formal agreement shall be signed thereafter with 

the successful tenderer on non-judicial stamp paper of requisite value as per the 

proforma of Articles of Agreement.  

9. Earnest Money accompanying with the tender will be accepted only in the form of 

Demand Draft/Pay Order/Banker’s Cheque of any Nationalized Bank/Approved 

Scheduled Bank drawn in favour of “LIFE INSURANCE CORPORATION OF INDIA” payable 

at New Delhi or NEFT and not in favour of any other Authority or location. Any tender, 

which is not accompanied by Earnest Money Deposit, shall be summarily rejected. No 

interest will be paid for the period during which the earnest money lies in deposit with 

the Employer. 

10. The submission of tenders and all communication till award of work shall be signed only 
by proprietor of proprietorship firm/authorized partner in case of partnership 
firm/Authorized person in case of company, public, limited firm etc. For these purpose, 
power of attorney shall not be considered. Power of attorney may only be considered for 

specific purpose after award of work such as for site instructions/communications, 
signing bills and other related matters for billing and payments etc. 
 

11. Contractors are warned that Cash, or Encashable Cheque, or Bank or Insurance 

Guarantee, or Fixed Deposit receipt in lieu of the aforementioned form of Earnest Money 

remittance will not be accepted. 

 

12.  Tenders containing errors are liable to be considered non-bonafide at the discretion of 

the Chief Engineer.  

 

13. Tenderer should note that tender should remain valid for consideration for a minimum 

period of THREE MONTHS from the date of opening of tender. 

 

14. The Life Insurance Corporation of India reserves the right to accept any tender or to 

accept tenders in part; to reject any or all tenders without assigning reasons thereof. 

  

15. Contractors should fill in their “PERCENTAGE RATE” in the SCHEDULE OF 

QUANTITIES as provided on online portal in both FIGURES and WORDS. Tenders 

containing the item Percentage Rate only in figures are liable to be considered non-

bonafide at the discretion of the Chief Engineer and entail forfeiture of Earnest Money 

Deposit.  

 

16. If on check there are differences between the Percentage Rate quoted by the contractor 

in words and figures or in the amount worked out or no amount quoted by him, the 

following shall be considered: 

a) When there is a difference between the quoted Percentage Rate in figures and in words, 

the quoted Percentage Rate which correspond to the amounts worked out by the 

contractor, shall be taken as correct. 

b) When the amount of an item is not worked out by the contractor or it does not 

correspond with the quoted Percentage Rate written either in figures or in words, then 

the Percentage Rate quoted by the contractor in words shall be taken as correct. 

c) When the Percentage Rate quoted by the contractor in figures and in words tallied but 

the amount is not worked out correctly, the Percentage Rate quoted by the contractor 

shall be taken as correct and not the amount. 
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INFORMATION & INSTRUCTIONS TO THE BIDDERS 
FOR USING ONLINE ELECTRONIC TENDERING SYSTEM (eTS) 

Special Conditions & instructions for using online Electronic Tendering System 

(eTS) through portal (website) http://www.tenderwizard.com/LIC adopted by 

Life Insurance Corporation of India (LIC), East Central, Patna as given in the 

subsequent pages will over-rule the conditions stated in the tender documents, 

wherever relevant and applicable. 

 Registration of the Contractors/Bidders: All the Contractors intending to participate 

in the tenders floated online using Electronic Tendering System (ETS) are required to 

get registered on the eTender Portal (website) http://www.tenderwizard.com/LIC  

After successful Registration on above mentioned portal contractor will get a User ID 

and Password to access the website. 

 Viewing of Online Tenders: The contractors/bidders can view tenders floated on 

online Electronic Tendering System (ETS) hereinafter referred as “eTendering System” 

through portal (website) at http://www.tenderwizard.com/LIC. They can view the 

details like Tender Notice, Terms and Conditions, drawing (if any) and any other 

information. To download through they need to login on to the above portal and can 

download the tender documents of an e-Tender. 

 Key Dates: The contractors/bidders can view the Online Scheduled dates of e-tendering 
System (time schedule) hereinafter referred as “Key Dates” for all the tenders floated 
using the online electronic tendering system on above mentioned portal (website) 
http://www.tenderwizard.com/LIC 
 

The bidders are strictly advised to follow dates and time as mentioned in Key Dates of a 
particular tender. The date and time will be binding on all the bidders. The bidders are 
required to complete the stage within the stipulated time as per the schedule (Key Dates) 
to continue their participation in the tender. All online activities are time tracked and the 
system enforces time locks that ensure that no activity or transaction can take place 

outside the start and end dates and time of the stage as defined.  
 
The bidder should ensure that the status of a particular stage should be shown as 
“Completed” before the expiry date and time of that particular stage and they should 

possess a copy of receipt of completion of each stage to be performed from their end which 
should match with the status with their offer on online portal. It will be the sole 
responsibility of the bidder if the status of a particular stage is “Pending” till the expiry date 
and time of that stage and he is not able to proceed further in the e-Tendering process. The 
Key dates are subject to change in case of any amendment in schedule due to any reason 

stated by the Department. 
 

 Obtaining a Digital Certificate and its Usage: On e-Tendering System the bids 

should be Encrypted and Signed electronically with a Digital Signature Certificate 

(DSC) to establish the identity of the bidder on online Portal. The Digital Signature 

Certificate (DSC) has two keys i.e.  Public Key and Private Key. The Public Key is 

used to Encrypt (code) the data and Private Key is used to decrypt (decode) the 

data.  The Encryption means conversion of normal text into coded language 

whereas decryption means conversion of coded language into normal text. These 

Digital Signature Certificates (DSCs) are issued by an approved Certifying 

http://www.tenderwizard.com/LIC
http://www.tenderwizard.com/LIC
http://lic.etenders.in/
http://www.tenderwizard.com/LIC
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Authority, by the Controller of Certifying Authorities (CCA India), Government of 

India. 

 The contractors may obtain Class III digital certificate from any Certifying Authority 

or Sub-certifying Authority authorized by the Controller of Certifying Authorities on 

the portal  http://cca.gov.in.  or may obtain information and application format and 

documents required for issue of digital certificate from our Service Provider for 

Electronic Tendering System (ETS): 

E-Tender helpdesk  
#24, Sudha Complex,  
03rd Stage, 04th Block,  
Basaveshwaranagara,  

Bangalore - 560079, 
dscprocessingunit@yahoo.com 

  
Help Desk Contact Details: 

Tel: 080-40482000/121/133/140 
Mobile: 9686115304/9686115323 
E-mail: lokesh.hr@antaressystes.com 
                      raghuprashanth@antaressystems.com 

 

 The Bid (Online Offer) for a particular eTender may be submitted only using the 

Digital Signature Certificate (DSC), which is used to Encrypt (codified) the data and 

sign the Hash (Impression of your data) during the stage of Bid Preparation and 

Hash submission. In case, during the process of a particular eTender, the user loses 

his Digital Certificate (i.e. due to virus attack, hardware problem, operating system 

problem), he may not be able to submit the bid online. Hence, the users are 

advised to keep their Digital Signature Certificates in safe custody. 

 In case of online Electronic Tendering, if the Digital Certificate issued to the 
authorized user of a firm is used for signing and submitting an online bid, it will be 
considered equivalent to a no-objection certificate/power of attorney to that User. 
The firm has to authorize a specific individual via an authorization certificate signed 
by all partners to use the Digital Certificate as per Indian Information Technology 

Act 2000 and its amendments. Unless the certificates are revoked, it will be 
assumed to represent adequate authority of the user to bid on behalf of agency for 
LIC of India, Northern Zonal Office, New Delhi as per Information Technology Act 
2000 and its amendments. The Digital Signature of this authorized user will be 

binding on the firm. It shall be the responsibility of management / partners of the 
registered firms to inform the certifying authority or Sub Certifying Authority; in 
case of change of authorized user and that a fresh digital certificate is procured and 
issued an “Authorization Certificate‟ for the new user. The procedure for application 
of a Digital Certificate will remain the same for the new user.  

 
 The same procedure holds true for the authorized users in a private/Public limited 

company. In this case, the authorization certificate will have to be signed by the 

directors of the company. 

 Bidders participating in e-tendering shall check his/her validity of Digital Signature 

Certificate before bidding in the specific work floated online at the e-Tendering 

Portal (website) through http://www.tenderwizard.com/LIC.  

 

http://cca.gov.in/
mailto:lokesh.hr@antaressystes.com
mailto:raghuprashanth@antaressystems.com
http://lic.etenders.in/
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 Submission of Earnest Money Deposit & Tender Fee: 

Contractors have to deposit EMD & Tender Fee of required amount and in the form as 

stated in of DD in a sealed envelope or through NEFT on and before of required amount as 

mentioned in the respective eTender in the form of “CROSSED DEMAND DRAFT “of any of 

the Nationalized Banks drawn in the favour of the “Life Insurance Corporation of India” 

payable at “Patna” only, and not in the favour of any other Authority or Location. 

 Refund of Earnest Money Deposit to the unsuccessful bidders will be made through 

RTGS/NEFT. 

 Demand Draft should be submitted to the Chief Engineer, East Central 

Zonal Office, Life Insurance Corporation of India, 4th Floor, Jeevan Deep 

Building, Exhibition Road, Patna-800001 in the sealed envelope ( BID I ) 

on or before the due date mentioned in Key Dates of  eTender, otherwise your 

price bid  will not be opened. 

 If the tenders are cancelled or recalled on any grounds, the tender document fees 

will not be refunded to the agency. 

 Tender Download:   

 The Eligible Bidders can download the Tender Document online from above eTendering 

Portal http://www.tenderwizard.com/LIC before the Tender closing date & time 

mentioned in the eTender floated. 

 Submission of online bids:  

 The bidders are required to prepare their bids on online eTendering Portal as mentioned 

above. During bid preparation the bidders have to send their Public Key of DSC hence 

they are advised to procure DSCs at earliest to participate in the e-Tender. They are 

required to upload the scan copies of Demand Draft for Tender Document Fees and 

Earnest Money Deposit. Also, bidders are required scan and upload any other 

documents related to their credentials and submit wherever asked online. The bidders 

have to prepare their commercial bid online during in this stage only and seal (Encrypt) 

and digital sign the online bid with their Digital Signature Certificates. The Bidders 

should take note of any corrigendum being issued on the web portal on a regular basis. 

They should view and note down or take a printout the Bid Hash submitted and ensure 

that it matches during “Re-Encryption of Bids” stage. The bidders will not be able to 

change their technical details and offer (Percentage Rates) after expiry of due date and 

time on online portal. 

 Generation of Super Hash: After the time of submission of Bid Seal (Hash) by the 

Contractors/Bidders has lapsed, the bid round will be closed and a "Digitally signed 

tender Super-Hash" will be generated Percentage Rated by concerned LIC Department 

official. This is equivalent to sealing the tender box. 

 Re-Encryption of Bids: Once the Generation of Super Hash stage is completed the 

Contractors/bidders have to decrypt their bids as they are in encrypted mode by their 

DSC and re-encrypt with Department user’s Public Key which will be included in the e-e-

http://lic.etenders.in/
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e-Tender. During this process they need use their DSC for decryption of Bids and 

signing of Bid Hash once again for security. The electronic bids of only those 

Contractors/bidders who have submitted their bid seals (hashes) within the stipulated 

time, as per the tender time schedule (Key Dates), will be accepted by the system. A 

Contractor who does not submit his bid seal (hash) within the stipulated time will not be 

allowed to submit his bid (Re-Encryption). This stage could be considered as transfer of 

control to LIC Department user. 

Opening of Tender (Electronic offers): EMD Bid and Price/Financial Bid shall be 

opened on key dates.        
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TENDER EVALUATION PROCEDURE 
 

(1)  BID I (E.M.D. & tender fee): Tender fee of Rs.590/- (including 18% GST) & 

Earnest Money Deposit of Rs.84,100.00 (Rupees Eighty-four Thousand One Hundred 

only) in the form of Demand Draft/Pay Order/Banker’s Cheque in favour of “Life Insurance 

Corporation of India” payable at New Delhi of any Nationalized/Scheduled Bank or through 

NEFT. On the due date of opening, BID I will be opened first and contractors whose Tender 

Fee and EMD found in order, BID II shall be opened online. 

(2)   BID II -: The Bid-II consists of letter to contractor, letter from contractor, Appendix 

to Condition of Contract, approved makes, technical specifications, Schedule of Quantities 

etc. The agency shall fill in the percentage Rate in figures and words. The agency shall 

note that no condition shall be mentioned in the Price Bid. The conditional Tender 

is liable to be rejected. The Financial Bid will be opened on the scheduled date and time.  

 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 

 
 
 
 

 
 

 

 

 

 

 

 



    
                                                                                   ECZO, ENGG. DEPTT. PATNA 

12 

CONTRACTOR                                                                                              CHIEF ENGINEER 
                                         

 

BID-II ( PART-I ) 
 

CONDITIONS  OF CONTRACT 

 

1. INTERPRETATIONS: 

 
1.1 In construing these Conditions, the Specifications, the Schedule of Quantities, 

Tender and Agreement, the following words shall have the meanings herein 

assigned to them except where the subject or context otherwise requires: 

 
1.2 “Employer” shall mean THE LIFE INSURANCE CORPORATION OF INDIA and his 

(their) heirs, legal representatives, assignees and successors. 

 
1.3 “Chief Engineer” shall mean the person occupying the post of head of the Zonal 

Engineering Department of the Corporation. 

 
1.4 “Corporation’s Engineers” shall mean such Deputy Chief Engineers, Superintending 

Engineers and/or Executive Engineers of the Corporation, who shall from time to 

time be appointed by the Chief Engineer for supervising the work carried out by the 

Contractor or for any purpose in connection therewith: 

 

1.5 The term “Site Engineer” shall mean the person appointed and paid by the 

Employer, acting under the order of the Corporation’s Engineer to superintendent 

the work. 

 
1.6 The Contractor/Construction Associates shall mean, the individual, firm or company 

whether incorporated or not, who is awarded the contract & shall include the legal 

representative of such individual or the persons composing such firm or company or 

the successors of such individual, firm or company & the permitted assignees of 

such individual, firm or company. 

 
1.7 The “Site” shall mean the lands/buildings and/or other places on, in, into or through 

which work is to be executed under the contract or any adjacent land, path or street 

which may be allotted or used for the purpose of carrying out the contract 

 
1.8 “This Contract” shall mean the Articles of Agreement, these Conditions, the General 

Instructions to Contractor, General Preambles to Schedule of Quantities, Special 
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Conditions, the Schedule of Quantities, the Specifications, the Appendices, the 

Drawings and other related correspondence. 

 
1.9 “Act of Insolvency” shall mean any act of insolvency as defined by the Presidency 

Towns Insolvency Act, or the Provincial Insolvency Act or any amending Statute. 

 
1.10 “Notice in Writing” or written notice shall mean a notice in written, typed or printed 

characters, sent (unless delivered personally or otherwise proved to have been 

received) by registered post to the last known private or business address or 

registered office of the addressee and shall be deemed to have been received when 

in the ordinary course of post, it would have been delivered. 

 
1.11 Words importing persons include Firms and Corporations, words importing the 

singular only also include the plural and vice versa where the context so requires. 

 
1.12 The titles of the Clauses shall not affect or alter the meaning of Clauses and are 

solely for the purpose of facilitating reference. 

 
1.13 The following abbreviations shall be followed for the designations of various LIC 

Officers: 
 

DESIGNATIONS         ABBREVIATIONS 
 
  Executive Director (Engineering)   E.D.(E) 
  Zonal Manager     Z.M. 

Chief Engineer     C.E. 
  Chief Architect      C.A. 
  Deputy Chief Architect    D.C.A. 
  Deputy Chief Engineer    Dy.C.E. 
  Superintending Engineer    S.E. 
  Senior Architect     S.A. 
  Executive Engineer     E.E. 
  Deputy Senior Architect    D.S.A. 
  Asst. Secretary     A.S. 
    
1.14 Wherever the words “approved”, “directed”, “as required”, “selected” or words of 

like effect are used, it is to be understood that the approval/direction, requirement 
or selection of the Corporation’s Engineer are intended unless otherwise specified. 

 

1.15 The words “as described” shall mean the description in the Special Conditions, 
Specifications, General Instructions, Drawings etc. of this tender. 

 
1.16 The words “allow” shall mean that the Contractor shall include in his rates for the 

particular matter referred to. 
 
1.17 “Day Work” shall mean items of labour and/or materials which in the opinion of the 

Corporation’s Engineer are not capable of being evaluated by the accepted method 

of measurement and analysis. 
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2.   SCOPE OF CONTRACT: 

2.1  The Contractor shall carry out and complete the works in every respect in 

accordance with this Contract and in accordance with the directions and to the 

satisfaction of the Corporation’s Engineer. The Corporation’s Engineer may issue 

further drawings and/or written instructions, details, directions and explanation in 

regard to: 

a. The variation or modification of the Design, quality of works or the addition or 

omission or substitution of any work; 

b. Any discrepancy in the Drawings or between the Schedule of Quantities and/or 

Drawings and/or Specifications; 

c. The removal from the site of any materials brought thereon by the Contractor 

and the substitution of any other material thereof; 

d. The removal and/or re-execution of any work executed by the Contractor; 
 

e. The dismissal from the work of any persons employed thereupon; 
 
f. The opening up for inspection of any work covered thereupon; 
 

g. The amending and making good of any defects under relevant Clause giving 

details of defects after completion. 

 
2.2 The Contractor shall forthwith comply with and duly execute all works comprised in 

such Instructions subject to the provisions of relevant specific conditions of the 

Contract. In the event of any dispute or difference of opinion the contractor shall 

refer the matter within 7 (seven) days of the issue of such instruction to the Chief 

Engineer whose decision shall be final & binding. 

 
3. DISCREPANCIES:  

 
3.1        If there are varying or conflicting provisions made in any one document forming 

part of Contract, the Chief Engineer shall be the deciding authority with regard to the 

intention of the document and his decision shall be final and binding on the contractor. 

 
3.2       The several documents forming the Contract are to be taken as mutually 

explanatory of one another, and the order of precedence shall be as follows; 

a) Special conditions 
b) General preambles to schedule of quantities 
c) General instructions 
d) Conditions of contract 
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3.3      In case of discrepancies between the Schedule of Quantities, the specifications 

and/or drawings the following order of precedence shall be observed  

a) Description in Schedule of Quantities 
b) Specifications of relevant Trade 

c) Drawings; detailed drawings shall be followed in preference to small scale 
drawings and figured dimension in preference to scale. 

d) Indian Standard Specifications of `BIS’ 
 

4. DRAWINGS AND SCHEDULE OF QUANTITIES: 
 

4.1 Deleted 

 

5. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY FOR EXECUTION OF 
WORK: 

 
5.1       Contractor shall provide everything necessary for the proper execution of the work 

according to the intent & meaning of the Drawings, Schedule of Quantities and 

Specifications taken together, whether the same may or may not be explicitly 

shown or described therein provided that the same can reasonably be inferred there 

from and if the Contractor finds any discrepancy therein he shall  immediately and in 

writing refer the same to the CE whose decision shall be final and binding on the 

Contractor. 

 
5.2 The Contractor shall supply, fix and maintain at his cost during the execution of any 

work all the necessary Centering, Scaffolding, Staging, Planking, Timbering, 

Strutting, Shoring, Pumping, Fencing, Boarding, Watching and Lighting by night as 

well as by day, required not only for the proper execution and protection of the said 

work but also for the protection of the Public and the safety of any adjacent Roads, 

Streets, Cellars, Vaults, Ovens, Pavements, Walls, Houses, Buildings and all other 

erections, matters or things and the Contractors shall take down and remove any or 

all such Centering, Scaffolding, Staging, Planking, Timbering, Strutting, Shoring, 

etc., as occasion shall require or when ordered to do so, and shall fully reinstate 

and make good all matters and things disturbed during the execution of the work to 

the satisfaction of the Corporation’s Engineer. 

 

6.    AUTHORITIES, NOTICES AND PATENTS: 
 
6.1 The Contractors shall conform to the provisions of any Acts of the Legislature 

relating to the work and to the Regulations and Bye-Laws of any Authority and or 

any Water, Lighting and other Companies and/or Authorities with whose system the 
structure is proposed to be connected and shall before making any variations from 
the Drawings or Specifications that may be necessitated by so conforming give to 
the CE written notice specifying the variations proposed to be made and the reasons 
for making them and apply for instructions thereon. In case the Contractor shall not 

within 7 (seven) days receive such instructions, he shall proceed with the work 
conforming with the Provisions, Regulations or Bye-Laws in question. 



    
                                                                                   ECZO, ENGG. DEPTT. PATNA 

16 

CONTRACTOR                                                                                              CHIEF ENGINEER 
                                         

 
6.2 In particular, the Contractors shall be responsible to Register themselves under the 

Contract Labour (Regulation & Abolition) Act 1970 and Rules there under and any 
amendment thereto; They must comply with and carry out all the provisions and 
obligations under the said Act and Rules and furnish all information to Employer as 

may be required by it and shall indemnify the Employer against any penalties/claims 
arising from any default on their part. 

 

6.3 The Contractor shall arrange to give all notices required by the said Acts, 
Regulations or Bye-Laws to be given to any Authority and to pay to such Authority 
or to any Public Office all fees/costs that may be properly chargeable in respect of 
the work and lodge the receipts with the Employer. 

 

6.4 The Contractors shall indemnify the Employer against all claims in respect of patent, 
rights, and shall defend all actions arising from such claims unless he has informed 
the Chief Engineer before any such infringement and received his permission to 

proceed and shall himself pay all royalties, licence fees, damages, costs and charges 
of all and every sort that may be legally incurred in respect thereof. 

 

6.5 The Contractor should observe that his work shall not cause any nuisance to the 
Public in general and to the neighbouring occupants in particular. 

 

6.6 Should the Contractor desire to work on Sundays, Holidays and during night hours, 

permission in writing from the Corporation’s Engineer must be obtained in time. It 
shall be the responsibility of the Contractor to obtain permission from Civil 
Authorities, if necessary. 

7. SETTING OUT WORK: 

 

 The Contractor shall set out the work and shall be responsible for the true and 

perfect setting out of the same and for the corrections of the positions, levels, 

dimensions and alignment of all parts thereof. If at any time any error shall appear 

during the progress of any part of the work, the Contractor shall at his own cost 

rectify such error, if called upon, to the satisfaction of the Corporation’s Engineer. 

The Contractor must not commence work until the outlines of the building and 

Centre line layout have been pegged out and approved by the Corporation’s 

Engineer. 

 

8. CONTRACTOR IMMEDIATELY TO REMOVE OFFENSIVE MATTER: 

 
 All soil, filth or other matter of an offensive nature taken out of any trench, sewer, 

drain, cesspool or other place shall not be deposited on the surface, but shall be at once 

carted away by the Contractor to some pit or place provided by him outside the work 

site. 
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9. MATERIALS AND SAMPLES TO BE BEST: 

 
9.1     All the materials stored and equipment required for the full performance of the 

Contract must be provided through normal trade channels and must include 

applicable import duties and all applicable taxes and other charges, if any. They shall 

be of approved quality and the best of their kind available and the Contractor must 

be entirely responsible for the proper and efficient carrying out of the work. The 

Contractor shall order all materials required for the execution of the work from local 

as well as from outside sources if situation warrants so as early as necessary to the 

satisfaction of the Corporation’s Engineer and to ensure that such materials are on 

site well ahead of requirement for use in the work. Non – availability of materials in 

local market will not be an issue behind slow progress of work. 

9.2   Before ordering such materials, the Contractor shall get samples of the materials 

approved well in time. Preference shall be given to ISI marked products and 

approved brands of requisite quality as mentioned in the tender. For materials to be 

used if permitted which are neither approved brands nor ISI marked, the same shall 

be got tested from approved laboratories at the Contractor’s cost before approval. 

Approved brand and ISI marked product will also be tested if desired by the CE and 

if the test results are satisfactory, the cost of testing shall be borne by the Employer 

otherwise by the Contractor. No claim will be allowed for delay to the progress of 

work caused by testing. If called upon by the Executive Engineer, the Contractor 

shall produce proof for having arranged for the supply of materials well in time. 

 

9.3    The Contractor shall furnish well in time before work commences at his own cost, any 

samples of workmanship that may be called for by the Corporation’s Engineer for his 

approval and any further samples in case of rejection until such samples are 

approved. Such samples when approved shall be the minimum standard for the 

work to which they apply. In case of items like suspended ceiling, partitions, etc. 

typical sample panels or proto-types shall be erected in position for approval before 

undertaking work. Rates quoted shall cover for all such preliminary works. 

 
10. ACCESS: 
 Any of the Corporation's Engineers or any persons authorised by the Employer/Chief 

Engineer shall at all reasonable time have free access to the work and/or the 

workshops, factories or other places where materials are being prepared or 

constructed for the Contract and also to any place where the materials are lying or 

from which they are being obtained and the Contractor shall give every facility to all 

of them necessary for inspection and examination and test of the materials and 

workmanship. Except the representatives of the Public Authorities, no person shall 

be allowed on the work at any time without the written permission of the 

Corporation’s Engineer. If any work is to be done at a place other than the site of 

the work, the Contractor shall obtain the written permission of the Corporation’s 

Engineer for doing so. 

11. DELETED. 

 
12. DISMISSAL OF WORKMEN: 

 

 The Contractor shall, on the instruction of the Corporation’s Engineer, immediately 

dismiss from the work any person employed by him thereon, who may, in the 
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opinion of the Corporation’s Engineer, be unsuitable or incompetent or who may 

misconduct himself and such person shall not be again employed or allowed on the 

work without the permission of the Corporation’s Engineer. 

 

 

 
13. DATE OF WORK COMMENCEMENT AND COMPLETION: 
 

 The “Date of work Commencement” shall be as stated in the Appendix to 

the conditions of contract of this tender document and as per work order 

and the Contractor shall thereupon and forthwith begin the work and shall 

regularly proceed with and complete the same on or before the “Date of 

work Completion” stated in the Work Order, subject to the provisions for 

extension of time hereinafter contained. 

 
14. ASSIGNMENT: 

 
 The whole of the work included in the Contract shall be executed by the Contractor 

and the Contractor shall not directly or indirectly transfer, assign or sublet the 

Contract or any part, share of interest therein nor shall he take a new partner 

without the written consent of the Employer/CE and no subletting shall relieve the 

Contractor from the full and entire responsibility of the Contract or from the active 

superintendence of the work during its progress. 

 

15.   DEVIATION, VARIATION, EXTRA/DEVIATED ITEMS AND PRICING: 
 
 15.1 The Contractor should note that unless otherwise stated, the tender is strictly on 

percentage Rate basis and his attention is drawn to the fact that rates for each and 

every item should be correct, workable and self supporting. The quantities in the 

Schedule of Quantities approximately indicate the total extent of work and no 

variation i.e. additions, omissions or subtractions shall vitiate the Contract. No 

liability shall attach to the Employer for any error therein or variation there from. 

 
15.2  The contractor may when authorized and shall when directed, in writing by the CE 

or the Corporation’s Engineers, whom the CE may for that purpose appoint, add to, 

omit from, make alterations in, substitutions for, or vary the works shown upon the 

Drawings or described in Specifications or included in the Schedule of Quantities but 

the Contractor shall make no additions, omissions, alterations, substitutions or 

variations without such authorization or direction. A verbal authority or direction by 

the CE, if confirmed by the contractor in writing within 7 (seven) days, be deemed 

to have been given in writing. 

 
15.3      The rates of such altered, additional or substituted works shall be determined 

in accordance with the following. 
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a. The net rates or prices in the original tender shall determine the valuation of 

the extra work where such extra work is of similar character and executed 

under similar conditions as the work priced therein.  

 
b. The net price of the items in the original tender shall determine the value of 

the items omitted. However, if omissions vary the conditions under which any 

remaining items of the work are carried out or if the amount of any omission 

relative to the amount of the whole of the Contract works or to any part 

thereof shall be such that in the opinion of the Chief Engineer, the net rate or 

price contained in the Schedule of Quantities or Tender or for any item of 

work involves loss or expenses beyond that reasonably contemplated by the 

Contractor and is by reason of such omission rendered unreasonable or 

inapplicable, the Chief Engineer shall fix another rate or price as in the 

circumstance he shall think reasonable and proper. 

 
c. If the rate for any altered, additional, or substituted item of work is not 

specified in the schedule of quantities, the rate for that item shall be derived 

from the rate for the nearest similar item specified therein.  

 

d. If the rate for altered, additional or substituted item of work cannot be 

determined in the manner specified above, then such items of work shall be 

priced on the basis of coefficients of labour and materials as given in the 

latest CPWD rate analysis handbook and rates for labour and materials 

wherever applicable shall be the market rate prevailing at the time of 

execution.  

 
e. Where such co-efficient are not available in C.P.W.D. rate analysis, the actual 

Labour/Materials involved and recorded by the Executive Engineer in 

executing the items shall be considered. 

 
f.   Where extra work cannot be properly measured or valued, the Contractor 

shall be allowed “Day Work” prices at the net rates stated in the Tender or 

the Schedule of Quantities or, if not so stated, then in accordance with the 

local “Day Work” rates and wages for the district, provided that in either case 

vouchers specifying the date and time (and if required by the EE the names 

of workmen employed) and materials incorporated be delivered for 

verification to the EE or his representative at or before the end of the week 

following that in which the work has been executed. The EE is not bound to 

recognize the cost of materials furnished in vouchers; the CE at his 

discretion, will fix the price of such materials based upon market value. 

 

g.   While fixing rates of extra items 15% (Fifteen percent only) shall be allowed 

over and above the basic rate of material (without GST) T & P, water charges 
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and labour to cover all supervision, overheads, profits and all other applicable 

Taxes.cess. GST on works contract will be paid separately.   

 

h.   Quantities in Schedule of quantities are provisional. Quantities may increase 

or decrease to any extent. Even some of the items may not be executed. No 

extra claim in this regard will be entertained 

 
i. For all extra items of work, the contractor should submit to the concerned 

Corporation’s Engineer the necessary particulars along with his analysis and 
the rate he proposes to claim for consideration within a period of 4 (four) 
weeks from the time of cropping up of any authorized extra / deviated item.  
He shall also ensure that all the authorized claims are included in the final 
bill.  If the contractor fails to submit his claim within the stipulated period or 
the period duly extended by the Corporation’s Engineer, then the CE shall 
proceed to fix the rate for the item(s) and the same shall be final and binding 
on the contractor. 

 

j. The Contractor shall note that Extra/Deviated items claim and/or any other 

claim whatsoever if submitted after submission of his Final Bill, will not be 

entertained and considered by the Employer. The Contractor shall not be 

allowed to make any Additions/ Alterations/ Revisions / Changes/ 

Modifications/ Variations in the final bill, after the final bill is submitted by 

him. 

 

16. SUB-CONTRACTORS: 

  
16.1 All specialist Merchants, Tradesmen and others, executing any work or supplying, 

fixing any goods for which provisional sums are included in the Schedule of 

Quantities and/or Specifications, who may be nominated or selected by the CE, who 

shall be the final authority are hereby declared to be Sub-Contractors and are 

herein referred to as nominated Sub-Contractors. 

 

16.2 No nominated Sub-contractor shall be employed on or in connection with the work 

against whom the Contractors shall make reasonable objection or (save where the CE 

and the Contractor shall otherwise agree) who will not enter into a Contract providing:- 

 
a. That the nominated Sub-Contractor shall indemnify the Contractor against 

the same obligation in respect of the Sub-Contractor as the Contractor is 

under, in respect of this Contract; 

 

b. That the nominated Sub-Contractor shall indemnify the Contractor against 

claims in respect of any negligence by the Sub-Contractor or his servants or 

agents or any misuse by him or them of any scaffolding or other plant or the 

property of the Contractor or under any Workmen’s Compensation Act in 

force. 

 

c.  
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17. THIRD PARTY LIABILITY, DAMAGE TO NEIGHBOURING PROPERTY, LOSS OF 
MATERIAL AND WORKMEN’S COMPENSATION: 

 
17.1 The Contractor shall be responsible for all injury to persons, animals or things, and 

for all damage to structural and/or decorative part of property which may arise from 

the operations or neglect of himself or of any Sub-contractor or any of his Sub-

Contractor’s employees, whether such injury or damage arise from carelessness, 

accident or any other cause whatsoever in any way connected with the carrying out 

of his Contract. This Clause shall be held to include inter-alia, any damage to 

Building, whether immediately adjacent or otherwise and any damage to roads, 

streets, footpaths, bridges, or ways as well as all damage caused to the building, 

and the works forming the subject of this Contract by frost, rain, wind or other 

inclemency of the weather. The Contractor shall fully indemnify the Employer and 

hold him harmless in respect of all and any expenses arising from any such injury or 

damage to persons or property as aforesaid and also in respect of all and any claim 

made in respect of injury or damage under any acts of Government or otherwise and 

also in respect of any award or compensation or damages consequent upon such 

claim. 

 
17.2  The Contractor shall fully indemnify the employer against any loss, damage or 

deterioration for whatever reason, of all materials brought at site and especially 

material supplied by or paid for partly or wholly by the employer. 

 

17.3  The Contractor shall reinstate all damage and loss of every sort mentioned in this 

Clause so as to deliver up the whole of the Contract works complete and perfect in 

every respect and so as to make good or otherwise satisfy all claims for damage to 

the property of the third parties. 

 
17.4  The Contractor shall fully indemnify the Employer against all claims which may be 

made against the Employer by any member of the Public or other third party in 

respect of anything which may arise in respect of the works or in consequence 

thereof.  

 
17.5      The contractor shall at his own expense arrange to effect from the date of 

commencement & maintain till the date of virtual completion of contract, with any 

licensed general insurance company, a POLICY OF INSURANCE (Contractor’s 

all risk policy) to cover all such risks detailed above viz. loss, damage & third-

party liability etc. The policy shall be an amount as mentioned in Appendix to 

Condition of Contract and in the joint names of the employer & contractor and 
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shall be deposited with the employer and renewed as required from time to time 

during the currency of the contract. 

 
17.6     The Contractor shall also fully indemnify the Employer against all claims which may 

be made upon the Employer, whether under the WORKMEN’S COMPENSATION 

ACT or any other STATUTE in force during the currency of this Contract or at 

Common law in respect of any Employee of the Contractor or any Sub-Contractor 

and shall at his own expense effect and maintain until the Virtual completion of the 

work, with “licensed General Insurance Company” a POLICY OF INSURANCE as 

mentioned in Appendix to Condition of Contract in the joint names of the Employer 

and the Contractor against such risks and deposit such policy or policies with the 

employer & renew the same as required from time to time during the currency of 

the Contract.  

 
17.7    The Contractor shall be responsible for anything, which may be excluded from the 

Insurance Policies above referred to, and also for all other damage to any property 

arising out of or incidental to the negligence or defective carrying out of the 

Contract. 

 

17.8   The amount of insurance to be taken for the above policies will be jointly decided 

between the contractor and the employer before issue of acceptance letter based 

on the tendered cost, nature of work, location of site, local hazards etc. 

 
17.9    In default of the Contractor insuring as provided above, or having insured failing to 

renew the same as required the Employer on his behalf may so insure/renew and 

may deduct the premiums paid from any monies due or which may become due to 

the Contractor together with penalty as the CE deems appropriate. 

 
17.10    The Contractor shall also fully indemnify the Employer in respect of any costs, 

charges or expenses arising out of any claim or proceedings at law and also in 

respect of any award of compensation of damages arising there from. 

 

17.11  The Employer shall be at liberty and is hereby empowered to deduct fully the 

amount of any damages, compensation costs, charges and expenses arising or 

accruing any such claim of damage from any sum or sums due or to become due to 

the Contractor. 

 
18. DELAY AND EXTENSION OF TIME: 
 

18.1     If the works be delayed due to any of the following: 
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a) by force majeure, 

b) by reason of any exceptionally inclement weather,   

c) by reason of proceedings taken or threatened by, or disputes with, adjoining or 

neighboring owners, or public authorities,  

d) by the work, or delays, of other Contractors or Tradesmen engaged by the 

Employer,   

e) by reason of any additional work or instruction ordered by the employer,   

f) by reason of Civil Commotion, local commotion of workmen or strike or lock-

out affecting any of the building trades, 

g) In consequence of the Contractor not having received in due time necessary 

instructions from the CE for which he shall have specifically applied in writing, 

h) From other causes which the CE may certify as beyond the Control of the 

Contractor,  

i) by reason of non-payment of interim certificate at specified time, then upon 

the happening of any such event causing delay the contractor shall 

immediately, give notice thereof in writing to the Corporation’s Engineer, but 

shall nevertheless use constantly his best endeavors to make good this delay.  

 
18.2  Request for extension of time shall be made by the contractor at the earliest of the 

event causing the delay. 

 
18.3 In case of strike or lockout the Contractor shall give written notice thereof to the 

CE as soon as possible but he shall nevertheless constantly use his endeavors to 

prevent delay and shall do all that may reasonably be required to the satisfaction 

of the CE to proceed with the work. 

 
18.4 The CE shall make a fair and reasonable assessment of the delay and grant 

extension of time accordingly.  Such extension shall be communicated to the 

contractor by the Corporation’s Engineer within 30 (Thirty) days of the date of 

receipt of such request for extension. Non-application by the contractor for 

extension shall however not be a bar for giving fair and reasonable extension which 

shall be as decided by the CE. 

 
18.5 The decision of the CE as communicated by the Corporation’s Engineer to the 

contractor on the extension of time shall be final & binding. 

 
18.6 No claim in respect of compensation or otherwise, howsoever arising, as a result 

of extension granted under the above conditions shall be admissible. 
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19.1 LIQUIDATED DAMAGES FOR DELAY (LD):  

19.1 LIQUIDATED DAMAGES FOR DELAY (LD) shall be as stated in the Appendix to the 

conditions of contract of this tender document. 

 
19.2 Deleted 
 

20. FAILURE BY CONTRACTOR TO COMPLY WITH CE’S INSTRUCTIONS: 

 
            If the Contractor after receipt of written notice from the CE, requiring compliance 

with such further Drawings and/or his instructions, fails within 7 (seven) days to 

comply with the same the CE may employ and pay other persons to execute any 

such work whatsoever as may be necessary to give effect thereto and all additional 

costs incurred in connection therewith shall be deducted from any money due or to 

become due to the Contractor. 

 
21. MEASUREMENT OF WORKS: 
 
21.1 All items having a financial value shall be entered in the Measurement Book. All 

measurements and levels shall be taken jointly by the Contractor or his authorized 

representative and Site Engineer or his authorized representative from time to time 

during the progress of the work and such measurements shall be signed and dated 

by both the parties in token of their acceptance. If any of the measurements 

recorded are objected by any one of the parties, a note shall be made to that effect 

with reason, signed by both parties and referred to Corporation’s Engineer whose 

decision in the matter shall be final and binding. Measurements can also be recorded 

through electronic medium where specifically approved by Chief Engineer. 

 

21.2 If the contractor or his authorized representative does not record the measurements 

periodically for the completed works, then the site Engineer shall take measurements 

after giving notice in writing of at least 3 (three) days. Measurements recorded in the 

absence of Contractor shall be intimated with a copy of such measurements to the 

contractor. If the contractor fails to countersign or record objections within a week from 

the date of measurement, then such measurement recorded in absence by the Site 

Engineer shall be deemed to be accepted by and binding on the Contractor. 

21.3 The Contractor shall, without any extra charge provide all assistance with every 

appliance, labour and other things necessary for taking measurements (either by him or 

by site Engineer) and recording levels including test checking of such measurements by 

any person authorized by the Employer. 

21.4 All work shall be measured net as fixed in its place.  All measurements of ‘cutting’ shall 

be held to include for the consequent wastage on the materials used. 

21.5 Except where any general or detail description of the works expressly shows to the 

contrary, measurements shall be taken in accordance with the procedure set forth in the 

specifications notwithstanding any provision in the relevant Standard Method of 

measurement or any general or local custom. In the case of items for which procedure 

is not covered in the specification, measurement shall be taken in accordance with the 

relevant Standard Method of measurement issued by BIS and if for any item no such 

standard is available then a mutually agreed method shall be followed.  
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21.6    Deleted   

           

22. PAYMENTS: 
 

22.1 The Contractor shall be paid by the Employer, from time to time, by installment 

under Interim Certificate to be issued by the Corporation’s Engineer to the 

Contractor on account of the work executed, as mentioned in the Appendix to the 

Conditions of Contract however subject to recoveries under this Contract. The 

Interim Certificate shall be based upon Interim Bills or Running Account Bills to be 

prepared by the Contractor and supported by the detailed measurements. Adequate 

references, sketches and cross references wherever necessary are also to be 

provided with detailed measurements. The Corporation’s Engineer may allow 

inclusion in the Interim Certificate such amount as he may consider proper on 

account of materials delivered upon the site by the Contractor for use in the work 

but not incorporated in it. 

 
22.2    Provided always that the issue by the Corporation’s Engineer of any Certificate 

during the progress of the works or after their completion shall not relieve the 

Contractor from his liability in cases of fraud, dishonesty or fraudulent concealment 

relating to the work or materials or any matter dealt with in the Certificate in case of 

all defects and insufficiencies in the work or materials which a reasonable 

examination would not have disclosed. No Certificate of the Corporation’s Engineer 

shall of itself be conclusive evidence that any work or materials to which it related 

are in accordance with the Contract; 

 
 22.3  Payment upon the Corporation’s Engineer’s Certificate shall be made within the 

periods named in the Appendix “Period for honouring Interim Certificate” after such 

a Certificate has been delivered to the Employer; 

 

22.4 The CE shall have power to withhold any Certificate if the work or any parts thereof 

are not being carried out to his satisfaction. However, if the final certificate is not 

issued within the period as mentioned under clause No 22.5, 26 due to Audit para 

by CTE etc. the amount involved for such items of deficient work as decided by 

Chief Engineer would be with held. The same would be allowed as agreed upon by 

CTE & the Chief Engineer and the final certificate would accordingly be issued and 

final bill passed. For such with held amount, a simple interest @6% per annum shall 

be paid to the Contractor along with the said payment. Such interest shall be 

calculated from the last date ( as mentioned in Appendix to Condition of Contract) 

for honouring final certificate till the date of payment. 
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22.5 The measurements and valuation in respect of the Contract shall be completed 

within the "period of Final Measurement" stated in the Appendix to conditions of 

contract or if not so stated then within six months of the completion of the contract 

works as defined in Clause (26) hereof. No further claim shall be made by the 

contractor after submission of the final bill and these shall be deemed to have been 

waived and extinguished. 

 
22.6 The final certificate shall be based on the submission of final measurements or 

overall measurements of the work to be taken if so directed by Corporation’s 

Engineer) with all relevant details similar to 22.1 above. The CE may direct the 

Contractor to re submit details if the same are found incomplete to issue the final 

certificate and his decision to accept the details is final and binding on the 

Contractor. 

 
 Final Certificate shall be issued by the CE after the conditions are met with as per 

22.4, 22.5, 22.6 and 26 and Contractor’s submission of No Claim Certificate cum 

receipt as per the format given in Appendix to Condition of Contract. 

 
23. Deleted 

 

 
24. UNFIXED MATERIALS AND EQUIPMENTS:  
 
 All tools, plants and materials brought to the site by the Contractor shall vest in the 

Employer and shall not be removed from the site of works except by permission of 
the Corporation’s Engineer in writing. The Employer shall have a lien on these 
materials and plants. 

 
25. REMOVAL OF IMPROPER WORK: 
The Corporation’s Engineer shall during the progress of the work have power to order in 

writing from time to time the removal from the work within such reasonable time or as may 

be specified in the order, of any materials, which in their opinion are not in accordance with 

the Specifications or instructions, the substitution of proper materials and the removal and 

proper re-execution of any work executed with materials or workmanship not in accordance 

with the Drawings and Specifications or Instructions and the Contractor shall forthwith carry 

out such an order at his own cost. In case of default on the part of the Contractor to carry 

out such an order, the CE shall have the power to employ other persons to carry out the 

same and all expenses consequent thereon or incidental thereto as certified by the EE shall 

be borne by the Contractor and may be deducted from any amounts due or that may 

become due to the Contractor. 

 
26. VIRTUAL COMPLETION / DURATION OF CONTRACT 
 
 The work shall be completed in accordance with the Contract and to the entire 

satisfaction of Chief Engineer. All unused materials, tools, plants, scaffoldings, 

temporary structures, hutments and things belonging to the Contractor shall be 
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removed and the site of works cleared of rubbish and all waste materials by the 

contractor at his own expenses and delivered up tidy to the employer. After 

completion of the work, the contractor will serve a written notice to the CE to this 

effect. The Chief Engineer after satisfying himself shall thereupon approve the virtual 

completion. The Defect Liability Period shall commence from the date of such 

certification.  

 

 

27. DEFECTS AFTER COMPLETION: 

  
 The defects, shrinkage, settlements or other faults, which may appear within “the 

Defects Liability Period, stated in the “Appendix to the Conditions of Contract” or if 

not stated then, within 12 months after virtual completion of the work, arising on 

account of materials or workmanship not in accordance with the Contract shall, upon 

the directions in writing of the Corporation’s Engineer and within such reasonable 

time specified therein, be amended and made good by the Contractor at his own 

cost unless the CE shall decide that he ought to be paid for such amendment and for 

making good, and in case of default,  the CE may employ and pay other persons to 

amend and make good such defects, shrinkage, settlement or other faults, and all 

damages, loss and expenses consequent thereon or incidental thereto shall be 

recovered from any monies due or that may become due to the Contractor.  The CE 

may in lieu of such amending and making good by the Contractors, deduct from any 

money due or that may become due to the Contractor, a sum to be determined by 

the CE equivalent to the cost of amending such work. Should any defective work 

have been done or materials supplied by any Sub-Contractor employed on the work, 

who has been nominated or approved by the CE as provided in Clause No.16 the 

Contractor shall be liable to make good in the same manner as if such work or 

material had been done or supplied by the Contractor and been subjected to the 

provisions of this Clause and Clause No.2 hereof. The Contractor shall remain liable 

under the provision of this Clause notwithstanding the payment of any Certificate or 

the passing of any accounts. 

 

28. PROVISIONAL SUMS, APPLICATION OF:  

 

28.1    For all the work listed under items for which provisional sums are provided in the 

tender, the CE reserves the right to invite separate tenders or select or order from 

any manufacturer or firms at his discretion and reserves to himself the right of 

paying direct to persons or firms for any such work. The Contractor will not have 

any claims over these items, but if tenders are invited for such items, he will also be 

invited to quote along with others. 

 
28.2 If ordered by the CE, Contractor shall be required to carry out provisional sum items at 

the same conditions and rates as applicable for this Contract. 

29. OTHER PERSONS ENGAGED BY THE EMPLOYER: 
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 CE reserves the right to execute any work not included in this Contract, which he 

may desire to have carried out, by other persons and the Contractor shall allow all 

reasonable facilities and the use of his scaffolding and plant for the execution of 

such work, but is not required to provide any special plant or materials for the 

execution of such work except by special arrangement with the Employer. Such 

work shall be carried out in such manner as not to impede the progress of the work 

included in the Contract and the Contractor shall not be responsible for any damage 

or delay which may happen to or be occasioned by such work. 

 

 
30. SUSPENSION BY THE CONTRACTOR: 
 

 If the Contractor except on account of any legal restraint upon the Employer 

preventing the continuance of the work, shall suspend the work or in the opinion of 

the CE shall neglect or fail to proceed with due diligence in the performance of his 

part of the Contract or if he shall make default in respect of Clause No.2, the 

Employer shall have the power to give notice in writing to the Contractor requiring 

that the work be proceeded within a reasonable manner and with reasonable 

dispatch. Such Notice shall purport to be a notice under this clause. After such 

notice is given, the Contractor shall not be at liberty to remove from the site of the 

work or from any ground contiguous thereto any plant or materials belonging to 

him, which shall have been placed thereon for the work and the Employer shall have 

a lien upon all such plant and materials to subsist from the date of such notice being 

given until the notice shall have been complied with. If the Contractor shall fail for 7 

(seven) days after such notice given to proceed with the work as therein prescribed, 

the CE may proceed as provided in Clause No.31. 

 

31. DETERMINATION OF CONTRACT BY EMPLOYER: 
 

If the Contractor (being an individual or a firm) commit any “Act of Insolvency” or 
shall be adjudged as Insolvent or shall make an assignment or composition of the 
greater part in number or amount of his creditors or shall enter into a deed of 
assignment with his creditors, or being an Incorporated Company shall have an 
order made against him or pass an effective resolution for winding up either 
compulsorily or subject to the supervision of the Court or Voluntarily or if the official 
Assignee of the Contractor shall repudiate the Contract or if the official Assignee or 
the Liquidator in any such winding up shall be liable within 7 (seven) days after 
notice to him requiring him to do so, to show to the reasonable satisfaction of CE 
that he is able to carry out and fulfil the Contract and if required by the CE to give 
security therefore or if the Contractor (whether an Individual Firm or Incorporated 
Company) shall suffer execution to be issued or if the Contractor shall suffer any 

payment under this Contract to be attached by or on behalf of any of the creditors of 
the Contractors or if the contractor shall assign or sublet the Contract without the 
consent in writing of the CE first obtained or if the Contractor shall charge or 
encumber this Contract or any payment due or which may become due to the 

Contractor there under, or if the CE shall certify in writing that in his opinion the 
Contractor, 

 
a) has abandoned the Contract, or 
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b) has failed to commence the work, or has without any lawful excuse under 

these conditions suspended the progress of the work for 7 (seven) days after 

receiving from the CE written notice to proceed, or 

 

c) has failed to proceed with work with such due diligence and failed to make 

such due progress as would enable the work to be completed within the time 

agreed upon, or  

 

d) has failed to complete the work within the stipulated date including 

authorized extensions or 

 

e) has failed to remove the materials from the site or to pull down and replace 

the work within 7 (seven) days after receiving a written notice from the 

Corporation’s Engineer that the said materials or work were condemned or 

rejected or  

 

f) has neglected or failed persistently to observe and perform all or any of the 

acts, matters, or things, by this Contract to be observed and performed by 

the Contractor for 7 (seven) days after written notice shall have been given 

to the Contractor requiring the Contractor to observe or perform the same, or 

 

g) has to the detriment of good workmanship or in defiance of the CE’s 

instructions to the contrary sub-let any part of the Contract, 

 

 then and in any of the said causes, the CE notwithstanding any previous waiver, 

after giving 7 (seven) days notice in writing to the Contractors, determine the 

Contract, but without thereby affecting the powers of the CE or the obligations 

and liabilities of the Contractor, the whole of which shall continue to be in force 

as fully as if the contract has not been so determined and as if the work 

subsequently executed had been executed by or on behalf of the Contractor. And 

further, the Employer, his agents or servants, may enter upon and take 

possession of the work and all plant, tools, scaffolding, sheds, machinery, steam 

and other power, utensils and materials, lying upon the premises or the 

adjoining lands or road and use the same as his own property or may employ the 

same by means of his own servants and workmen in carrying on and completing 

the work or by employing any other Contractors or other person or persons to 

complete the work, and the Contractor shall not in any way interrupt or do any 

act, matter, or thing to prevent or hinder such other Contractor, other persons or 

person employed for completing and finishing or using the materials and plant 

for the work. When the work shall be completed or as soon thereafter as 

convenient, the CE shall give a notice in writing to the Contractor to remove his 

surplus materials and plant and should the Contractor fail to do so within a 

period of 14 (Fourteen) days after receipt thereof by him, the Employer may sell 

the same by public auction and shall give credit to the Contractor for the amount 

so realized. The CE shall thereafter ascertain and certify in writing under his 

hand what (if anything) shall be due or payable to or by the Employer for the 

value of the said plant and materials so taken possession of by the Employer and 

the expense or loss which the Employer shall have been put to in getting the 

work to be so completed, and the amount, if any, owing to the Contractor and 
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the amount, which shall be so certified shall thereupon be paid by the Employer 

to the Contractor or by the Contractor to the Employer, as the case may be and 

the Certificate of the CE shall be final and conclusive between the parties.  

 

 
32. TERMINATION OF CONTRACT BY CONTRACTOR: 

 
32.1 If payment of the amount payable by the Employer under any Certificate of the EE 

shall be in arrears as unpaid for 60 (sixty) days after notice in writing requiring 

payment of the amount with interest of aforesaid shall have been given by the 

Contractor to the Employer, or if the work be stopped for six months under order of 

the CE or by any injunction or other order of any Court of Law, then and in any of 

the said cases, the Contractor shall be at liberty to determine the Contract by notice 

in writing to the Employer and he shall be entitled to recover from the Employer 

payment for all the work executed and for any loss, he may sustain upon any plant 

or material supplied or purchased or prepared for the purpose of the Contract. 

 
32.2 In arriving at the amount of such payment, the net rates contained in the 

Contractor’s original tender shall be followed or where the same may not apply, 

valuation shall be made in accordance with Clause No.15 hereof. 

 
33. DETERMINATION OF CONTRACT DUE TO ABANDONMENT OR REDUCTION IN SCOPE 

OF WORK: 
 

 If at any time after the acceptance of the tender, the Employer shall for any reasons 

whatsoever not require the whole or any part of the works to be carried out, the CE 

shall give notice in writing to the Contractor who shall have no claim to any payment 

of compensation or otherwise whatsoever on account of any profit or advantage 

which he might have derived from the Execution of the whole of the works. 

 
The Contractor shall be paid at contract rates for the full amount of work executed 
and in addition: 

 

a. The cost at site of all surplus approved materials collected for incorporation in 

the work, which the Contractor does not wish to retain and which shall 

thereafter become the property of the Employer. 

 

b. Where the Contractor desires to retain the surplus of approved materials 

(excepting materials supplied by the Employer or obtained in Employer’s 

name, which shall, in any case, be returned to the Employer) the cost of 

handling and cartage charges for removal from the site to a reasonable 

distance not exceeding 25 kms. 

 
c. If upon the determination of the Contract under this condition, the Contractor 

is of the opinion that he has suffered hardship by reason of the operation of 

these conditions, he may refer the circumstances with full details to the Chief 

Engineer, who on being satisfied that such hardship exists or has existed, 

shall make such allowance, if any as in his opinion is reasonable, and his 

decision shall be final, conclusive and binding. Only such of the above claims 
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as are deemed reasonable and are supported by vouchers shall be admitted 

by the C.E.   

 
 
34. DISPUTES TO BE FINALLY DETERMINED BY THE CHIEF ENGINEER: 

The Instructions, Decisions, Opinion, Direction, Certificate or Valuation of the CE 

with respect to all or any of the matters under Clause (2), (3), (5), (6), (9), (14), 

(15), (18), (23), (27), (30), (31) and (33) hereof (which matters are herein referred 

to as EXCEPTED MATTERS) shall be final and conclusive and binding on the parties 

hereto and shall be without appeal. Any other Decision, Opinion, Direction, 

Certificate or Valuation of the CE or any refusal of the CE to give any of the same 

shall be subject to the right of Arbitration and review as given under Clause No.36. 

 
35. SECURITY DEPOSIT AND PERFORMANCE GUARANTEE:   
 
35.1 Amount towards Security deposit (SD) shall be calculated as per details given under 

Serial No.9 of “APPENDIX TO CONDITIONS OF CONTRACT” of the tender.  Security 

Deposit can be either in Cash or in the form of Bank Guarantee (BG). 

In case of cash option, the EMD shall be retained as part of Security Deposit 

and balance Security Deposit shall be accumulated through retentions from 

Running Account Bills at 7.5% (maximum) of gross amount of bill.   

 

35.2 Performance Guarantee if required shall be as mentioned in “Appendix to Conditions 

of Contract” and  in the form of Bank Guarantee valid up to scheduled date of 

completion plus six month claim period. 

 
35.3 The Bank Guarantee/s shall be from any Nationalized / Scheduled Bank preferably at 

place of work site or Zonal Headquarter of LIC within whose jurisdiction the work 

falls or at the place of work. 

 
35.4 Bank Guarantee/s (BGs) against Security Deposit (SD) and Performance Guarantee 

(PG) shall be executed as per the specimen pro-forma at Annexure B and C.  Bank 

guarantee/s against Security Deposit shall be submitted within 21 (twenty one) days 

from the date of issuance of acceptance letter or within 21 days from the extended 

date as may be extended by the Chief Engineer. The Bank Guarantee/s against 

Performance Guarantee (PG) shall be submitted within 30 days from the date of 

issuance of Letter of Acceptance. 

 

35.5 In case of failure by the contractor to furnish the Bank Guarantee against 

Performance Guarantee as per Cl.35.2 by the stipulated date or extended date i f 

any, Employer shall without prejudice to any other right or remedy available in law, 

be at liberty to cancel the tender and forfeit the Earnest Money absolutely. 
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35.6 50% Security Deposit shall be refunded after VIRTUAL completion OF WORK. The 

Security Deposit shall not carry any interest. 

 
35.7 Balance 50% of Security deposit will be refunded to the contractor after the 

satisfactory completion of the defects liability period plus CAMC period 06 years i.e. 

total 07 years, subject to deductions for any appropriations thereof required to be 

made by the employer as per the conditions of contract.     

 
35.8 If one Bank Guarantee in lieu of total Security Deposit is furnished, the same will be 

released only after the successful completion of Defects Liability period plus CAMC 

period i.e. total 07 years subject to any appropriations as aforesaid.  

 
35.9 If two Bank Guarantees in lieu of Security deposit are furnished, the First Bank 

Guarantee will be released after the certificate of Virtual completion is issued to the 

contractor and second shall be released after the satisfactory completion of Defects 

Liability Period plus CAMC period subject to any appropriations as aforesaid 

 
35.10 Bank Guarantees towards Performance Guarantees (whereever applicable) shall be 

released after the virtual completion of work as given in appendix to conditions of 

contract. 

 
35.11 Contractor shall keep the Security Deposit and Performance Guarantee, where 

applicable, replenished to its full value whenever any recovery or appropriation there 

from occurs. The employer reserves the right to do so from any money(s) due to the 

contractor lying with them. 

 

35.12 The Contractor should note that no interest will be allowed on any part of the 
Security deposit.   

 
35.13  No deductions will be effected from the bills when the total security deposit is paid 

in the form of Bank Guarantee(s) and the E.M.D shall be refunded after acceptance 

of Bank Guarantee(s). 

 
35.14 In the event of failure by the contractor to submit Bank Guarantee(s) by the 

specified / extended date, recovery of Security deposit shall be affected from the 

R.A Bills.  However, where the contractor fails to furnish Bank Guarantee against 

Performance Guarantee the matter shall be dealt with as per Cl. 35.5 above.  

 
35.15 In all cases of Bank Guarantees, there shall be further provision of claim period of 6 

months. If the contract period gets extended for any reason whatsoever, the 

contractor shall obtain the required extensions to the Bank Guarantee(s). 
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35.16 “Special Conditions”: “If lowest bidder quotes the rate more than 10% below 
on estimated rates/amount then additional security deposit on accepted tender 
amount shall be deducted from the bill as given below: 

 
a) In case contractors quotes the rate more than 10% to 15% below on 

estimated rate /amount - Additional S.D. will be deducted @ 2% of 

accepted tender amount. 

b) In case contractors quotes the rate more than 15% to 20% below on 

estimated rate /amount - Additional S.D. will be deducted @ 4% of 

accepted tender amount. 

c)  In case contractors quotes the rate more than 20 % below on estimated 

rate /amount - Additional S.D. will be deducted @ 5% of accepted tender 

amount. 

36. SETTLEMENT OF DISPUTES, ARBITRATION: 

 

36.1    All disputes and differences of any kind whatsoever arising out of or in connection 

with the Contract to the carrying out of the work (whether during the progress of 

the work or after its completion and whether before or after determination, 

abandonment or breach of the Contract) shall be referred to a Standing Committee 

consisting of 1 Retired High Court Judge and 2 Members from Engineering fraternity 

retiring as Senior Engineer from Government / Government Undertaking. The 

Committee will be constituted by the Chairman, LIC of India.  

36.2 The claims arising out of the Contract will be placed before the committee once in a 

quarter and decision will be conveyed to both the contractually agreed parties. 

36.3 Either of the Party on being dis-satisfied with the decision may approach to a Three 

Member Arbitral Tribunal, one each will be appointed by Either Party and 2 

Appointed Arbitrators will appoint 3rd Arbitrator who will act as Presiding Arbitrator.  

36.4 Executive Director (Engineering) will appoint the Arbitrator on behalf of L.I.C. of 

India. The Arbitration shall be conducted in accordance with Arbitration And 

Reconciliation Act 1996 as amended by the Arbitration and Reconciliation 

(Amendment) Act 2015 (3 of 2016) and any other amendment thereafter if any. 

36.5 The Contractually Agreed Parties hereby also agree that the Arbitration under this 

Clause shall be a Precedent to any Right of Action in Law of Court under the contract. 
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                GENERAL INSTRUCTIONS TO CONTRACTORS FOR WORK 

 
 
1.  DRAWINGS: 

1.1  Drawings shall be kept open for inspection at places as mentioned in the 
letter to the contractor from the Chief Engineer.  Drawings generally include the 
site plan, floor plans, elevations and sections of the proposed work. 

 
2. INSPECTION OF SITE: 
 
 The Tenderer shall visit and examine the site of work and satisfy himself as 

to the nature of the existing roads or other means of communication, the 

character of the soil and of the excavations, the correct dimensions of the 

work and facilities for obtaining materials and shall obtain generally his 

own information on all matters affecting the execution of the work.  No 

extra charge made, in consequence of any misunderstanding or incorrect 

information on any of these points or on the grounds of insufficient 

description will be allowed.  All expenses incurred by the Tenderer in 

connection with obtaining information for submitting this tender including 

his visits to site and efforts in compiling the Tender shall be borne by the 

Tenderer and no claims for reimbursement thereof shall be entertained. 

 
3.  WHOLE WORK TO BE COMPLETED IN THE SPECIFIED COMPLETION   
PERIOD: 

 
 The whole work is to be completed within the completion period stated in the 

Appendix to Conditions of Contract or the extended date of completion, if any.  The 

Contractor will be required if necessary, to work overtime to complete the work by 

the stipulated date.  No extra will be allowed on the Contract sum for such overtime 

work. 

 

4.       .       TIME AND PROGRESS CHART: 
4.1     A time and Progress Chart is attached to this Contract for guidance.  The Contractor 

shall submit a time and progress chart (CPM/PERT/Qualified Bar Chart) fitted 

within the specified overall period of completion (as stated in Appendix to Conditions 

of Contract)  within 10 (Ten) days of the communication of letter of intent, to the 

Corporation’s Engineer.  In case the Contractor does not come forward for any 

change in the Time and Progress Chart as provided in the General Instructions to the 

Contractors, it shall be presumed that the time and Progress Chart is accepted in full 

in letter and spirit to maintain the pace of the progress of work. 

 

4.2  Ancillary work should be so started that all such work is completed before the 

specified overall contractual period of completion. 
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4.3 The Contractor shall assume full responsibility for any delay in delivery of materials 

by Merchants or nominated Sub-Contractors not having completed the work in 

accordance with the Time and Progress Chart.  Such excuses shall not form any 

criterion for extension of time, or any claims by the Contractor. 

 
 

 5. BENCHES: 

 The Contractor is to construct and maintain proper benches to indicate the inter-section 

of all main walls in order that the lines and levels may be accurately checked at all 

times.  The Contractor shall provide suitable stones with flat tops and build the same in 

concrete for temporary or permanent benchmarks.  All the pegs for setting out the work 

and fixing the necessary levels required for the execution thereof shall, if desired by the 

Corporation’s Engineer likewise, be built in masonry at such places and in such a 

manner as the Corporation’s Engineer may determine.  Contractors’ rates shall cover for 

these factors. 

 

6. Deleted. 

7. ORDER OF WORK: 

 

 The Chief Engineer reserves the right to fix the order in which the various items of work 

involved in this Contract is to be executed and Contractor shall comply with the same.  

There shall be no extra claims on account of this. 

8. WORKMANSHIP: 

 

             The Work calls for a high standard of workmanship combined with speed. 

 

9. REJECTED WORKMANSHIP OR MATERIALS: 

 

 Any workmanship, or materials not complying with the specific requirements or 

approved samples, or which have been damaged, contaminated or deteriorated, must 

be removed immediately from the site and replaced at the Contractor’s expense as 

directed. 

 

10. QUOTED RATES: 

 10.1 The rate is percentage RATE tender. If called upon by the Chief Engineer, the 

detail of the rate quoted by the contractor has to be substantiated with the supporting 

documents. 

10.2 If called upon by the Chief Engineer, the details analysis of percentage quoted rate 

shall be submitted by the Contractor.  The Chief Engineer is not bound to recognize 

Contractor’s analysis and reserves the right to reject abnormal high rates quoted by the 
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Contractor. In case there are inconsistencies in the quoted rate of same description, in 

the different parts of Schedule of Quantities, the lowest of such rates shall be 

considered unless Chief Engineer finds that there is justification for such inconsistent 

rates. 

11. WATCHING AND LIGHTING: 

 The Contractor from the time of being placed in possession of the site must allow for 

watching, lighting and protecting the work, the site and surrounding, properly by day 

and night on all days including Sundays or other holidays, at his own cost. 

12. WATER: 

The rates quoted by the Contractors shall include for providing all water required for 

the work including that required by special tradesmen and Sub-Contractors and pay 

all charges required by Local Municipal or other Authorities.  Water must be clean, 

fresh, pure and free from earth, vegetable or organic matters, acid or alkaline 

substance in solution or suspension. The Contractors shall make their own 

arrangements for water supply.  If supply from the Municipality or other local bodies 

be inadequate, the Contractor should provide tube well or wells or open well at his 

own cost. The Contractors must execute any temporary plumbing and pay all fees 

and charges. All health regulations in force shall be strictly observed by the 

Contractor and pay all necessary charges. 

            However, water is available in surplus with LIC, the same may be permitted for use 

in work and in such case necessary recovery will be effected from contractor’s bill as 

detailed below: 

Recovery of water charges from Contractors bill if used from LIC source @ 

0.25% of the Gross value of work done. 

13. ELECTRICITY: 

 The Contractor shall arrange with the concerned Electricity Supply Authorities for a 

temporary meter and supply to the site and shall provide all temporary wiring, power 

and lighting points for the whole of the works and clear away when no longer required.  

He shall pay all charges for the same and for electricity consumed, including that 

consumed by Sub-Contractors.  The Contractor should submit disconnection & no dues 

certificate from the supplying authority along with their final bill. 

            However, where existing source of Electricity is available in surplus with LIC, the 

same may be permitted for use in work and in such case necessary recovery will be 

effected from contractor’s bill as detailed below: 

Recovery of Electricity charges from Contractors bill if used from LIC source 

@ 0.25% of the Gross value of work done. 

14. DELETED. 

15. DELETED 

16. SECURITY AND PROTECTION: 

16.1    The Contractor shall at his cost, provide any necessary temporary enclosures, gates, 

entrances, etc. for the protection of the work and materials and for altering and 
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adapting same as may be required and removing at completion of the works and 

making good all works disturbed. 

 
16.2  During inclement weather, the Contractor shall suspend concreting or plastering for 

such time as the Corporation’s Engineer may direct and shall protect such work in 

course of execution from damage by approved measures. 

 

16.3  Should the work be suspended by reason of rain, strike, lock-outs or any other 

cause, the Contractor shall at his cost take all precautions necessary for the 

protection of the work and shall make good any damage arising from any of these 

causes. 

 
16.4  The Contractor shall at his expense cover-up and protect from injury from any 

cause, all new work and supply all temporary doors protection to windows, and any 

other requisite protection for the whole work executed, whether by himself or 

special tradesmen of Sub-Contractors and any damage caused must be made good 

by the Contractor at his own expense. 

 
16.5    All fences, trees, shrubs, grasses, lawn and other surfaces around the buildings or 

approaches thereto, which are required to be maintained are to be kept free from 

damage due to operations in connection with the work, at Contractor’s expense. 

 
16.6    The Contractor shall, at his expense, protect all projecting sills, jambs, copings, 

stone or concrete treads and mouldings and all concrete steps, wood work and 

joinery and the like from injury during the progress of the work. 

 

16.7    The Contractor shall at his cost, protect joinery and make good all damages to the 

same from any cause whatsoever during the performance of the Contract and leave 

perfect to the satisfaction of the CE at completion.  Before giving possession, the 

Contractor must see that all doors, windows and ventilation etc. work easily and 

shall make all necessary adjustments for such smooth working. 

 

17. SANITATION: 

 The Contractor shall at his cost provide adequate latrine facilities and keep the same in 

a clean and hygienic condition to the satisfaction of the Public Health Authorities and 

shall cause such latrine and night soil to be cleared away whenever necessary and shall 

make good all works disturbed by these conveniences. 

18. MINIMUM WAGES ACT: 

 The Contractor shall pay rates of wages and observe hours of work and conditions of 

employment to existing rules under Minimum Wages Act.  Further, it shall be 

Contractor’s responsibility to ensure that he pays his workmen wages, which are not 
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lower than the minimum prescribed by the Union Government and State Government in 

which area this Contract, is being operated. 

19. SHEDS FOR MATERIALS: 

 The Contractor shall at his cost provide and maintain proper approved sheds for the 

storage and protection of materials etc. and other work that may be executed on the 

site including the tools and materials of Sub-Contractors and remove on completion.  

Sheds for storage of Cement are to have floors raised from the ground. 

 

20. Deleted 

 

21. OBJECTS OF VALUE AND ANTIQUITY FOUND ON SITE: 

 All objects of value or antiquity found on the site shall remain the property of the 

Employer and such findings shall be immediately reported to the Chief Engineer. 

 

22. WORKS AND SITE TO BE KEPT AND DELIVERED UP CLEAN: 

All shavings, cuttings and other rubbish as it accumulates from time to time during 

the progress of the work and at completion, including that of Sub-Contractor and 

special tradesman to be cleared and carted away.  All rejected materials shall be 

removed.  Contractor’s quoted rates shall allow for these factors. 

23. Deleted. 

 

24.  SIGN BOARD AND HOARDINGS: 

 The Contractor shall not affix or place any placards or advertisement of any description 

or permit the same to be affixed or placed in or upon any hoarding, gantry, buildings or 

structure other than that approved by the Chief Engineer. 

 

25. SCIENTIFIC AND MEASURING INSTRUMENTS: 

 Theodolite, levels, prismatic compass/chain, steel and metallic tapes and all other 

surveying instruments found necessary on the works, shall be provided by the 

Contractor at his expense for the due performance of this Contract as instructed by the 

Corporation’s Engineer. 

 

26. TOOLS FOR MASONS: 

 Every bricklayer or plasterer on the work shall be provided with suitable level, battens, 

trowels, wooden floats and breaking hammers for cutting bricks and templates, to 

enable him to carry out the work in a neat and workman like manner and each gang of 

brick layers or plasterers not exceeding six in number shall be provided with a suitable 

measuring rule, a plumb bob, a spirit level and a square in addition to the above 

mentioned, all to be to the approval of the Site Engineer. 

 

27. CONTRACTOR’S MISTERIES AND SUPERVISORS: 
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The Contractor’s Misteries and the Supervisors on the works shall carry with them a 

suitable measuring rule, a measuring tape, a spirit level, a plumb bob and a square and 

shall check the work of the bricklayer, plasterers, and carpenters and joiners to see that the 

work is being done according to the Drawings and Specifications.  The Corporation’s 

Engineer/Supervising Staff will use any and all measuring instruments or tools belonging to 

the Contractor as he chooses, while checking the work executed or being executed on the 

works. 

 

28. NO OVERLOADING OF SLABS: 

 Floors of buildings under construction shall not be loaded by stacks of materials during 

construction without the prior approval of Corporation’s Engineer.  It is important that 

no load comes on the reinforced concrete floors until they are at least three weeks old 

and at no time must the load placed upon them exceed the load for which they are 

designed. 

 

29. ALTERNATIVE ITEMS: 

 In regard to alternative items, if any, specified in the Schedule of Quantities, Contractor 

should note that the Employer reserves the right to order the Principal item or its 

alternatives at the CE’s discretion. 

 

30. ATTENDANCE ON SUB-CONTRACTORS: 

 

30.1 Co-ordination: The Contractor shall be responsible for the co-ordination of all the work 

including that of Sub-Contractors, for arranging runs of all services and working to the 

requirements and layout of the specialist trades, in all matters necessary for the 

complete execution of the work. 

 

30.2 Rate quoted by the Contractor shall be inclusive of all attendance on Sub-Contractors or 

other Contractors nominated by the Employer. Contractor must allow for provision of 

the use of his scaffolding to Sub-Contractors and for its retention until such time all 

relevant Sub-Contract works are completed. 

 

30.3 The Contractor shall accept liability for and bear the cost of the supply of all necessary 

water, electricity, lighting, watching etc. for the Sub-Contractors work. 

 

30.4 The Contractor must allow in his quoted rate for making good any holes and chases left 

by the Sub-Contractors or other Contractors nominated by the Employer before the 

Builder’s Work is completed and handed over 

 

30.5 The Contractors shall, at all times, give access to workmen employed by the local or 
other authorities or any men directly employed on the buildings and to provide such 

parties with proper, sufficient, and if required, special scaffolding, hoists and ladders 
and provide them with water and lighting, and leave or make any holes, grooves etc. in 
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any work directed by the Chief Engineer, as may be required, to enable such workmen 
to lay or fix pipes, electric wiring, special fittings etc.  Contractor’s quoted rate shall 
allow for these factors. 

 

31. OCCUPATION BY EMPLOYER: 

The Employer reserves the right to occupy the works by sections as completed, as 
may be considered by the Chief Engineer both practicable and reasonable and 
without hindrance to the Contractor’s progress. 

 

32. TAXES, DUTIES, LEVIES AND DEDUCTION AT SOURCE: 

32.1 The Contractors shall be responsible to pay all statutory levies /taxes imposed by the 

State and Central Government from time to time. It is deemed that the rates quoted by 
the contractor for each item of works includes all applicable taxes except GST on 
works contract which shall be paid by LICI as applicable from time to time as 
per notification of Govt. of India.  No reimbursement whatsoever shall be made to 

the contractors on account of any taxes or duties or increase in the taxes/duties by act 
of any legislation except GST which will be paid separately along with bill 
payment as per applicable rate of GST at the time of bill. 

The rates quoted are inclusive of all taxes, transportation charges, loading and un 

loading at all points, transit insurance and other incidentals charges but excluding GST 

and shall remain firm during currency of contract. 

32.2 Deduction at source of Income tax & surcharge of GST, etc. shall be made by LIC of 

India as per the provisions prevailing from time to time from the Running Account / 

Final bill and remitted to the concerned taxation Authorities on behalf of the contractor. 

If any contractor/ agency fails to remit GST amount claimed from LIC of India 

to the concerned authorities in time, LIC of India deserves the right to 

disqualify the contractor. 
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Annexure-A 

 
PROFORMA   OF   ARTICLES   OF   AGREEMENT 

ARTICLES OF AGREEMENT made at.....................this..............day of 

.............20....   between THE LIFE INSURANCE CORPORATION OF INDIA, a body 

corporate constituted and established by the Life Insurance Corporation Act, 1956 (Act 31 

of 1956) and   having   its Central Office at “Yogakshema", Jeevan Bima Marg, Mumbai 

and its Zonal Office at .................... hereinafter called the Employer (which expression 

shall include its successors and assignees wherever context or meaning shall so require or 

permit) of the one part and M/s ……………………….( hereinafter called "The Contractor" ) of 

the other part. 

 

WHEREAS the Employer is desirous of constructing 

the……………………………………………………………….and has prepared drawings and specifications 

and the Schedule of Quantities which have been signed by or on behalf of the parties 

hereto. 

 

AND WHEREAS the Contractor has agreed to execute upon and subject to the 

conditions and   instructions set forth   herein (hereinafter referred   to as “the said 

Conditions”) the   works shown upon the said drawings and /or described in the said 

Specifications and included in the said Abstract Schedule of Quantities amounting to the 

contract sum of Rs………………. hereinafter referred to as "the said contract Amount". 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

 

1.  In consideration of the said Contract Amount to be paid at the times and in the 

manner set forth in the said conditions, the contractor shall upon and subject to 

the said Conditions execute and complete the works shown upon the said Drawings 

and described in the Specifications and/or the priced Schedule of Quantities. 

 

2.    The Employer shall pay the contractor the said Contract Amount or such other sum 

as shall become payable for the items and in the manner hereinafter specified in 

the said conditions. 

 

3.    The said Conditions and Appendices thereto shall be read and construed as 

forming part of this Agreement, and the parties    hereto shall respectively abide 

by and submit themselves to the conditions and perform the Agreement in their 

part respectively in such conditions contained. 

 

4.    All disputes arising out of or in any way concerned with this Agreement shall be 

deemed to have arisen in____________and only the Courts in ____________shall 

have jurisdiction to determine the same. 

 

5.    The contract comprises: - 

i)   Tender Documents Serial Pages…………………………. 



    
                                                                                   ECZO, ENGG. DEPTT. PATNA 

42 

CONTRACTOR                                                                                              CHIEF ENGINEER 
                                         

ii)   Subsequent Correspondence Serial Pages……………… 

iii)   Architectural Drawings Serial Pages ……………………. 

 

6. Only (                      ) alterations  have been  made  in  these documents and as 

evidence  that  these  alterations were  made  before  the   execution of Contract 

Agreement, they have been initialed by the contractor and.................. ………………… 

________________Engineer, __________________ Zone, Life Insurance 

Corporation of India _____________. The   said officer is   hereby authorized to 

sign and initial on the Employer’s behalf, the documents forming part of this 

contract. 

 

7.       IN WITNESS WHEREOF THE  Official Seal of the LIFE INSURANCE CORPORATION  

OF  INDIA, ________________ ZONE,  was  thereto affixed and signed  on  its  behalf  
by the  Chief Engineer and  by _______________________ on behalf of the  
Contractor/s  on the dates respectively mentioned against their signatures in the 
presence of the witnesses whose signatures are also appended. 

 

In the presence of                                               CHIEF ENGINEER 

 

 1.  Signature : ...................                             FOR AND ON BEHALF OF THE 

                                                         LIFE INSURANCE CORPORATION 

      Name      :..............................     OF INDIA 

 

      Address  : ..............................   Date :…………………. 

                       .............................. 

 

 2.  Signature : .............................             

     

      Name      : ............................. 

 

      Address  : .............................. 

      

  In the presence of   ........................ 

   

 1.  Signature : ...........................                     FOR AND ON BEHALF  

OF THE CONTRACTOR 

       Name      :..............................                   M/S ................................   

       Address  : ..............................                   Date: ..................... 

                        .............................. 

 

2.  Signature :  .............................              

      

      Name      : .............................. 
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                              LIFE INSURANCE CORPORATION OF INDIA 
 

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

IN INDIVIDUAL CONTRACTS 

To 
THE LIFE INSURANCE CORPORATION OF INDIA 
 
In consideration of the Life Insurance Corporation of India having its ______________ 

Zonal Office at _____________________________ in the State of 

_______________________________ (hereinafter called ‘the Corporation’ which 

expression shall unless repugnant to the subject or context include its successors and 

assignees) having agreed under terms and conditions of contract (vide its acceptance 

letter No._______________________ dated_________ ) made between 

________________ 

(hereinafter called the said Contractor) and the Corporation in connection with 

________________________________________________ (hereinafter called ‘the said 

contract’) to accept a Deed of Guarantee and Indemnity as herein provided for 

Rs._________________________________________________________ from the 

_____________________________________________ in lieu of the Security Deposit 

to be made by the contractor and/or in lieu of the deduction to be made from the 

Contractor’s bills, for the due fulfillment by the said contractor of the terms and conditions 

contained in the said contract, we the 

________________________________________________________  (hereinafter 

referred to as ‘the said Bank’) and having our office at 

______________________________________________ do hereby undertake and agree 

to indemnify and keep indemnified the Corporation from time to time to the extent of 

Rs.___________ (Rupees ______________________________________ only) against 

any loss or damage, costs, charges and expenses caused to or suffered by or that may be 

caused to or suffered by the Corporation by reason of any breach or breaches by the said 

contractor in respect of the said contract or of any of the terms and conditions contained in 

the said contract, or in respect of all its claims for money and / or material found due and 

recoverable from the said contractor and to unconditionally pay the amount claimed as 

such by the Corporation on demand and without demur to the extent aforesaid. 

 

2.    We, the said Bank further agree that the Corporation shall be the sole judge of and 

as to whether the said contractor has committed any breach or breaches of any of the 

terms and conditions of the said contract and the extent of loss, damage, costs, charges 

and expenses caused to or suffered by or that may be caused to or suffered by the 
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Corporation from time to time on account thereof and the decision of the Corporation in 

this respect shall be final and binding on us. 

 

3.    The Corporation shall have the fullest liberty without affecting in any way the 

liability of the Bank under this Guarantee or Indemnity from time to time to vary any of 

the terms and conditions  of  the  said  contract   or   to  extend  time  of performance by 

the said contractor, or to postpone for any time and from time to time any of the powers 

exercisable by it against the said contractor and either to enforce or forbear from enforcing 

any of the terms and conditions governing the said Contract or securities available to the 

Corporation and the said Bank shall not be released from its liability under these presents 

by any exercise by the Corporation of the liberty with reference to the matters aforesaid or 

by reason of time being given to the said contractor or any other forbearance, act or 

omission on the part of the Corporation or any indulgence by the Corporation to the said 

contractor or of any other matter or thing whatsoever, which under the law-relating to 

sureties would but for this provision have the effect of so releasing the Bank from its 

liability. 

 

4.    It shall not be necessary for the Corporation to proceed against the contractor 

before proceeding against the Bank and the Guarantee and Indemnity herein contained 

shall be enforceable against the said Bank, notwithstanding any security which the 

corporation may have obtained or obtain from the contractor shall at the time when 

proceedings are taken against the Bank hereunder be outstanding or unrealized. 

 

5.    Notwithstanding anything contained in any of the foregoing clauses the liability of 

the Bank under this Guarantee shall not exceed Rs. _________________ (Rupees 

__________________________________________________ only). The guarantee shall 

remain in force till_________________.  If any extension of time be granted to the 

contractor, we undertake to extend the guarantee with the consent of the contractor.  

Unless a claim or demand under this guarantee is made or presented to the Bank within 

six months from the expiry date, all the rights of the Corporation under this Guarantee 

shall cease and the Bank shall be released and discharged from all liability hereunder. 

 
6.     We, the said bank lastly undertake not to revoke this guarantee and indemnity 

during its currency except with the previous consent of the Corporation in writing and 

agree that any change in the constitution of the said contractor or the said Bank shall not 

discharge our liability hereunder. 

For and on behalf of the Bank 

 
(Name and Designation) 
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The above Guarantee is accepted by the 
LIFE INSURANCE CORPORATION OF INDIA. 
 
For and on behalf of the LIC of India 

(Name and Designation) 

Dated: 

Note No.1   : FILL IN AS APPLICABLE 

A) For Proprietary concerns: - 

Shri _______________________________ son of _________________________ 

resident of _______________________________ carrying on business under the name 

and style of _________________________________________________ at 

_____________________ (hereinafter called ‘the said contractor’ which expression 

shall unless the context requires otherwise include his heirs, executors, administrators and 

legal representative). 

OR 

B) For Partnership concerns: - 

1.    Shri  ________________________________________ 
son of  ______________________________________ 
resident of ___________________________________ 
 

2.    Shri ________________________________________ 

son of  ______________________________________ 
resident of ___________________________________ 

carrying on business in partnership under the name and style of   
______________________________________________ of _________________ at 

______________________________ (hereinafter collectively called ‘the contractor’ 
which expression shall unless the context requires otherwise include each of them and 
their respective heirs, executors, administrators and legal representatives) 

OR 
C) For companies: -  

M/S / Shri _____________________________________ a company under the Companies 

Act 1956 and having its registered office at _______________ in the state of 

___________________ (hereinafter called ‘the said contractor’ which expression shall 

unless the context requires otherwise include its successors and assignees). 

Note No.2: 

 Please fill in the name and address 
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TECHNICAL SPECIFICATIONS  
 

The work would be deemed to be complete only after the entire installation is installed, 
tested & Commissioning and handed over to LIC of India in working condition. Wherever 
the specification is not complete in the schedule of items or its description, the same shall 

be done as per sound Engineering practice.  Any omissions shall be brought out before 
submission of tender so that the same is clarified any amendments found necessary is 
issued. 

 

AIR COOLED CEILING CONCEALED DUCTABLE SPLIT AC UNIT: 
 
1. SCOPE 

The scope of work comprises supply, installation, testing and commissioning of the ductable 

split air conditioning units as per the following: 
 
1. Evaporator unit with mounting brackets/supports. 
2. Air-cooled condensing unit with outdoor support structure. 

3. Electrical panel with starters etc., for compressor motor condenser fan motor, 
evaporator motor interlock local isolators for motors. 

4. Digital thermostat and safety controls. 
5. Single phase preventers. 
6. Installation accessories mounting brackets, refrigerant piping, filter Drier etc. 

7. First charge of R-410A refrigerant gas and oil. 
8. Refrigerant Piping with insulation as specified elsewhere 
9. Ducting with insulation and Air terminal devices as specified elsewhere 
10. Drain piping for evaporator unit. 

11. Insulation of indoor unit, refrigerant piping and drain piping. 
12. Electrical wiring from power supply. 
13. Testing and commissioning. 
 
2. EQUIPMENT SPECTIFICATION 

Unit Cabinet: - Cabinet shall be fabricated of heavy gauge steel properly forrned for close 
fit and structural rigidity. All access panes shall be so constructed as to be quickly and 
easily removable.  

 
Compressor: - Compressor shall be of SCROLL type, hermetic or semi-hermetic type with 
suction and discharge valves, gas cooled motor, horizontal or vertical crank-shaft balanced 
and mounted on vibration absorbers to provide quiet, free floating operation. Compressor 
shall be protected against over load protection and single phasing protection. 
 
Controls: - Unit shall be completely factory wired internally with Microprocessor controller, 
suitable for 415V, 3phase, 50 Hz AC power supply.  The controller should be connected to 
electronic temperature sensor. Compressor and fan motor shall be served by separate 
thermal and electrical overload protectors. High low pressure-stat shall be provided to 
protect compressor against excessively high and too low pressures: Control voltage shall be 
230 Volts. Control thermostat shall be located in unit return air stream. Control circuit shall 
be such that compressor shall be interlocked with fan so that it cannot start unless fan is 
on. Similarly, facility will be provided for interlocking condenser fan with compressor. 

 
Condenser: - Condenser shall be air cooled, as indicated in the specifications. Air cooled 
condenser shall be made from copper tubes and aluminium fins bonded to the tubes. 
Condenser fans shall be propeller type. The entire air-cooled condenser unit shall have a 
sheet metal housing suitable for outdoor installation. Fusible plug shall be provided for 
safety and a purge valve shall be provided for purging of non-condensable from the gas. 
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Evaporator Coil: - The cooling coil shall be direct expansion type made from copper tubes 
& aluminium fins hydraulically bonded to the tubes. 
 
Evaporator Fan: - The evaporator fan shall have a statically & dynamically balanced 
blower so as to give a silent & vibration free performance & smooth air flow. The fan blower 

& motor bearing shall be of sealed type so as to warrant minimum maintenance. 
 
Refrigerant Piping: - The refrigeration piping shall be of copper. All the piping joints shall 
be of soldered type. Entire system will be pressure tested for leaks & flushed with Nitrogen. 

A drier cum strainer shall be provided in liquid line to prevent entry of moisture & foreign 
particles. 
 
Other Parts: - Drain pan shall be insulated type. Condenser shall be shell and tube water 
cooled type having integrally finned copper tubes. Condenser shall be provided with fusible 

plug for safety, and a purge valve for purging of non-condensable gases. 
 
 
Installation of Duct: - Duct hangers shall be fixed to RCC slab of the roof by means of 

anchor fasteners and M.S. angle cleats. Hangers for ducts running below pitched sheet roof 
shall be fixed to MS. Angle cleats welded to roof structure. Soft neoprene rubber gasket of 
uniform thickness and width shall be used as gasket between flange joints. The gasket will 
be fixed with a suitable adhesive to the flange. 
Galvanized hexagonal full threaded nut-bolts of minimum 6mm dia. shall be used for 

fastening the flanges. Spacing between two nut-bolts shall not exceed 125mm. 
 
All ducts shall be rigid and shall be adequately supported and braced where required with 
cross breaking of M.S. angle bracings of ample size to keep true shape and to prevent 

buckling, vibration or breathing.  
Ducting over false ceiling shall be supported independently from the roof structure above. 
In no case a duct shall be supported from the false ceiling hangers or be permitted to rest 
on a hung ceiling. 
Bottom level of all ducts should be maintained. Levelling of ducts should be checked with a 
PVC tube water level from a reference point. 
Fans shall be connected to duct work by a double canvass sleeve. Each sleeve shall be 
minimum 150mm long, securely bolted to duct and units. Each sleeve shall be made 
smooth and the connecting duct work rigidity held in line with unit inlet or outlet. 

 
Dampers: - Dampers shall be opposed blade type· louvered dampers of robust 
construction and tight fitting made from 16g GI sheet. The design, method of handling and 
control, shall be suitable for the location and service required. 
Dampers shall be provided with suitable links, levers and quadrants as required for their 
proper operation, control or setting in any desired position. Dampers and their operating 
devices shall be made robust easily operatable and accessible through suitable access 
doors. Every damper shall have indication device clearly showing the damper position, and 
a locking device to lock the damper in any position. 
 
Grilles & Diffusers: - All diffusers shall be constructed out of extruded aluminium 
sections. All grilles shall be in extruded aluminium adjustable vane type with double 
deflection construction duly powder coated.  
Supply air grilles/diffusers shall be provided with volume control damper made out of 

extruded aluminium section and painted black. Return air grilles/diffusers shall be without 
volume control damper. 
 
Balancing: - After completion of work all joints shall be visually inspected for proper 

gasketing & nut-bolt tightness. The entire air distribution system shall be balanced to 
supply the air quantities as required in various zones and rooms to maintain the specified 
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room conditions. The final balancing of air quantity through each grille or diffuser shall be 
recorded and submitted. 
 
Drain Piping: - The drain piping shall be made out of rigid PVC pipes. The piping shall be 
supported by clamp running continuously below the pipe. The piping shall be insulated with 

3mm thick expanded LDPE sleeve tightly wounded on the surface of the pipe. All the 
insulation shall be sealed by adhesive tape. 
The drain pan shall be connected to rigid PVC pipe by braided PVC flexible pipe with 
appropriate adapters.  

 
Acoustic Lining of Duct: - Clean the surface, fix crown 300 (32Kg/m3) resin bonded 
fiberglass boards, cover it with R.P Tissue followed by 32gauge perforated aluminium sheet 
covering on the inner surface of duct and secure the same in position with G.l screws and 
washers.  

 
SPECIFICATIONS OF HIGH WALL SPLIT UNITS: 
 
Condensing Unit: The air cooled condensing unit shall be complete with the following: 

a. Hermetically sealed scroll/rotary Compressors as provided in the schedule of 
items. 

b. Copper Condenser coil 
c. Condenser fan with motor 
d. Steel frame work on / mounting bracket for outdoor installation 

e. Anti-vibrations mount. 
f. Electrical isolating switch. 

 
Evaporating Unit: The Evaporating unit shall be comprising of cooling coil, blower and air 

filters of 20 microns. 
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SPECIAL NOTE FOR CONTRACTORS 
 
1. Soft refrigerant piping wherever used shall be properly installed & bends shall be 

made using tube bender. 
 

2. Where pipes & / or cables pass through walls or ceilings, proper G.I./PVC pipe 
sleeves shall be provided whether the same is specifically mentioned or not, no 
separate rates will be applicable. 

 

3. Refrigerant pipes shall be mounted on teak wood gutties / other suitable material to 
avoid physical contact with structure & shall be properly clamped & neatly laid, no 
separate rates will be applicable. 

 
4. All tools & tackles, instruments & manpower required for testing (including witness 

test by LIC Engineers) shall be arranged free of cost by the contractor as & when 
required including for re-test if any. 

 
5. Grouting for supports of contractors equipment shall be carried out by the 

contractor. 
 
6. Exposing of Bars from beams & slabs for supports of ducts etc. to be avoided, only 

appropriate fasteners to be used. 
 

7. The contractor shall carry out the tests on different equipments as specified in 
various sections, in the presence of LIC Engineers in order to enable them to 
determine whether the plant & equipments & installation in general comply with the 
specifications. 

 
8. All equipments & space conditions shall be tested after carrying out necessary 

adjustments & balancing to establish equipment ratings & indoor space conditions. 
Tests shall be conducted during designed outside conditions. At least three sets of 
reading shall be taken for each item. Instruments required for the same shall be 
furnished by the contractor. 

 
9. The Installation shall be handed over to LICI after satisfactory testing & after 

necessary rectifications as required along with one document of each comprising: - 

 
 Detailed equipment data as approved by LIC; 
 Manufacturers maintenance & operation manuals; 
 Test readings. 

 
10. In case the test readings are not satisfactory, the contractor shall carry out all 

modifications to achieve the specified conditions within a period of 03 months from 
the test date. 
 

11. The Tenderer shall visit the site and get acquainted with the installation an air 
distribution system. The scope of work includes replacement of existing AC units, 
modifications in ducting and replacement of Supply/Return air grills. The air 
distribution shall be uniform and the desired cooling effect is to be achieved in each 
and every corner of the office. The necessary air balancing is the responsibility of 

the tenderer. If the tenderer feels that the modifications/changes are required in the 
Schedule of then the same shall be brought to the notice of LICI well before 
submission of e-Tender. 
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BID-II 

(Part-II) 

 

LIFE INSURANCE CORPORATION OF INDIA 

LETTER TO CONTRACTOR FROM CHIEF ENGINEER 

                         
                                                                                           Date: 

To, 
________________________ 

________________________ 

________________________ 

Dear Sir / Sirs, 
 
E- TENDER FOR SITC of SPLIT AIRCONDITIONERS UNITS AT VARIOUS SATELLITE 

OFFICES UNDER DIFFERENT DIVISIONAL OFFICE IN BIHAR AND JHARKHSND 
STATE  
 
***************************************************************** 

1) We hereby publish the TENDER on e-Tendering Portal (Website) through 

www.tenderwizad.com/LIC in Electronic Mode hereinafter referred as “e 

Tendering” and consisting of following: 

 

(a) BID I: E.M.D. and Tender Fee. 

(b)BID-II: Conditions of contract, general instruction, Financial Bid. 
 

Please note that copy of above e-Tender can be downloaded from above portal (website) 

and should be mandatorily submitted in Online Electronic Mode hereinafter referred as 

“Online Offer”. The submission of Online offer duly Encrypted & Digitally Signed on above 

portal should be in prescribed Electronic Forms (Online) available on above portal for 

respective tender in Online Envelope(s) on or before As per the Key Dates mentioned in 

the tender document and online portal for above tender. 

 

The Earnest Money Deposit of Rs.84,100/- shall be submitted in the following form: - 
 
(a) The total amount in the form of Crossed Demand Draft/ Pay order/ Bankers Cheque of 

any Nationalized/ approved Scheduled Bank drawn in favour of “Life Insurance 
Corporation of India” payable at “PATNA”  

 
The bidders should submit required Tender Fee and Earnest Money Deposit in a 

manner/mode as mentioned in e-Tender process. Tender fee of Rs 590/-(Rupees Five 

Hundred Ninety only) and Earnest Money Deposit of Rs.84,100.00 shall be submitted in 

a sealed envelope separately or through NEFT. 

 

1) a) Tender fee of Rs. 590/- (including 18% GST) in the form of Crossed Demand Draft/ 

Pay order/ Bankers Cheque of any Nationalized/ Scheduled Bank drawn in favour of 

“Life Insurance Corporation of India” payable at “PATNA” or through neft.  

 
2) BID I & II is to be submitted on the e-tendering portal on or before As per the Key 

Dates and the BID I, BID II of e-Tender will be opened As per the Key Dates in the 
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presence of contractors or accredited representatives, who wish to attend the online 

Tender Opening process. The bidders can view the Tender Opening details through their 

respective Login IDs on the above mentioned eTender portal (Website). The Tenderer 

should ensure that their tender is received Online Electronically on or before the due 

date and time as specified in “Key Dates” in the Tender Document and above 

mentioned Portal (website). Please note that above e-Tendering System is an 

automatically time locked system which will be locked immediately as soon as 

due date and time is over and will not accept any offer after that. So, the 

tenderers are strictly advised to do their process well before the due date and 

time to avoid any such instances.  

 

3) An annexure for Guidelines to Submit tenders on Electronic Tendering System (ETS) is 

attached in the Tender document. The tenderers are advised to carefully read the above 

document for understanding of eTendering System. The above Annexure will supersedes 

all the terms & conditions mentioned for submission of tender in document. 

 

4) The Life Insurance Corporation of India does not bind itself to accept the lowest or any 

tender. 

 

 

 
CHIEF ENGINEER  
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LIFE INSURANCE CORPORATION OF INDIA 

 

LETTER FROM CONTRACTOR TO CHIEF ENGINEER 

 

TO BE SUBMITTED ONLINE ON OR BEFORE ON AS PER THE KEY DATES 

        
                                        Date:  

From: 
…………………………….. 
 
…………………………….. 
 
…………………………….. 
 
…………………………….. 
 
To 
 
The Chief Engineer, 
Life Insurance Corporation of India 
East Central Zonal Office, Jeevan deep Building 

Patna-800001 
 
 E- TENDER FOR SITC OF SPLIT AIRCONDITIONER UNIT UNDER DIFFERENT AT 

VARIOUS SATELLITE OFFICES UNDER DIFFERENT DIVISIONAL OFFICE IN BIHAR 

AND JHARKHAND STATE  

***************************************************************** 

 

Dear Sir, 

 

1.) Having examined the Technical Specifications, schedule of Quantities, Detailed 

Drawings,  Specifications, Conditions  of Contract etc. included in the  tender document for 

the percentage rate Contract  relating to the above work, having visited/examined the site 

of the existing premises, having acquired the requisite information relating thereto as 

effecting the tender invited by you on behalf of the Life Insurance Corporation of India, 

I/We, the undersigned hereby offer to carry out the above mentioned work  on item Rate 

basis in strict accordance with the Contract Conditions and Specifications.  

 

     I/We, undertake to complete and deliver the whole of the works within a period as 

specified in Appendix to the Conditions of Contract from the date of issue of intimation 

from you that the tender has been accepted and upon receiving possession of the site. 

I/We shall be under the obligation to complete the entire work within the period of 

completion failing which to pay the sum as stated in the Appendix to the Conditions of 

Contract for every week that the works shall remain incomplete, damages as 

compensation subject to the conditions of contract relating to extension of time. 
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2) I/ We submit herewith my/our tender with an Earnest money remittance of 

Rs.84,100/- in the form of CROSSED DEMAND DRAFT of Nationalized/ scheduled 

Bank PAYABLE AT New Delhi or through NEFT. I/We, hereby agree that part of this 

sum shall be forfeited by the ‘Life Insurance Corporation of India in the event of 

my/our tender being accepted and I/We fail to execute Contract when called upon to 

do so. 

 
3) In the event of the tender being accepted, I/We, agree to the retention of my/our 

EMD as a part of Security Deposit and the balance amount of Security Deposit to be 
recovered at 7.5% of Gross Value of work done from my / our Running Account 
Bills.  
 

 
4) I/We, note that the Earnest Money Deposit of Rs.84,100.00 would be refunded to 
me/us.  
 
a. On expiry of the validity of the tender or earlier at the discretion of Chief Engineer in 

case my/our tender is not accepted and 
 b. In case my/our tender is accepted, after I/We, furnish Bank Guarantee in lieu of 

Security Deposit as mentioned above. 
 
5) I/We, note that the Earnest Money Deposit of Rs.84,100.00 would be forfeited in case 

of 
 

a. withdraws or amends the tender. 
 

b. impairs or derogates from the tender in any respect within the period of 
validity of the tender 

 
c. If the successful bidder fails to sign the contract or furnish the required 

performance security within the specified period. 

 
 

Yours faithfully, 
 

 
 

(SIGNATURE OF THE CONTRACTOR) 
Name and Seal 

       NAME OF THE PARTNER OF THE FIRM 

 OR 
NAME OF THE PERSON HAVING POWER OF 

ATTORNEY TO SIGN THE CONTRACT 
(CERTIFIED TRUE COPY OF THE POWER 

OF ATTORNEY SHOULD BE ATTACHED) 
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                            APPENDIX TO CONDITIONS OF CONTRACT 
 
E- TENDER FOR SITC OF NEW ACS AT VARIOUS  SATELLITE OFFICES U IN JAMMU 
REGION UNDER DIVISIONAL OFFICE SRINAGAR  
 

ESTIMATED COST            : Rs.42, 00,674.00  
PERIOD                                        : 45 Days.  
EARNEST MONEY DEPOSIT          : Rs.84, 100.00  
 

Sl. No. 
Clause 
Nos. 

Description Remarks 

1 13 Date of commencement 

1. Either 07 (Seven) days from the 
date of acceptance letter issued to 
the contractor  

OR 
The day on which contractor is 
instructed to take possession of 
the site, whichever is earlier 

 

2 13 & 26 Duration of contract 
60 Days from the date of 
Commencement of Work. 

3 19 Liquidated damages 

0.5% of the contract sum per week 
subject to 10% maximum. 

 
4 

21 
Period of final 

measurement 

90 days from the date of submission 
of final measurements/assessment 

with details. 

22 
Terms of payment- 
Period of honoring interim 
certificate (RA Bill) 

20 Days For interim certificate of 
payment, 
contractor shall complete work of  
1.80 % of the machine cost on 
received of the machines at site. 
2. Balance after completion of the 
work.  

5 35 Security deposit    

5% of accepted tender amount as 
Security Deposit and as per clause 
no.35.16 
                                                       

6 35 
Recovery of Security 
Deposit 

EMD shall convert as SD and the 

balance amount recovered from 
RA/Final bill at 7.5% to the maximum 
of 5% of accepted Tender amount. 
-OR 

In form of Bank Guarantee from 
Scheduled commercial Bank only (i.e. 
Indian or foreign banks included in 
second schedule of Reserve Bank of 
India Act 1934 excluding Co-operative 

banks or Regional Rural banks) and 
not from Scheduled Co-operative 
bank. The Contractor shall furnish one 
Bank Guarantee for full amount of 

Security deposit valid till end of 
defects liability period plus CAMC 
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period OR, Two Bank Guarantees of 
like amounts each equal to half the 
Security deposit; one valid till virtual 
completion and the other till defects 
liability period plus CAMC period. 

7 17.5 

Contractor’s All Risk Policy 
inclusive third party 
liability insurance (shall be 
in joint names of LIC of 

India and contractor) 

Full amount of contract value 
including third party rider of 7.5 % of 
contract value. 

8 17.6 

Workman’s Compensation 
Policy (shall be in joint 
names of LIC of India and 
contractor) 

As per mutual consent.  

9 17.9 
Default in renewal of 
insurance policies by 
contractor. 

The date of submitting the renewed 
insurance policy, if any will be 15 
working days prior to last date of 
expiry of the existing policy, failing 
which LICI may insure/renew 
insurance policies and apply penal cost 
on the contractor i.e. premium 
charges plus Rs.10000/- as Admin 
charges and Rs.25000/- as penalty. 

10 22.6     No Claim Certificate                 
To be given on Contractors letter 
head. 
 

11 27 Defects Liability Period. 
One Year from the date of 

completion of work. 

12 

The Percentage Rates quoted by the Bidder shall be inclusive of all taxes but 
exclusive of GST on Works Contract for all Items. The Percentage Rates shall 
remain firm throughout the currency of contract. The GST as per applicable 
Percentage Rate on Contract amount will be paid separately along with bill 
payment as per applicable Percentage Rate of GST at the time of settling Invoice 
payments. The Statutory deductions will be made as per latest rules applicable. 

 
 
 
 

FORMATE FOR NO CLAIM CERTIFICATE CUM RECEIPT 
 

 
NO CLAIM CERTIFICATE CUM RECEIPT 

“Received Rupees _________________ (Rupees__________________________________) 
being the amount against my/our final bill dated _________ for________ (Name of Work) in 
full and final settlement of bill. 

 
                                                                                              Contractor 

                                                              (Signature of Contractor on Revenue stamp) 
 

Rubber stamp/seal of the contractor /company 
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APPENDIX TO GENERAL INSTRUCTION TO CONTRACTOR 

 

SI.NO Clause 
Nos. 

Description Remarks 

1. 12 Recovery of Electricity charges 

from Contractors bill if used 
from LIC source. 

0.25% of the Gross value of work 

done. 

2. 13 Recovery of Water charges from 
Contractors bill if used from 
LIC source. 

0.25% of the Gross value of work 
done.  

 

 

If there is any discrepancy in specification of items in schedule of quantities and 
in any other part of tender then the specification in the schedule of quantities will 

be final. 
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GENERAL PREAMBLES TO SCHEDULE OF QUANTITIES 

 
These preambles apply to all the sections of the "Schedule of Quantities". 
 

1.         PERCENTAGE RATE COVER: 

1.1 The Percentage Rate quoted by the Contractor shall be held to include for providing 

and fixing, all conveyance and delivery, loading & unloading, carrying in, storing, 

hoisting, all labour, setting, fitting and fixing in position, making straight, cutting, 

waste, return of packing and all materials and labour and everything else necessary 

for the proper completion of each item of work to the approval of Corporation’s 

Engineer and for Establishment Charges, overheads and profits. The Contractor shall 

provide at his expense all labour, materials and things required by the Corporation’s 

Engineer for testing and measuring the work, for weighing, testing the efficiency of 

any portion of the work, all planking, gangways etc. necessary for affording access 

to every part of the work except where specifically stated otherwise. 

 

1.2  The Contractor should also cover in his Percentage Rates for the method of work, 

cost of materials, labour etc., to comply with the "Trade Specifications", General 

Instructions to Contractor", "Conditions of Contract", "Special Conditions", (if any), 

and all documents of this contract. 

1.3  All the materials or procedures or specifications for work, unless otherwise stated, 

shall conform to the current Indian Standard whether or not specific mention is 

made thereof. The Contractor shall be responsible for and shall replace or make 

good at his own expense, any materials lost or damaged, or of quality not approved, 

temporarily disturbed roads, pavements, approaches, gates, walls or any such 

dismantling carried out to execute the work. 

1.4  All Percentage Rates quoted shall include for Supplying and fixing although the 

same may not have been mentioned in the item of the Schedule of Quantities. 

Words "Providing and Fixing where used shall have same meaning as "Supplying and 

Fixing".  

1.5  Percentage Rates quoted shall include for hoisting to any height, and the work at all 

levels and lifts     of materials shall not form any criterion for any extra claims, 

except where otherwise specified. 

2.  ANCILLARY WORKS: 

2.1  The Contractor shall have to carry out all ancillary and connected work within and 

near vicinity of the plot of the proposed work and inside the Building if ordered to do 

so by the Chief Engineer at the Percentage Rates quoted in the Schedule of 

Quantities, at any time during the currency of this Contract including extension of 

time, if any granted. 
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3.  PRICE FLUCTUATION / VARIATION: 

3.1 Percentage Rate quoted by the Contractor shall be firm throughout the 

currency of the Contract including extensions of time, if any granted. No 

price adjustment due to variation in cost of materials or labour or any variation 

under any State or Central Legislation or any other reason whatsoever shall be 

allowed, except as stated in relevant clauses below with regard to variation in price 

on materials & labour and price fluctuation in Cement & Steel. 

 

4.  TESTING OF MATERIALS: 
 

4.1 Testing of all materials during the progress of work shall be as per frequency given 

in Table A. 

  

4.2 Contractor shall facilitate testing of materials as per the frequency / 

sampling mentioned in the table A in part A of Bid II. Contractor shall also facilitate 

testing of any material to be incorporated. Percentage Rated in work even if it is not 

specifically mentioned.  The testing charge against invoice shall be directly remitted 

by the corporation/Employer to the test house.  If the material / s fails to conform to 

the standards, the test charges shall be recovered from contractor’s bill.  

4.3 For all the material listed in table A in part A of Bid II, expenses towards testing 

shall be borne by LIC. If the material/s fails to confirm to the standard, the test 

charges shall be recovered from contractor’s bill. 

4.4  The Corporation's engineer may get tested any material to be incorporate 

Percentage Rated in work even if it is not specifically mentioned.  In all such cases, 

testing charges will be borne by LIC.  If the material / s fails to conform tothe 

standards, the test charges shall be recovered from contractor’s bill.  

 

4.5 For all tests incidental charges such as cutting, loading, unloading, casting wherever 

applicable such as mortar briquettes / cubes and facilitating in transportation, shall be 

borne by contractor. 

  

5.  "PRINCIPAL MAKE/S OR OTHER EQUAL AND APPROVED" FOR MATERIALS / 

PRODUCTS: 

5.1 The Contractor shall note that materials having “ISI” monogram shall primarily be used 

in the work.  If in the tender "Certain Principal Make / Makes or other equal and 

approved of any material / Product is mentioned in any item or Trade Preambles 

relating to the particular items in its respective Trade Schedule, the Contractor shall 
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have to use the Principal Make/Makes specified in the relevant item or in the list of 

Principal Makes/Agencies/Brands of various materials. In case the specified particular 

Principal make / makes of the materials product is/are not readily available, the 

Contractor shall take prior permission and approval of the Chief Engineer in writing 

before use of the alternative equivalent make of the Material / Product. 

5.2 All principal makes specified for any item shall be treated at par as per the accepted 

quoted Percentage Rate. 

 

5.3 Use of the make other than the Principal Make/Makes (which shall be treated as an 

Equivalent make) shall be at the discretion of the Chief Engineer and such Make/Makes 

shall be used after the approval of the Chief Engineer.   

 

5.4 In such cases the Contractor will not be paid any extra payment over the accepted 

quoted PERCENTAGE RATE in any case. However, if it is ascertained that the price of 

approved Equivalent Make or the Material/product is lower than that for the Principal 

Make/Makes of the same material / product the difference of the price shall be payable 

by the contractor to LIC. Such difference of price shall be suitably decided by the Chief 

Engineer whose decision shall be final and binding to the Contractor in this regard. 
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LIST OF PRINCIPAL MAKES/ AGENCIES/ BRANDS OF VARIOUS MATERIALS 
 

(a) Materials used in the work should be from the following list of principal makes/ brands. 

In case of non-availability of these makes/brands, Chief Engineer shall allow materials 

licensed by BIS bearing "ISI" monogram at par with principal makes.  

(b) For all other manufactured materials for which principal makes are not mentioned the 

materials allowed to be used in the work shall have BIS certification and samples for 

which are to be got approved prior to use of the same in the work. 

 

(c) For some materials BIS certification may not be available. In such cases the samples 

shall have to be got approved before using in the work. 

Sl. 

No. 
ITEM MAKE 

1 High side Equipment 
 

 

1.1 VRV/VRF/ MRV/ HIGH WALL 

SPLIT/WINDOW AC UNITS. 
 

Carrier, Daikin, Hitachi, Blue Star, Voltas, Toshiba 
 

2 Y-Joints VRV/VRF system Carrier, Daikin, Hitachi, Blue Star, Voltas, Toshiba 
 

3 Fans  
3.1 Propeller fan 

 

Caryaire, Kruger, Nuaire (UK) , Nicotra 

4 Cables & accessories 
 

 

4.1 Control Cables 
 

Finolex , Fort Gloster , CCI , R R Kabel , Delton, 
KEI , Havells , Svarn , Rallison , Polycab 

4.2 XLPE/ PVC insulated Aluminium Conductor 
Armoured Power Cables 
 

Finolex , Fort Gloster , CCI , R R Kabel , Delton, 
KEI , Havells , Svarn , Rallison , Polycab 

4.3 Communication  cable  
 

Fusion, Comscope, Contemp, Finolex,  RR, 
Armaflex, Polycab 
 

4.4 Cable Gland Double Compression with 
Earthing Links 

Power, Gripwell, Baliga Lighting Ltd. 

4.5 PVC Insulated Copper Conductor standard 
Flexible  wires 
 

Finolex , Fort Gloster , CCI , R R Kabel , Delton, 
KEI , Havells , Svarn , Rallison , Polycab 

4.6 PVC Conduits & accessories (BIS approved) Precision , Avon plast , Essarke , Sudhagar , 

Kalinga , AKG , Finolex 
4.7 MS/GI Conduits (ISI Approved) Supreme , BEC , NIC , AKG 

4.8 Accessories for MS/GI Conduits (ISI 
Approved) 

Supreme , BEC , NIC , AKG. 

 
4.9 Bimettalic Cable Lugs Hex(Brass copper Alloy India Ltd), Dowell’s 

(Biller India Pvt Ltd.) 
 

4.10 Lugs (Tinned Copper) Dowell’s 
 

4.11 Perforated /Slotted cable tray Kelp, Fletco, MM Enterpries     

5 Ducting and Grilles  

5.1 Grilles/ Diffusers Caryaire, Ravistar, Mapro, Tristar, Cosmic 
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5.2 Fire Dampers Caryaire, Conaire, Cosmic, Ravistar, Mapro 
 

5.3 G. I. Sheet Metal Duct Jindal, National, Tata 

 
                                         

SPECIAL CONDITIONS 

 

1. Contractors shall note that the site is working office building. Hence, contractor shall take 

in to account this aspect and quote their rates accordingly.  

2. Contractors are advised to inspect the site before quoting their PERCENTAGE RATE. The 
contractors shall also note that they have to co-operate with the other agencies carrying 
out the work (s) of LIC of India in the same site. 

3. The contractor shall thoroughly clean all the dust and dirt’s, debris etc. and remove all 
the scaffoldings and other materials used for the works away from the site as and when 
needed.  Disposal of the debris and Surplus Excavated earth should be done in such a 
way that the site is kept free from such unwanted materials. 

 

4. Noise pollution should be kept at minimum tolerance level. 

 

5. Contractors to note that if hutments for labour provided at site all the necessary 
facilities etc. shall be done as per statutory labour laws.  

 

6. OTHER SPECIAL CONDITIONS: 

 
i) Passenger Lifts if available in building cannot be spared for lifting materials to work 

site. 

ii) Labours may allow at site only after showing photo I Card issued by the agencies 

and duplicate of which is to be submitted to our office.  

iii) Gate pass for daily labour may be issued. 

iv) Every efforts should be made to restrict the movement beyond working area. 

v) If the building is in “No Entry” Zone – there is restriction in movement of vehicle. So 

information regarding entry of materials to our building should come to us well in 

advance.  

vi) Old Materials can be taken away only after getting gate pass from Department. 

vii) If work is to be carried out at night. Prior permission is to be obtained by the 

agencies. 

viii) Well co-ordination should be maintained with all agencies and designated 

coordinator from LICI side to avoid any kind of disturbances in office working.  

ix) LIC is no way responsible for issuing way bill or C – form to any agencies.   

 
x) It is responsibility of the contractor to adhere to all security measures for the 

workers. 
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xi)  The Contractors has to ensure protection to building and other assets including 
parked vehicles in the campus. In case of any damages caused due to work or due 
to ignorance of ant worker, contractor has to make good the damages and / or 
compensate the LIC for the damages done. 
 

xii)  Contractor is advised to inspect the site before submitting the tender and examine 
all parts of the work.   

  
7.  The quantities shown in the schedule are provisional and are likely to 

increase or decrease. Some of the items may be omitted altogether.  No 

claim whatsoever shall be entertained on this account. 

 

8.  All works in course of execution or after execution in pursuance of the Contract, 

shall at all times be open to the inspection and supervision of the Chief Engineer or 

his authorized representatives and the Contractor or his responsible agent, duly 

accredited in writing, shall at all such times, be present to receive writing, shall at all 

such times, be present to receive instructions/orders. The work during the progress 

or any time before settlement of the final bill, is also liable to be inspected by Chief 

Technical Examiner of the Central Vigilance Commission, New Delhi, on behalf of the 

Employer and this shall be also considered as an inspection by the Employer for all 

purpose. 
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TERMS & CONDITIONS OF CONTRACT FOR DURING DLP and CAMC FOR AC 
UNITS 

 

1. GENERAL:  
 
1.1.  The AC UNITS shall be serviced quarterly in a contract period ( DLP+CAMC). 

Service report from the user for having done servicing satisfactorily shall be 
submitted along with bill. 

 
1.2. In addition to above Scheduled services any complaints/ shutdown calls to be 

immediately attended and rectified the fault condition within 24 hours without extra 
charges during DLP & CAMC period. 

 
 

2. SCOPE OF WORK: 
 
2.1. The CAMC will be of all-inclusive comprehensive type (Including replacement of 

Compressor, circuit PCB, evaporator coil, condenser fan, capacitor, copper 
piping, contactor, insulations, cables, remote, gas top up, Condenser coil, fan 
blade, fan motor, filters, outer and front grill cover, thermostat, outer and front 
grill cover etc,). 

 
2.2. During every servicing dust should be cleaned.  
 
2.3. Checking of connections for terminals.   
 

3. TERMS AND CONDITIONS: 
 

3.1. The fixed comprehensive AMC charges are inclusive of all taxes but excluding GST. 
All statutory deductions will be made from your bills. 

 
3.2. The agency should submit service report for regular & complaint calls duly 

acknowledged and should be enclosed along with periodic bills as a proof of 
attending services. 

 
3.3. Any injury to your servicemen while attending the servicing/breakdown calls will be 

the sole responsibility of service provided. No compensation whatsoever would be 
given by LIC.  

 
3.4. Payment will be made at LIC concerned Divisional Office under which 

satellite offices pertains. Only after completion of quarterly servicing for 
which the agency should submit invoice along with service reports for the 
services carried out during the quarterly period in case of CAMC period. No 
payment shall be done during DLP. 

 
3.5. No deviation to LIC conditions of contract is acceptable and if any such deviations 

observed, the tender is liable to be rejected. 
 

3.6. The manufacturer are requested to note that in the event of this enquiry being 
forwarded by you, any of your authorized servicing center, if those dealers/agency’s 
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performance is not found to the satisfaction of the LIC, it shall be responsibility of 
the said firm to rectify the defects / liabilities. 

 
3.7. In the event of services being not satisfied during the DLP, LIC of India reserves the 

rights to terminate the contract by giving 30 days notice with forfeit the security 

deposit amount. 
 
4) SPECIAL CONDITIONS: 
 

4.1 During the visits of your representative for servicing, breakdown calls etc. they 
have to carry out the following works: 

 
a) Inspection of indoor & outdoor units of all ac units & carrying out the 

servicing once in Three months. 

 
b) Checking the refrigeration system, motor & starter etc. for performance & 
overall healthy condition of the ac system. 
 

c) Checking the system for leaks & rectifying the leaks etc. 
 
d) Checking the refrigeration control system for necessary adjustments to 
ensure trouble free operation. 
 

e) Checking the evaporator & condenser coil & necessary cleaning by water. 
 
f) Lubricating the fan motors as when required. 
 

g) Repairing & replacement of the AC components at site as & when required. 
 
h) Overhauling of the components as & when required. 
 
i) Repair/replacement of the components of microprocessor as & when 
required. 
 
j) Attending the breakdown calls as & when required. 
 

k) Replacement of defective equipments such as compressor, motor, fans, 
microprocessor, including cables, all type of piping, replacement of all type of 
filters. 
 
l)  Cleaning of drain pipe as & when required. 
 
m) Necessary gas charging as & when required. 
 
n)  Cleaning of air filters. 
 
o) Checking of air flow through the supply grill, return grill. 
 

4.2) You are requested to submit the certificates of all your visits for servicing, Repairing, 
breakdown calls etc with relate to ac units to the concerned. 

 
4.3) When closing the operation of the AIR CONDITIONING UNITS for more than a day will 
be necessary for major repairs/ replacements/overhauling etc. this should be prearranged 
in consultation with the occupants & necessary concurrence from the Concerned LIC official. 
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4.4) In case of any defect cropped up, it shall be attended within 24 hours of 
getting information over telephone as and when required. If defect requires 
machine to be shut down for more than three days or to be taken to factory, a 
stand by machine has to be provided. Non- Compliance of this said provision shall 
attract a penalty of Rs. 500/- per unit per day and thereof and the same shall be 

deducted from the security deposit of the contractor. 
4.5) In case of any accident, it will be entirely your responsibility for all consequences and 
cost involved unless you prove that the cause of accident was not due to improper 
maintenance of the AC units. 

 
 
4.6) The water & Electricity Charges @ 0.5 % will be deducted from your CAMC bill. 

 

4.7 ) If the Contractor fails to attend the complaint ( AC service/ AC repairs ) for 

consecutive 03 (three) days after receive verbal instructions/ work order/Email  , 

LICI shall have liberty to cancel the particular Work Order (CAMC) and employ 

other agency to get the works done at the their risk & cost and amount shall be 

deducted from the Contractor’s bills/Security deposit or for any other work such 

lying with LICI without making any reference to the Contractor. 

 

  

4.8 After completion of contract period, the agency has to handover all the AC units & 

equipments in perfect condition to LIC of India. 
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  List of site and Number of A.C     

        

1 Birpur S.O Under Begusasari D.O Nos 6 

2 Barhiya S.O Under Begusasari D.O   5 

3 Ballia  S.O Under Begusasari D.O   6 

4 Japla S.O under Jamshedpur   6 

5 Benipur S.O under Muzaffarpur D.O   6 

6 Sheohar  S.O under Muzaffarpur D.O   6 

7 Areraj S.O under Muzaffarpur D.O   6 

8 Narkatiganj S.O under Muzaffarpur D.O   6 

9 Sonepur S.O under Patna-2   6 

10 Mohania s.o under Patna-2   6 

11 CLIA swain under Patna-2   5 

12 Barsoi under Bhagalpur   6 

13 Mahagama S.O under Bhagalpur    6 

14 Punsia S.O under Bhagalpur D.O   5 

  Total   81 
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SCHEDULE OF QUANTITY  

Name of work:- SITC of High wall split Air-conditioner units at different S.Os under different 
D.OS under Bihar & Jharkhand  

( The A.C units to be supplied and install at the location given below.) 

1.00 

Description of Item Qty Unit Rate  Amount 

            

1.01 Supply, Installing, testing and commissioning of 1.5 
Tr capacity  of HIGH WALL INVERTER SPLIT   AIR 
CONDITIONERS UNITS( 5 STAR RATED) having 
ROTARY compressor and all accessories consisting 
of high wall mounting type indoor units with remote 
control and outdoor unit consisting of compressor 
,condensor coil ,condensor fan with single phase 240 
volt + 10 % or - 10% ac supply ,protection unit for 
under voltage complete in all respect ( 5 star rating). 
The out door unit is to be installed on terrace/outdoor 
with suitable size of M.S frame, its legs grouted by 
using cement & sand etc. OR installed on outer wall 
duly supported with suitable size of  MS angle iron 
frame of balcony Type  & channel of adequate 
capacity, Strong  enough to take load of machine and 
mechanics, including providing anti vibration pads ( 
REFRIGRANT 410 A) 

81 NO 44464.00 3601584.00 

1.02 
Supply & installation of 4.0 KVA, single phase 
Voltage Stabilizer with Hi / Low Voltage cut off & time 
delay of Voltas / V-guard / Vintek / Blue Bard / 
Camipro / Logic Star make.    

81 Each 3140.00 254340.00 

1.03 Providing & fixing of 25 mm dia of Rigid PVC Drain 
pipe with all accessories etc. complete on wall/ beam/ 
ceiling in concealed manner by chasing wall/ floor  or 
on surface including providing of U trap  to avoid 
sweating/ condensation specially on false ceiling up 
to a height of one meter above the plinth protection.   

550 RM 93.00 51150.00 
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7.05 Providing & fixing refrigerant copper pipe of required 
size with nitrile rubber/Heatlon  insulation for 
following size of A.C. Units with the help of GI sadling 
on wall or with suitable hangers from the ceiling as 
the case may be  . (Note: The measurement shall 
be taken for the refrigerant pipe including the 
control cable from ODU to IDU and all the three 
items (suction, preesure & control cable ) shall be 
considered as one run).( The measurement will 
be taken in running meter excluding 3.0 meter 
length). 

128 RM 1050.00 134400.00 

7.06 SITC OF CABLE FOR AC UNIT :-3 c x 2.5 sq mm 
PVC insulated copper cable for individual split ac unit 
from AC sub pannel in case of excess of 3 meter 
length 

200 R.M 111.00 22200.00 

  TRADE SUMMARY/ COST PUT TO TENDER       4200674.00 

            

  Fixed CAMC Rates after completion of one year DLP         

            

  1st Year CAMC Charges per machine per year Each 4000.00     

  2nd Year CAMC Charges per machine per year Each 4200.00     

  3rd Year CAMC Charges per machine per year Each 4400.00     

  4th Year CAMC Charges per machine per year Each 4600.00     

  5th Year CAMC Charges per machine per year Each 4800.00     

 6th Year CAMC Charges per machine per year Each 5000.00   

      

 

Note: AMC Charges will be fixed and quoted Percentage Rate will not applicable on 

the same. 
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