

Life Insurance Corporation of India
I.T. Dept., Central Office, Mumbai
RFP for Supply, Installation, Integration and Support of Network Routers etc. for LIC of India
Ref: CO/IT-BPR/NW/RFP/2019-20/03 Dated: 04.02.2020
Revised Time Schedule for Delivery and Installation

TIME SCHEDULE FOR DELIVERY AND INSTALLATION

It is not binding on LIC to purchase all the items as per the numbers specified in the commercials. LIC may place purchase orders in a staggered manner and separate purchase orders for onsite support services.

Sl. No.	Purchase Order for	Delivery Schedule (from Date of Acceptance of Purchase Order)
1	Delivery and Installation of equipments and licenses (if any) as per the technical specification and scope of work mentioned in this RFP.	9 Weeks
2	Onsite support	8 Weeks