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LETTER TO CONTRACTOR FROM CHIEF ENGINEER

Ref:ECZO/Engg/AC/DO-2/Patna Dt.

Dear Sir/s,

Sub E-TenderforReplacementofDuctableAir-Conditionersin the Divisional Office -2 , Patna Under ECZ0,and CAMCofAir-
Conditioners.,.

1. We hereby publish the PERCENTAGE RATE TENDER on e-tendering Portal (Website)
www.tenderwizard.com/LIC in Electronic mode hereinafter referred as “e Tendering” and TENDER
will be hereunder called as “e Tender”. The e-tender published online through above portal
(website) consisting of standard tender conditions, specifications, schedule of quantities, drawings (if
any) for above referred work. Please note that copy of the above e-tender can be downloaded from
above portal (website) and should be mandatorily submitted in Online Electronic Mode hereinafter
referred as “Online Offer”. The submission of Online offer duly Encrypted & Digitally signed on above
portal should be in prescribed Electronic Forms (Online) available on above portal for respective tender
in Online Envelope(s) on or before As per the key Dates mentioned in the Tender Notice in this
documentandonlineportalforabovetender.

2. The bidders should submit required

a. Tender Fee of Rs.2000/- plus GST @18% Rs.360/-. Total = Rs.2360.00 (non-refundable) in the form of
Demand Draft in favour of “Life Insurance Corporation of India” payable at Patna /Cash (to be deposited
in Cash Counter of LICI and MR to be obtained) of LIC or e-payment mode.

b. Earnest Money Deposit of Rs. 14000/- (Rupees Fourteen Thousand only) in the form of Demand
Draft/Pay Order/Banker’s Cheque in favour of “Life Insurance Corporation of India” payable at Patna
or e-payment mode.
Details for payment through E-payment mode directly to LIC accountis given below,
Name of Bank — Axis Bank Ltd.
Branch — Main Branch, Patna
Account No. — 142010200012704
IFSC No. UTIB0000142
Account Type - Current
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c. In case of DD/Pay order, the scanned copy of the Demand Draft/ Pay Order of Tender Fee and Demand
Draft/ Pay Order/ Banker’s Cheque/ Bank Guarantee of EMD shall be uploaded in BID. In addition to that
physical submission of the DD/Pay Order should be submitted to the Chief Engineer, East Central Zonal Office,
“‘JEEVAN DEEP”, EXHIBITION ROAD, PATNA - 800 01
and will be received at the office of Chief Engineer at above address on or before as per the key dates
mentioned in the Tender program.

d. The e-Tenders will be opened at as per the key dates in the presence of contractors or accredited
representatives, who wish to attend the online Tender Opening process. The bidders can view the Tender
opening details through their respective log in Ids on the above mentioned e-tender portal (Website). The
tenderer should ensure thattheir tenderis received Online Electronically on or before the due date and time as
specified in “Key Dates” in the tender document and above mentioned portal (website). Please note that
above e-Tendering system is an automatically time locked system which will be locked immediately as
soon as due date and time is over and will not accept any offer after that. So, the tenderers are strictly
advised to do their process well before the due date and time to avoid any such instances.

3. An annexure for guidelines to submit tenders on Electronic Tendering Systems (ETS) is attached in the tender
document. The tenderers are advised to carefully read the above document for understanding of eTendering
system. The above annexure will supersede all the terms and conditions mentioned for submission of
tender in document.

4. The Life Insurance Corporation of India is not bound to accept the lowest tender and reserves the right to
reject any or all tenders without assigning any reason thereof.

Yours faithfully,

Chief Engineer
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LETTER FROM CONTRACTOR TO CHIEF ENGINEER

To,

The Chief Engineer

EAST CENTRAL ZONAL OFFICE,
ENGG. DEPTT. (4™ fl)

“JEEVAN DEEP”, EXHIBITION ROAD,
PATNA — 800 01

Dear Sir,

Sub E-TenderforReplacementofDuctableAir-Conditionersin the Divisional Office -2 , Patna Under ECZ0,and CAMCofAir-
Conditioners.,.

1) Having examined in details, the tender documents along with Scheduled of quantities relating to the
above works & having acquired the requisite information relating thereto as affecting the tender invited
by you on behalf of the Life Insurance Corporation of India. I/We, the undersigned hereby offer to execute
and maintain the proposed works on Percentage rate basis in strict accordance with the contract
conditions and specifications forthe sum or such other
sums as may be ascertained in accordance with the said conditions.

2) I/We,undertaketocompleteand deliverthewholeoftheworks withinthetimestipulatedin Appendix
to Conditions of Contractunderthe obligation to pay the sum as stated in the Appendix to the General
Conditions forevery day/week thatthe works shall remainincomplete after the expiry of the aforesaid
date as liguidated and ascertained damages as compensation subject to the Conditions of Contract
relating to an extension of time.

3) I/We have already submitted the Earnest Money Deposit in physical form. I/We attach herewith
scanned copy of EMD of Rs. 14000/- (Rupees Fourteen Thousand only) in crossed demand draft Pay
Order/ Banker’s Cheque in favour of “Life Insurance Corporation of India” payable at Patna or NEFT
receipt/UTR No. of e-payment transaction.

4) Intheeventofthetenderbeing accepted, I/We, agreeto theretention of my/our EMD as a part of
Security Depositandthebalance amountof Security Deposittoberecovered at 7.5% of Gross value of
work done from my/ our Running Account Bills.

4) I/We, note that the Earnest Money Deposit would be refunded to me/us.

A) Onexpiryofthevalidity ofthetenderorearlieratthediscretion of Chief Engineerin case my/our
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tender is not accepted and
B) Incasemy/ourtenderisaccepted, afterl/We, furnish Bank Guarantee as mentioned above.
5) I/We, agree,

In case my/our tender is withdrawn before expiry of the validity period or before the issue of letter of
acceptance or backed out after issuing Acceptance Letter, whichever is earlier, or makes any modifications in

the terms and conditions of the tender which are not acceptable to the Department, in such case 100%
ofthe EMD will beforfeited by the department.

In case of forfeiture of Earnest money as prescribed above 5(a), the tenderer shall not be allowed to
participatein the re-tendering process of the work.

Yoursfaithfully,

(Signature of the contractor with official seal)

NAME OF THE PARTNER OF THE FIRM OR

NAME OF PERSON HAVING POWER OF
ATTORNEY TO SIGN THE CONTRACT

(CERTIFIEDCOPYOFTHEPOWEROF
ATTORNEY SHOULD BE ATTACHED)
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CONDITIONS OF CONTRACT

Sub: E-TenderforReplacementofDuctableAir-Conditionersin the Divisional Office -2 , Patna Under ECZ0,and CAMCof
Air- Conditioners.,

1. INTERPRETATIONS:
In construing these Conditions, the Specifications, the Priced Schedule of Quantities, Tender and
Agreement, the following words shall have the meanings herein assigned to them except where the
subject or context otherwise requires:

“Employer” shall mean THE LIFE INSURANCE CORPORATION OF INDIA and his (their) heirs, legal
representatives, assignees and successors.

“Chief Engineer” shall mean the person occupying the post of head of the Zonal Engineering
Department of the Corporation.

“Corporation’s Engineers” shall mean such Deputy Chief Engineers, Superintending Engineers
and/or Executive Engineers of the Corporation, who shall from time to time be appointed by the
Chief Engineer for supervising the work carried out by the Contractor or for any purpose in
connection therewith:

Theterm“Site Engineer” shallmeanthe personappointed and paid by the Employer, actingunderthe order
of the Corporation’s Engineer to superintendent the work.

The Contractor shallmeanthe individual, firmorcompanywhetherincorporated ornot, who isawarded the
contract&shallinclude the legal representative of such individual orthe persons composing such
firmorcompanyorthe successors of suchindividual, firmorcompany & the permitted assignees of
such individual, firm or company.

The “Site” shall mean the lands/buildings and/or other places on, in, into or through which work is to be
executed under the contract or any adjacent land, path or street which may be allotted or used for
the purpose of carrying out the contract.

This Contract” shall mean the Articles of Agreement, these Conditions, the General Instructions to
Contractor, the General Preambles to Schedule of Quantities, Special Conditions, the priced
Schedule of Quantities, the Specifications, the Appendices, the Drawings and other related
correspondence.

“Act of Insolvency” shall mean any act of insolvency as defined by the Presidency Towns Insolvency
Act, or the Provincial Insolvency Act or any amending Statute.
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“Notice in Writing” or written notice shall mean a notice in written, typed or printed characters,
sent (unless delivered personally or otherwise proved to have been received) by registered post to
the last known private or business address or registered office of the addressee and shall be
deemedtohavebeenreceivedwheninthe ordinary course of postitwould have been delivered.

Words importing persons include Firms and Corporations, words importing the singular only also
include the plural and vice versa where the context so requires.

The titles of the Clauses shall not affect or alter the meaning of Clauses and are solely for the
purpose of facilitating reference.

The following abbreviations shall be followed for the designations of various LIC Officers:
DESIGNATIONS ABBREVIATIONS

Executive Director (Engineering) E.D.(E)
Zonal Manager ZM.
ChiefEngineer C.E.
Chief Architect C.A.
Deputy Chief Architect D.C.A.
Deputy Chief Engineer Dy.C.E.
Superintending Engineer S.E.
Senior Architect S.A.
Executive Engineer E.E.
Deputy Senior Architect D.S.A
Asstt. Secretary A.S.

Wherever the words “approved”, “directed”, “as required”, “selected” or words of like effect are
used, it is to be understood that the approval/direction, requirement or selection of the
Corporation’s Engineer are intended unless otherwise specified.

The words “as described” shall mean the description in the Special Conditions, Specifications,
General Instructions, Drawings etc. of this tender.

Thewords “allow” shallmeanthatthe Contractor shallinclude in his ratesforthe particular matter
referred to.
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“‘Day Work” shall mean items of labour and/or materials which in the opinion of the Corporation’s
Engineer are not capable of being evaluated by the accepted method of measurement and analysis.

2. SCOPE OF CONTRACT:

The Contractor shall carry out and complete the works in every respect in accordance with
this Contract and in accordance with the directions and to the satisfaction of the Corporation’s
Engineer. The Corporation’s Engineer mayissue further drawings and/or written instructions,
details, directions and explanation in regard to:
a The variation or modification of the Design, quality of works or the addition
or omission or substitution of any work;

b. Any discrepancy in the Drawings or between the Schedule of Quantities
and/or Drawings and/or Specifications;

c. The removal from the site of any materials brought thereon by the
Contractor and the substitution of any other material thereof;

d. The removal and/or re-execution of any work executed by the Contractor;
e The dismissal from the work of any persons employed thereupon;
f. The opening up for inspection of any work covered thereupon;

9. The amending and making good of any defects under relevant Clause giving
details of defects after completion.

H. LIC will provide a space ad-measuring aprox. 20Ft. X 20Ft. For keeping the
materials
This space will be given only after reaching the materials at site ( DO-2)

The Contractor shall forthwith comply with and duly execute all works comprised in such Instructions
subjecttothe provisions of relevant specific conditions of the Contract. Inthe event of any dispute
or difference of opinion the contractor shall refer the matter within 7 (seven) days of the issue of
such instruction to the Chief Engineer whose decision shall be final & binding.

Contractor
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3. DISCREPANCIES:

If there are varying or conflicting provisions made in any one documentforming part of Contract,
the Chief Engineer shall be the deciding authority with regard to the intention of the document
and his decision shall be final and binding on the contractor.

The several documents forming the Contract are to be taken as mutually explanatory of one another,
and the order of precedence shall be as follows;

a) Special conditions

b) General preambles to schedule of quantities
c) General instructions
d)

Conditions of contract

In case of discrepancies between the Schedule of Quantities, the specifications and/or drawings the
following order of precedence shall be observed

1) Description in Schedule of Quantities

i) Specifications of relevant Trade

iy Drawings; detailed drawings shall be followed in preference to small scale

drawings and figured dimension in preference to scale.

iv) Indian Standard Specifications of ‘BIS’

Contractor
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CONTRACTOR TOPROVIDE EVERYTHING NECESSARY FOR EXECUTION OF WORK:

Contractor shall provide everything necessary for the proper execution of the work according to the
intent & meaning of the Drawings, Schedule of Quantities and Specifications taken together,
whetherthe same may or may notbe explicitly shown or described therein provided thatthe same
canreasonably be inferred there from and if the Contractor finds any discrepancy therein he shall
immediately andinwriting referthe sametothe CEwhose decision shallbefinaland bindingonthe
Contractor.

The Contractor shall supply, fixand maintain at his cost during the execution of any work all the
necessary Centering, Scaffolding, Staging, Planking, Timbering, Strutting, Shoring, Pumping, Fencing,
Boarding, Watching and Lighting by night as well as by day, required not only for the proper
execution and protection of the said work but also forthe protection of the Public and the safety of
any adjacent Roads, Streets, Cellars, Vaults, Ovens, Pavements, Walls, Houses, Buildings and all other
erections, matters or things and the Contractors shall take down and remove any or all such
Centering, Scaffolding, Staging, Planking, Timbering, Strutting, Shoring, etc., as occasion shall
require or when ordered to do so, and shall fully reinstate and make good all matters and things
disturbed during the execution of the work to the satisfaction of the Corporation’s Engineer.

AUTHORITIES NOTICES AND PATENTS:

The Contractors shall conform to the provisions of any Acts of the Legislature relating to the work
and to the Regulations and Bye-Laws of any Authority and or any Water, Lighting and other
Companies and/or Authorities with whose system the structure is proposed to be connected and
shall before making any variations from the Drawings or Specifications that may be necessitated by
so conforming give tothe CE written notice specifying the variations proposedtobe made and the
reasonsformakingthemand applyforinstructionsthereon. In case the Contractor shall notwithin
7 (seven) days receive such instructions, he shall proceed with the work conforming with the
Provisions, Regulations or Bye-Laws in question.

In particular, the Contractors shall be responsible to Register themselves under the Contract Labour
(Regulation & Abolition) Act 1970 and Rules there under and any amendment thereto; they must
comply with and carry out all the provisions and obligations under the said Act and Rules and furnish
allinformation to Employer as may be required by itand shallindemnify the Employeragainstany
penalties/claims arising from any default on their part.

The Contractor shall arrange to give all notices required by the said Acts, Regulations or Bye-Laws to
be given to any Authority and to pay to such Authority or to any Public Office all fee that may be

Chief Engineer
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properly chargeable in respect of the work and lodge the receipts with the Employer.

The Contractors shall indemnify the Employer against all claims in respect of patent, rights, and shall
defend all actions arising from such claims unless he hasinformed the Chief Engineer before any
such infringement and received his permission to proceed and shall himself pay all royalties, licence
fees, damages, costs and charges of all and every sort that may be legally incurred in respect thereof.

The Contractor should observe that his work shall not cause any nuisance to the Public in general
and to the neighbouring occupants in particular.

Should the Contractor desire to work on Sundays, Holidays and during night hours, permissionin

writing fromthe Corporation’s Engineer mustbe obtainedintime. Itshall be the responsibility ofthe
Contractor to obtain permission from Civil Authorities, if necessary.

7. SETTING OUT WORK:

The Contractor shall set out the work and shall be responsible for the true and perfect setting
out of the same and for the corrections of the positions, levels, dimensions and alignment of all
parts thereof. If at any time any error shall appear during the progress of any part of the work, the
Contractor shall at his own cost rectify such error, if called upon, to the satisfaction of the
Corporation’s Engineer. The Contractor mustnotcommence work untilthe outlines of the building
and Centre line layout have been pegged out and approved by the Corporation’s Engineer.

8. CONTRACTORIMMEDIATELY TO REMOVE OFFENSIVE MATTER:

All solil, filth or other matter of an offensive nature taken out of any trench, sewer, drain, cesspool or
otherplaceshallnotbedeposited onthe surface, butshallbe atonce cartedawaybythe Contractor
to some pit or place provided by him.

9. MATERIALS AND SAMPLES:

Allthe materials storesand equipmentrequiredforthefull performance ofthe Contractmustbe
provided through normal trade channels and must include applicable import duties and all
applicable taxes and other charges, if any.

They shall be of approved quality and the best of their kind available and the Contractor must be
entirelyresponsibleforthe properandefficient carrying out of the work. The Contractor shall order
all materials required for the execution of the work from local as well as from outside sources if
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situation warrants so as early as necessary tothe satisfaction ofthe Corporation’s Engineerand to
ensure that such materials are on site well ahead of requirement for use in the work. Non-
availability of materials in local market will not be an issue behind slow progress of work.

Before ordering such materials, the Contractor shallget samples of the materials approved wellin
time. Preference shallbe giventoISImarked products and approved brands of requisite quality as
mentioned in the tender. For materials, which are neither approved brands nor ISI marked, the same
shall be gottested from approved laboratories atthe Contractor’s cost before approval. Approved
brand and ISI marked product will also be tested if desired by the CE and if the test results are
satisfactory, the cost of testing shall be borne by the Employer otherwise by the Contractor. No claim
will be allowed for delay to the progress of work caused by test. If called upon by the Executive
Engineerthe Contractor shall produce proof for having arranged for the supply of materials wellin
time.

The Contractor shall furnish well in time before work commences at his own cost, any samples of
workmanship that may be called for by the Corporation’s Engineerfor his approval and any further
samples in case of rejection until such samples are approved. Such samples when approved shall be
the minimum standard for the work to which they apply. In case of items like suspended ceiling,
partitions, etc. typical sample panelsor proto-types shall be erectedin positionforapproval before
undertaking work. Rates quoted shall cover for such preliminary work.

Place of storage: LIC will provide a spaced measuring approx. 300 sq.ft for storing of
materials at site. The space will provide after reaching of materials. Lock and key
arrangement is the contractors responsibility including safety & security aspect.

ACCESS:

Any of the Corporation's Engineers or any persons authorized by any one of them shall at all
reasonable time have free access to the work and/or the workshops, factories or other places where
materials are being prepared or constructed for the Contract and also to any place where the
materialsarelying orfromwhichtheyare beingobtainedandthe Contractorshallgive everyfacility
toallofthemnecessaryforinspection and examination and testofthe materials and workmanship.
Exceptthe representatives of the Public Authorities, no person shall be allowed onthe work atany
time without the written permission of the Corporation’s Engineer.

If any work is to be done at a place other than the site of the work, the Contractor shall obtain the
written permission of the Corporation’s Engineer for doing so.
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nlacemen nhen necessitated._ amount a inula inthe Appendix to th ondition
of contract shall be recovered from the contractor for each Engineer and each supervisor for
the-perod-otnon-employment
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DISMISSAL OF WORKMEN:

The Contractor shall, on the instruction of the Corporation’s Engineer, immediately dismiss from
the work any person employed thereon, who may, in the opinion of the Corporation’s Engineer, be
unsuitable or incompetent or who may misconduct himself and such person shall not be again
employed or allowed on the work without the permission of the Corporation’s Engineer.

DATES OF COMMENCEMENT AND COMPLETION:

The “Date of Commencement” shall be as stated in the Work Order and the Contractor shall
thereupon andforthwith begintheworkand shallregularly proceed withand complete the same on
or before the “Date of Completion” stated in the Work Order, subject to the provisionsforextension
of time hereinafter contained.

ASSIGNMENT:

Thewhole of thework included inthe Contract shall be executed by the Contractorand the
Contractor shall not directly or indirectly transfer, assign or underlet the Contract or any part, share
of interesttherein nor shall he take a new partner without the written consent of the CE and no
subletting shallrelieve the Contractorfromthe fulland entire responsibility of the Contractorfrom
the active superintendence of the work during its progress.

DEVIATION, VARIATION, EXTRA/DEVIATED ITEMS AND PRICING:

The Contractor should note that unless otherwise stated, the tender is strictly on
Percentage rate / Percentage Rate basis and his attention is drawn to the fact that rates for
each and every item should be correct, workable and self supporting. The quantities in the
Schedule of Quantities approximately indicate the total extent of work and no variation i.e.
additions, omissions or subtractions shall vitiate the Contract. No liability shall attach to the
Employerforanyerrortherein or variation there from.

The contractor may when authorized and shall when directed, in writing by the CE or the
Corporation’s Engineers, whom the CE may for that purpose appoint, add to, omit from, make
alterations in, substitutions for, or vary the works shown upon the Drawings or described in
Specifications or included in the priced Schedule of Quantities but the Contractor shall make no
additions, omissions, alterations, substitutions or variations without such authorization or
direction. A verbal authority or direction by the CE, if confirmed by the contractor in writing within

Chief Engineer
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7 (seven) days, be deemed to have been given in writing.

Theratesof such altered, additional or substituted works shall be determined inaccordance with the
following.

a. The netrates or prices inthe original tender shall determine the valuation of the extrawork
where such extrawork is of similar character and executed under similar conditions as the
work priced therein.

b. The net price of the items in the original tender shall determine the value of the items
omitted. However, if omissions vary the conditions underwhich any remaining items of the
work are carried out or if the amount of any omission relative to the amount of the whole of
the Contract works or to any part thereof shall be such that in the opinion of the Chief
Engineer, the netrate or price contained in the Priced Schedule of Quantities or Tender or
for any item of work involves loss or expenses beyond that reasonably contemplated by the
Contractorandis by reason of such omission rendered unreasonable or inapplicable, the
Chief Engineer shall fix another rate or price as in the circumstance he shall think reasonable
and proper.

C. If the rate for any altered, additional, or substituted item of work is not specified in the
schedule of quantities, the rate for that item shall be derived from the rate for the nearest
similar item specifiedtherein.

d. If the rate for altered, additional or substituted item of work cannot be determined in the
manner specified above, then such items of work shall be priced on the basis of coefficients
of labour and materials as given in the latest CPWD rate analysis handbook and rates for
labour and materials wherever applicable shall be the market rate prevailing atthe time of

execution.
e. Where such co-efficient are not available in C.P.W.D. rate analysis, the actual
Labour/Materials involved and recorded by the LICI Engineer in executing the items shall be
considered.

f. Where extrawork cannotbe properly measured or valued, the Contractor shallbe allowed
“‘DayWork” prices atthe netrates statedinthe Tenderorthe Priced Schedule of Quantities
or, if not so stated, then in accordance with the local “Day Work” rates and wages for the
district, provided that in either case vouchers specifying the date and time (and if required
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by the LICI Engineer the names of workmen employed) and materials incorporated be
delivered for verification to the LICI Engineer or his representative at or before the end of
the week following that in which the work has been executed. The LICI Engineer is not
boundtorecognize the costof materials furnished invouchers; the CE athis discretion will
fix the price of such materials based upon market value.

g. While fixing rates of extra items 15% (Fifteen percentonly) shall be allowed over &
above the basic rate of material (without GST) T &P, Water Charges & labour to cover all
supervision, overheads, profits and all other applicable taxes/cess. GST on works contract
will be paid separately.

h. For all extra items of work, the contractor should submit to the concerned Corporation’s
Engineer the necessary particulars along with his analysis and the rate he proposes to claim
for consideration within a period of 4 (four) weeks from the time of cropping up of any
authorized extra / deviated item. He shall also ensure that all the authorized claims are
included in the final bill. If the contractor fails to submit his claim within the stipulated
period or the period duly extended by the Corporation’s Engineer, then the CE shall proceed
to fix the rate for the item(s) and the same shall be final and binding on the contractor.

i. The Contractorshallnote that Extra/Deviateditems claimand/orany other claimwhatsoever
if submitted after submission of his Final Bill will not be entertained and considered by the
Employer. The Contractor shall not be allowed to make any Additions/ Alterations/ Revisions
/ Changes/ Modifications/ Variations in the final bill, after the final bill is submitted by him.

16. SUB-CONTRACTORS:

All specialist Merchants, Tradesmen and others, executing any work or supplying, fixing any goods
forwhich provisional sums are included in the Schedule of Quantities and/or Specifications, who
may be nominated or selected by the CE, who shall be the final authority are hereby declared tobe
Sub-Contractors and are herein referred to as nominated Sub-Contractors.

No nominated Sub-contractor shall be employed on or in connection with the work against whom

the Contractors shall make reasonable objection or (save where the CE and the Contractor shall
otherwise agree) who will not enter into a Contract providing:-

a. That the nominated Sub-Contractor shall indemnify the Contractor against the same
obligation in respect of the Sub-Contractor as the Contractor is under, in respect of this
Contract;

b. That the nominated Sub-Contractor shall indemnify the Contractor against claims in respect

ofany negligence by the Sub-Contractor or his servants or agents orany misuse by himor

Contractor
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them of any scaffolding or other plant or the property of the Contractor or under any
Workmen’s Compensation Act in force.

THIRD PARTY LIABILITY, DAMAGE TO NEIGHBOURING PROPERTY, LOSS OF MATERIAL AND
WORKMEN'S COMPENSATION:

The Contractorshallberesponsible forallinjurytopersons,animalsorthings,andforalldamageto
structural and/or decorative part of property which may arise from the operations or neglect of
himself or of any Sub-contractor orany of his Sub-Contractor's employees, whether suchinjury or
damage arise from carelessness, accident or any other cause whatsoever in any way connected with
the carrying out of his Contract. This Clause shall be held to include inter-alias, any damage to
Building, whether immediately adjacent or otherwise and any damage to roads, streets, footpaths,
bridges, orways as well as all damage caused to the building, and the works forming the subject of
this Contract by frost, rain, wind or other inclemency of the weather. The Contractor shall fully
indemnify the Employerand hold himharmlessinrespectofalland any expenses arising fromany
suchinjury or damage to persons or property as aforesaid and also in respect of all and any claim
madeinrespectofinjury ordamageunderanyactsof Governmentorotherwiseandalsoinrespect
of any award or compensation or damages consequent upon such claim.

The Contractor shall fully indemnify the employer against any loss, damage or deterioration for
whatever reason, of all materials brought at site and especially material supplied by or paid for
partly or wholly by the employer.

The Contractor shall reinstate all damage and loss of every sort mentioned in this Clause soas to
deliverupthewhole ofthe Contractworks complete and perfectineveryrespectand soastomake
good or otherwise satisfy all claims for damage to the property of the third parties.

The Contractor shall fully indemnify the Employer against all claims which may be made against the
Employer by any member of the Public or other third party in respect of anything which may arise
in respect of the works or in consequence thereof.

The contractor shall at his own expense arrange to effect from the date of commencement &
maintain till the date of virtual completion of contract, with any licensed general insurance
company, a POLICY OF INSURANCE( Contractor’s All Risk Policy) to cover all such risks detailed
aboveviz.loss,damage & third party liability etc. The policy shallbe ofanamountas mentionedin
Appendix to Conditions of contractand inthe joint names of the employer & contractor and shall
be deposited withthe employerand renewed as required fromtime totime during the currency of
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the contract.

The Contractor shall also fully indemnify the Employer against all claims which may be made upon
the Employer, whether under the WORKMEN’S COMPENSATION ACT or any other STATUTE in
force during the currency of this Contract or at Common law in respect of any Employee of the
Contractor or any Sub-Contractor and shall at his own expense effect and maintain until the Virtual
completion of the work, with “licensed General Insurance Company”a POLICY OF INSURANCE of
adequate amount in the joint names of the Employer and the Contractor against such risks and
depositsuch policy or policies with the employer & renew the same as required fromtime totime
during the currency of the Contract.

The Contractor shall be responsible for anything, which may be excluded from the Insurance Policies
above referred to, and also for all other damage to any property arising out of or incidental to the
negligence or defective carrying out of the Contract.

The amount of insurance to be taken for the above policies will be jointly decided between the
contractor and the employer before issue of acceptance letter based on the tendered cost, nature
of work, location of site, local hazards etc.

In default of the Contractor insuring as provided above, or having insured failing to renew the same
asrequired the Employer on his behalf may so insure/renew and may deductthe premiums paid
fromany monies due orwhich may become due tothe Contractortogetherwith penalty asthe CE
deems appropriate.

The Contractor shall also fully indemnify the Employer in respect of any costs, charges or expenses
arisingoutofany claimorproceedings atlawandalsoinrespectof any award of compensation of
damages arising therefrom.

The Employer shall be at liberty and is hereby empowered to deduct fully the amount of any
damages, compensation costs, charges and expenses arising or accruing any such claim of damage
from any sum or sums due or to become due to the Contractor.

DELAY AND EXTENSION OF TIME:

If the works be delayed due to any of the following:

by force majeure,
by reason of any exceptionally inclement weather,

(c) by reason of proceedings taken or threatened by, or disputes with, adjoining or
neighbouring owners, or public authorities,
(d) by the work, or delays, of other Contractors or Tradesmen engaged by the Employer,

by reason of any additional work or instruction ordered by the employer,

Contractor
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any of the building trades,
in consequence of the Contractor not having received in due time necessary instructions fromthe CE

for which he shall have specifically applied in writing,

19.

Contractor

from other causes which the CE may certify as beyond the Control of the Contractor,

by reason of non-payment of interim certificate at specified time,
Then upon the happening of any such event causing delay, the contractor shall
immediately, give notice thereof in writing to the Corporation’s Engineer, but shall
nevertheless use constantly his best endeavors to make good this delay.

Requestfor extension of time shall be made by the contractor at the earliest of the event causing
delay.

In case of strike or lockout the Contractor shall give written notice thereof to the CE as soon as
possible buthe shall nevertheless constantly use hisendeavoursto preventdelay and shalldoall
that may reasonably be required to the satisfaction of the CE to proceed with the work.

The CE shall make a fair and reasonable assessment of the delay and grant extension of time
accordingly. Such extension shall be communicated to the contractor by the Corporation’s
Engineerimmediately within 30 (Thirty) days of the date of receipt of request for extension. Non-
application by the contractor for extension shall however not be a bar for giving fair and
reasonable extension which shall be as decided by the CE.

The decision of the CE as communicated by the Corporation’s Engineer to the contractor on the
extension of time shall be final & binding.

No claim in respect of compensation or otherwise, howsoever arising, as a result of extension
granted under the above conditions shall be admissible.

COMPENSATION INTHE FORM OF PENALTY FOR DELAY OF WORK :

If the Contractor fails to complete the work by the date of completion stated in the “Appendix to
Condition of Contract” or within time properly extended under Clause (18) hereof and the CE
certifies in writing that in his opinion the same ought, reasonably so, to have been completed, the
Contractor shall pay or allow the Employer compensation as mentioned in the “ Appendix to
condition of contract” as “Compensation in the form of penalty for delay of work” fordelay ofthe
work ” for the period during which the said works shall so remain incomplete and the Employer
may deduct such damages fromany money due to the Contractor. In case liquidated damagesin
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accordance with the above provision accrue to maximum limit as mentioned in the Appendix to the
Conditions ofthe Contract, the Chief Engineer shallbe at liberty torescind the Contractandtoget
itcompleted entirely atthe risk and cost of the Contractor through any otheragency he decidesto
appoint. All extra expenses incurred shall be recoverable from the money due to Contractor or lying
to his credit with the Employer against the present or any other Contract.

FAILURE BY CONTRACTOR TO COMPLY WITH CE’S INSTRUCTIONS :

Ifthe Contractor after receipt of written notice from the CE, requiring compliance with suchfurther
Drawings and/or his instructions, fails within 7 (seven) days to comply with the same the CE may
employ and pay other persons to execute any such work whatsoever as may be necessaryto give
effectthereto and all additional costsincurred in connection therewith shall be deducted from any
money due or to become due to the Contractor.

MEASUREMENT OF WORKS & PAYMENT OF BILLS::

MEASUREMENT OF WORKS : The measurement of works shall be recorded in EXCEL format by the
Construction Associates at the site as works progress. Any approved authorised extra/deviated
work executed during the period will also be measured in EXCEL format. The EXCEL sheet
measurement will be submitted by the Construction Associate to the LIC site Engineer in both hard
and softformat. The soft copy to be forwarded through e-mail to the concerned site engineer. The
measurements then will be checked 100% by LIC site engineer and if required, the same shall be
corrected by LIC site engineer to establish that the measurement so given by the Construction
Associate is in order and complete in all respects.

All concealed measurements shall be verified by LIC site engineer and test checked by Higher
Officials, wherever required, before its concealing and hard copy duly signed by Construction
Associate and LIC engineers shall be maintained/preserved.

Ifthere isany variation of measurementafterthe testchecking, the particular measurementwillbe
re-entered by the LIC site engineer and then the corrected EXCEL measurement will be converted to
PDFformat. A printof such PDF formatted measurement sheetwill be taken and signed by the LIC
site engineer, Test Checking engineer and the Construction Associate on the hard copy.

Abstract of bill in EXCEL & PDF will be submitted by Construction Associate. The Construction
Associate will have their key in the quantities of the corresponding item from the PDF formatted
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measurement sheet.

The Construction Associate on receipt of the corrected hard copy of Abstract of bill from LIC will
preparetheirtaxinvoice ontheirletterhead and submitto LIC of Indiaforfurther processing of their
bill for release of payment.

Should the contractor not attend or neglect or omit to send such representative, then the
Measurements taken by the LICI Engineer or representative shall be taken to be correct
measurements of the work. Wherever not specified in the “Schedule of Quantities or elsewhere” the
mode of measurements shall be in accordance with the latest brochure issued by the Indian
Standards Institutions (now renamed as Bureau of Indian Standards) on “Method of measurement of
Building works”.

The Contractor or his representative may, at the time of measurement, take such notes and

measurements as he may require.

All authorized extra work. Omissions and all variations made without the Chief Engineer's
knowledge, if subsequently sanctioned by him in writing, shall be included in such
measurement.

If the contractor or his authorised representative does not record the measurements periodically
for the completed works, then the site Engineer shall take measurements after giving notice in
writing of at least 3 (three) days. Measurements recorded in the absence of Contractor shall be
intimated with a copy of such measurementsto the contractor. If the contractor fails to countersign
or record objections within a week from the date of measurement, then such measurement
recorded in absence by the Site Engineer shall be deemed to be accepted by and binding on the
Contractor.

The Contractor shall, without any extra charge provide all assistance with every appliance, labour
and other things necessary for taking measurements (either by him or by site Engineer) and
recording levels including test checking of such measurements by any person authorised by the
Employer.

Allworkshallbe measurednetasfixedinitsplace. Allmeasurementsof ‘cutting’ shallbe held
to include for the consequent wastage on the materials used.

Exceptwhere anygeneral ordetail description ofthe works expressly showstothe contrary,
measurements shall be taken in accordance with the procedure set forth in the specifications
notwithstanding any provision in the relevant Standard Method of measurement or any general or
local custom. In the case of items for which procedure is not covered in the specification,
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measurement shall be taken in accordance with the relevant Standard Method of measurement
issued by BIS and if for any item no such standard is available then a mutually agreed method shall
be followed.

Contractor
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Measurements of all hidden/concealed items of work including extra items if any, such as, work
in foundations including excavations, plinth filling, masonry, concrete etc. steel in all R.C.C. work,
pipe to be encased etc. shall be jointly recorded by the contractor and Site Engineer or his
authorised representative before they are covered up. Immediately after the work is ready for
measurements, Contractor will give specific notice to the Site Engineer for recording the
measurements. If the Site Engineer or his authorised representative fails to record the
measurements, the Contractor will refer the matter to the Corporation’s Engineer for instructions,
butinno case shall coverup workwithout the latter's permission.

22. PAYMENTS: As per APPENDIX TO THE CONDITIONS OF CONTRACT

The contractor shall be paid by the Employer as stated above of such value mentioned in
Appendix to the Conditions of Contract hereto as “Retention percentage on account of Security
Deposit”. The interim Bills of Running Account Bills to be prepared by the Contractor and supported
by the detailed measurements..

Appendix as Final Bill after Virtual Completion” and the contractor shall be entitled to the
payment of the final bill in accordance with the final certificate to be issued in writing by the
Deputy Chief Engineer with the approval of the CE with expiration of the period referred to as
“Defects Liability Period”, in the Appendix to Conditions of Contract hereto from the date of Virtual
Completion or as soon after the expiration of such period as to work shall have been finally
completed and all defects made good according to the true intent and meaning hereof,
whichever shall last happen.

The Chief Engineer may make any correction in previous certificate which shall have been issued by
the Executive Engineer/Superintending Engineer.

Payment upon the LICI Engineer’s certificate shall be made within the periods named in the
Appendix “Period for honouring Interim Certificate” after such a certificate has been delivered to the
Employer.

The CE shall have power to withhold any Certificate if the work or any parts thereof are not being
carried out to his satisfaction.
23.

Contractor

Chief Engineer

Engineering Dept., EAST CENTRAL ZONAL OFFICE, ENGG. DEPTT. (4™ R) “JEEVAN DEEP”, EXHIBITION ROAD, PATNA — 800 01



’ BlLic

Life Insurance Corporation Of India =~

24,

25.

26.

Contractor

UNFIXED MATERIALS ANDEQUIPMENTS:

Alltools, plants and materials brought to the site by the Contractor shall vestin the Employer and
shall notbe removed from the site of works except by permission of the Corporation’s Engineerin
writing. The Employer shall have a lien on these materials and plants.

REMOVAL OF IMPROPER WORK:

The Corporation’s Engineer shall during the progress of the work have powerto orderin writing
from time to time the removal from the work within such reasonable time or as may be specified in
the order, of any materials, which in their opinion are not in accordance with the Specifications or
instructions, the substitution of proper materials and the removal and proper re-execution of any
work executed with materials or workmanship not in accordance with the Drawings and
Specifications or Instructions and the Contractor shall forthwith carry out such an orderat his own
cost. Incase of defaultonthe partofthe Contractortocarry outsuchanorder, the CE shallhave the
power to employ other persons to carry out the same and all expenses consequent thereon or
incidentaltheretoas certified bythe EE shallbe borne by the Contractorand maybe deductedfrom
any amounts due or that may become due to the Contractor.

VIRTUAL COMPLETION:

Theworkshallbe completedinaccordance withthe Contract and to the entire satisfaction of Chief
Engineer. Allunused materials, tools, plants, scaffoldings, temporary structures, hutments and things
belonging tothe Contractor shall be removed and the site of works cleared of rubbish and allwaste
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materials by the contractor at his own expenses and delivered up tidy to the employer. After
completion of the work, the contractor will serve a written notice to the CE to this effect. The Chief
Engineer after satisfying himself shall thereupon approve the virtual completion. The Defect Liability
Period shall commence from the date of such certification.

DEFECTS AFTER COMPLETION:

271 The defects, shrinkage, settlements or other faults, which may appear within “the Defects Liability

Contractor

Period, stated in the “Appendix to the Conditions of Contract” or if not stated then, within 12
(twelve) months after virtual completion of the work, arising on account of materials or
workmanship not in accordance with the Contract shall, upon the directions in writing of the
Corporation’s Engineer and within such reasonable time specified therein, be amended and made
good by the Contractor at his own costunless the CE shall decide that he oughtto be paid for such
amendment and for making good, and in case of default, the CE may employ and pay other
persons to amend and make good such defects, shrinkage, settlement or other faults, and all
damages, loss and expenses consequent thereon or incidental thereto shall be recovered from any
monies due or that may become due to the Contractor. The CE may in lieu of such amending and
making good by the Contractors, deduct from any money due or that may become due to the
Contractor, a sum to be determined by the CE equivalent to the cost of amending such work. Should
any defective work have been done or materials supplied by any Sub-Contractoremployed onthe
work, who has beennominatedorapproved bythe CE asprovidedin Clause No.16the Contractor
shall be liable to make good in the same manner as if such work or material had been done or
supplied by the Contractor and been subjected to the provisions of this Clause and Clause No.2
hereof. The Contractor shall remain liable under the provision of this Clause notwithstanding the
payment of any Certificate or the passing of any accounts.
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OTHER PERSONS ENGAGED BY THE EMPLOYER:

CE reserves the right to execute any work not included in this Contract, which he may desire to have
carried out, by other persons and the Contractor shall allow all reasonable facilities and the use of
his scaffolding and plant for the execution of such work, butis not required to provide any special
plantor materials forthe execution of such work except by specialarrangementwiththe Employer.
Suchworkshallbe carried outin such mannerasnottoimpede the progress oftheworkincludedin
the Contract and the Contractor shall not be responsible for any damage or delay which may happen
to or be occasioned by such work.

SUSPENSION BY THE CONTRACTOR:

If the Contractor except on account of any legal restraint upon the Employer preventing the
continuance of the work, shall suspend the work or in the opinion of the CE shall neglect or fail to
proceedwith due diligence in the performance of his part of the Contract or if he shall make default
in respect of Clause No.2, the Employer shall have the power to give notice in writing to the
Contractorrequiring that the work be proceeded within areasonable mannerand with reasonable
dispatch. Such Notice shall purportto be a notice under this clause. After such notice is given, the
Contractor shall notbe atliberty to remove from the site of the work orfrom any ground contiguous
thereto any plantor materials belonging to him, which shall have been placed thereon forthe work
andthe Employershallhavealienuponall such plantand materialsto subsistfromthe date of such
notice being given until the notice shall have been complied with. If the Contractor shall fail for 7
(seven) days after such notice given to proceed with the work as therein prescribed, the CE may
proceed as provided in Clause No.31.

DETERMINATION OF CONTRACT BY EMPLOYER:

If the Contractor (being anindividual or afirm) commitany “Actof Insolvency” or shall be adjudged
asInsolventor shallmake an assignmentorcomposition ofthe greater partinnumberoramount of
his creditors or shall enter into a deed of assignment with his creditors, or being an Incorporated
Company shall have an order made against him or pass an effective resolution for winding up either
compulsorily or subjecttothe supervision ofthe Court or Voluntarily orifthe official Assignee ofthe
Contractor shall repudiate the Contract or if the official Assignee or the Liquidator in any such
winding up shall be liable within 7 (seven) days after notice to him requiring him to do so, to show
tothereasonable satisfaction of CEthatheis able tocarry outandfulfillthe Contractand if required
by the CEtogive security therefore orifthe Contractor (whetheran Individual Firm or Incorporated
Company) shall suffer execution to be issued or if the Contractor shall suffer any payment under this
Contractto be attached by or on behalf of any of the creditors of the Contractors orif the contractor

Chief Engineer

Engineering Dept., EAST CENTRAL ZONAL OFFICE, ENGG. DEPTT. (4™ R) “JEEVAN DEEP”, EXHIBITION ROAD, PATNA — 800 01



Contractor

’ BlLic

Life Insurance Corporation Of India =~

shall assign or sublet the Contract without the consent in writing of the CE first obtained or if the
Contractor shall charge or encumber this Contract or any payment due or which may become due to
the Contractor there under, or if the CE shall certify in writing that in his opinion the Contractor,

a. has abandoned the Contract, or

o

has failed to commence the work, or has without any lawful excuse underthese conditions
suspended the progress of the work for 7 (seven) days after receiving from the CE written
notice to proceed, or

C. has failed to proceed with work with such due diligence and failed to make such due
progress as would enable the work to be completed within the time agreed upon, or
d. hasfailed to complete the work within the stipulated date including authorized extensions
or
e. hasfailed to remove the materials from the site or to pull down and replace the work within

7 (seven)daysafterreceiving awritten notice fromthe Corporation’s Engineerthatthe said
materials or work were condemned or rejected or

f. has neglected or failed persistently to observe and perform all or any of the acts, matters, or
things, by this Contractto be observed and performed by the Contractorfor 7 (seven)days
after written notice shall have been given to the Contractor requiring the Contractor to
observe or perform the same, or

g. has to the detriment of good workmanship or in defiance of the CE’s instructions to the
contrary sub-let any part of the Contract.

then and in any of the said causes, the CE notwithstanding any previous waiver, after giving 7 (seven)
daysnotice inwriting to the Contractors, determine the Contract, butwithoutthereby affecting the
powers of the CE or the obligations and liabilities of the Contractor, the whole of which shall
continue to be in force as fully as if the contract has not been so determined and as if the work
subsequently executed had been executed by or on behalf of the Contractor. And further, the
Employer, his agents or servants, may enter upon and take possession of the work and all plant,
tools, scaffolding, sheds, machinery, steam and other power, utensils and materials, lying upon the
premises or the adjoining lands or road and use the same as his own property or may employ the
same by means of his own servants and workmen in carrying on and completing the work or by
employing any other Contractors or other person or persons to complete the work, and the
Contractor shall not in any way interrupt or do any act, matter, or thing to prevent or hinder such
other Contractor, other persons or person employed for completing and finishing or using the
materials and plant for the work. When the work shall be completed or as soon thereafter as
convenient, the CE shall give a notice in writing to the Contractor to remove his surplus materials
and plantand should the Contractor fail to do so within a period of 14 (Fourteen) days after receipt
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thereof by him, the Employer may sell the same by public auction and shall give credit to the
Contractor for the amount so realized. The CE shall thereafter ascertain and certify in writing under
his hand what (if anything) shall be due or payable to or by the Employer for the value of the said
plant and materials so taken possession of by the Employer and the expense or loss which the
Employer shall have been put to in getting the work to be so completed, and the amount, if any,
owing to the Contractor and the amount, which shall be so certified shall thereupon be paid by the
Employer to the Contractor or by the Contractor to the Employer, as the case may be and the
Certificate of the CE shall be final and conclusive between the parties.

32. TERMINATIONOF CONTRACTBY CONTRACTOR:

If payment of the amount payable by the Employer under any Certificate of the EE shall be in arrears
asunpaid for 60 (sixty) days after notice in writing requiring payment of the amount with interest of
aforesaid shall have been given by the Contractor to the Employer, or if the work be stopped for six
months under order of the CE or by any injunction or other order of any Court of Law, then and in
anyofthe said cases, the Contractorshallbe atlibertyto determine the Contractbynotice inwriting
to the Employer and he shall be entitled to recover from the Employer payment for all the work
executed and for any loss, he may sustain upon any plant or material supplied or purchased or
prepared for the purpose of the Contract.

In arriving at the amount of such payment, the net rates contained in the Contractor’s original
tender shall be followed or where the same may notapply, valuation shallbe made in accordance
with Clause No.15 hereof.

33. DETERMINATIONOFCONTRACTDUETOABANDONMENT ORREDUCTIONIN SCOPE OF WORK:
Ifatanytime afterthe acceptance of the tender, the Employer shallforany reasons whatsoever not
require the whole or any part of the works to be carried out, the CE shall give notice in writing tothe
Contractor who shall have no claim to any payment of compensation or otherwise whatsoeveron
accountof any profitoradvantage which he might have derived fromthe Execution of the whole of
the works.

The Contractor shall be paid at contract rates for the full amount of work executed and in addition:

a. The cost at site of all surplus approved materials collected for incorporation in the work,
which the Contractor does not wish to retain and which shall thereafter become the
property of the Employer.

b. Where the Contractor desires to retain the surplus of approved materials (excepting

materials supplied by the Employer or obtained in Employer’'s name, which shall, in any
case, be returned to the Employer) the cost of handling and cartage charges forremoval

from the site to a reasonable distance not exceeding 25 kms.
Contractor
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C. If upon the determination of the Contract under this condition, the Contractor is of the
opinion that he has suffered hardship by reason of the operation of these conditions, he
may refer the circumstances with full details to the Chief Engineer, who onbeing satisfied
that such hardship exists or has existed, shall make such allowance, if any as in his opinion
is reasonable, and his decision shall be final, conclusive and binding.

34. DISPUTES TO BE FINALLY DETERMINED BY CHIEF ENGINEER:

34.1 The Instruction, Decision, Opinion, Direction, Certificate or Valuation of the CE with respectto all
oranyofthe mattersunderClause (2), (3), (5), (6), (9), (14), (15), (18), (23), (27),(30), (31)and (33)
hereof (which matters are herein referred to as EXCEPTED MATTERS) shall be final and conclusive
and binding on the parties hereto and shall be without appeal. Any other Decision, Opinion,
Direction, Certificate or Valuation of the CE orany refusal of the CE to give any of the same shallbe
subject to the right of Arbitration and review as given under Clause No.36.

35. SECURITY DEPOSIT AND PERFORMANCE GUARANTEE:

35.1 Amount towards Security deposit shall be calculated as per details given in “APPENDIX TO
CONDITIONS OF CONTRACT” of the tender. Security Deposit can be either in the form of Bank
Guarantee or DD as per tender.

In case of cash option, the EMD shall be retained as part of Security Deposit and balance Security
Deposit shall be accumulated through retentions from Running Account Bills at 7.5% (maximum) of
gross amount of bill. In case of Bank Guarantee option, the Contractor shall furnish one Bank
Guarantee for full amount of Security deposit valid till CAMC period of ACs (l.e five years after defect
liability period) plus 6months claim period OR, two Bank Guarantees of like amounts eachequalto
half the Security deposit, one valid till virtual completion and the othertill CAMC period of ACs (l.e

35.2

period:

35.3 The Bank Guarantee/s shall be from any Nationalized / Scheduled Bank preferably at place of work
site orZonalHeadquarter of LIC withinwhose jurisdictionthe workfalls orwhere aBranch/Division
of the Corporation exists.

35.4 Bank Guarantee/s (BGs) against Security Deposit (SD) shall be executed as per the specimen pro-
forma at Annexure B and C. Bank guarantee/s against Security Deposit shall be submitted within 21
(twenty one) days from the date of acceptance letter.

35.5

Contractor
Chief Engineer

Engineering Dept., EAST CENTRAL ZONAL OFFICE, ENGG. DEPTT. (4™ R) “JEEVAN DEEP”, EXHIBITION ROAD, PATNA — 800 01



35.6

35.7

” BlLic

Life Insurance Corporation Of India =~

Money absolutely

50% of the Total Security Deposit will be refunded to the contractor after the satisfactory
completion of the work, subject to deductions for any appropriations thereof

required to be made by the employer as per the conditions of contract.
Balance50% of Total Security depositwill beretained with LIC of Indiatill 5year CAMC period of
ACs (l.efive years after defect liability period) Alternately they can furnish aBank Gurantee of
equivalent amount of 50% of S.D with validity of five years after defect liability period plus six
monthclaimperiod and afterconfirmationfromtheBank,the50%S.Dwill bereleasedtoagency.

If one Bank Guarantee in lieu of total Security Deposit is furnished, the same will be released only after
the successful completion of CAMC Period of ACwhich is 05 years after Defects Liability period plus
6monthsclaim period subjectto any appropriations as aforesaid.

36.

Contractor

If two Bank Guarantees in lieu of Security deposit are furnished, the First Bank Guarantee will be
released after the satisfactory completion of work and second shall be released after the
satisfactory completion of CAMC Period of ACwhichis 05years after Defects Liability Period
plus 6months claim period subjectto any appropriations as aforesaid.

Contractor shall keep the Security Deposit, where applicable, replenished to its full value whenever
anyrecoveryorappropriationtherefromoccurs. Theemployerreservestherighttodosofromany
money(s) due to the contractor lying with them.

The Contractor should note that no interest will be allowed on any part of the Security deposit.
No deductions will be effected from the bills when the total security deposit is paid in the form of
Bank Guarantee(s) andthe E.M.D shallbe refunded after acceptance of Bank Guarantee(s).
Inthe event of failure by the contractor to submit Bank Guarantee(s) by the specified / extended
date, recovery of Security deposit shall be effected fromthe R.A Bills.

Inall cases of Bank Guarantees, there shall be further provision of claim period of 6 months. If the
contract period gets extended for any reason whatsoever, the contractor shall obtain the required
extensions to the Bank Guarantee(s).

SETTLEMENT OF DISPUTES, ARBITRATION:

Alldisputesanddifferencesof anykind whatsoeverarising outof orin connectionwiththe Contract
orthe carrying out of the work (whether during the progress of the work or after its completion and
whetherbefore orafterdetermination, abandonmentorbreach ofthe Contract) shallbereferred by
the Contractor to the Chief Engineer within 15 (fifteen) days of any such matter arising.

The Chief Engineer shall, upon receipt of such reference/s will arrange to enter all such dispute(s) on

Chief Engineer

Engineering Dept., EAST CENTRAL ZONAL OFFICE, ENGG. DEPTT. (4™ R) “JEEVAN DEEP”, EXHIBITION ROAD, PATNA — 800 01



” BlLic

Life Insurance Corporation Of India =~

the date of actual receipt in his office in a register and serially numbered. The receipt of the
reference shall be acknowledged by the Office of Chief Engineer. However mere acknowledgment of
receipt of claim does not entail that the claim is admitted or accepted.
The Chief Engineer shall thereafter constitute a three member committee comprising of Officers not
below the rank of Executive Engineer/ADM within 15 working days of reference made by contractor
and delivered at Chief Engineer’s Office to examine the disputes and submit its report with
documentary evidence to Chief Engineer within 45 days of reference made. The Chief Engineer shalll
give his decision within 60 days from the date of reference after hearing the Committee and
Contractor.
If the contractor be dissatisfied with the decision of the Chief Engineer, other than the EXCEPTED
MATTERS, then and in any such case, the Contractor shall refer the matter to Executive Director
(Engineering), who in turn after hearing Chief Engineer and Contractor shall give his decision in
writing within 30 (Thirty) working days from the day the referred matter is received in his office.
If the contractor still be dissatisfied with the decision of the Executive Director (Engineering), then
andin any such case, the contractor shall within 30 (Thirty) working days after receiving notice of
such decision, give a written notice to the Executive Director (Engineering) requiring that such
mattersindispute (otherthanthe Excepted Matters)be arbitratedupon. In case the contractorfails
to serve the written notice on any or all the issues in dispute within the aforesaid time period, the
decision conveyed by the Executive Director (Engineering) shall be taken as final, binding and
conclusive and shall not be open to arbitration.
Anydisputesordifferencesthattheemployermayhavewiththecontractorshallalsobereferred
to Arbitration.

Alldisputesbetweenthe parties tothe contract (otherthan those forwhich the decision ofthe CE or
any other person is by the contract expressed to be final & binding) shall after written notice by
either party to the contract to the other of them be referred to sole arbitration by an Arbitrator to be
appointed by the Executive Director (Engineering), which shall be final and binding.
If the arbitrator so appointed resigns his appointment or vacates his office oris unable or unwilling
to act due to any reason whatsoever, the appointing authority shall appoint a new arbitrator in his
place.
Unless both the parties agree in writing, reference of such disputes to arbitration shall not take place
until after the completion or alleged completion of the work or termination or determination of
contract.
The Sole Arbitrator shall determine all matters in dispute otherthan EXCEPTED MATTERS (referredin
Cl.No.34) which shall be referred to the Sole Arbitrator.
The Arbitration shall be conducted in accordance with the provisions of the Arbitration and
Conciliation Act 1996 or any statutory modifications thereof.
The Contractor hereby also agrees that Arbitration under this Clause shall be a condition precedent to

Contractor
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any right of action under the Contract.

37 . Execution &Installation

(i) As the work is to be carried out in existing occupied building, the actual functioning of the existing
system cannot be put under shut down. Therefore, the execution of this work has to be meticulously
planned and executed in consultation with site engineer in such a manner that minimum cooling of
the building is not hampered.

(i) Mostly the work will be carried out after office hours and on Saturdays, Sundays and
Holidays. Every day morning the working site office work stations, and working place must
be kept clean and suitable for running office.

(iii) The work shall be taken for execution only after the entire material has been supplied at site.

(iv) Before commencement of execution of work, the tenderer shall plan the system for laying
copper tubing, outdoor units location and AHU units etc and get the same approved from
LICI.

38 : Terms & Conditions of Comprehensive Annual Maintenance Contract :

1. After completion of one year defect liability period, the agency has to enter in CAMC agreement for
consecutive 5 years. Quarterly CAMC charges will be paid upon satisfactory completion of CAMC as
per the terms & conditions as detailed in tender. Quarterly CAMC bill must be submitted within the 15
days after completion of servicing. Inspection/ Service Reports must be enclosed with the CAMC bill.
Without Inspection / Service report CAMC bill will not be settled.

2.

6.

Each Installation has to be inspected, tested thoroughly once in 3months and the agency has
to give report on their inspection. Inspection report duly signed by the LIC Officials and has to
be submitted along with the CAMC bill.

During maintenance/inspection if any equipment found not working or damaged, the same will
have to be repaired/replaced within 02(two) working days by the agency at their own cost.

If any installation found faulty / not working during the contract period, the same has to be
attended within 02(two) working days from the date of intimation ZO.

It's the responsibility of the agency to keep the AC System healthy throughout the contract
period.

The agency should attend all the break down calls with in 48 Hrs. during DLP and CAMC
period.

Please note that all the above terms & conditions will also be applicable during Defect liability period of 01 year (12
months).

Contractor
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ANNEXURE A
PROFORMA FOR ARTICLES OF
AGREEMENT
ARTICLES OF AGREEMENT made at..................... this.............. day of ... 20.....

between THE LIFE INSURANCE CORPORATION OF INDIA, a body corporate constituted and
established by the Life Insurance Corporation Act, 1956 (Act 31 of 1956) and having its
Central Office at "Yogakshema", Jeevan Bima Marg, Mumbai and its Zonal Office at
.................... hereinafter called the Employer (which expression shall include its successors and
assignees wherever context or meaning shall so require or permit) of the one part and M/s

............................ ( hereinafter called "The Contractor" ) of the other part.

WHEREAS the Employer is desirous of constructing

and has prepared drawings and specifications and the Schedule of Quantities which have been
signed by or on behalf of the parties hereto.

AND WHEREAS the Contractor has agreed to execute upon and subject to the
conditions and instructions set forth herein ( hereinafter referred to as "the said
Conditions") the works shown upon the said drawings and /or described in the said
Specifications and included in the said Abstract Schedule of Quantities at the percentage rates
therein set forth amounting to the contract sum of Rs............ hereinafter referred to as "the said

contract Amount".

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the said Contract Amount to be paid at the times and in the manner set
forth in the said conditions, the contractor shall upon and subject to the said
Conditions execute and complete the works shown upon the said Drawings and
described in the Specifications and/or the priced Schedule of Quantities.

Contractor
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The Employer shall pay the contractor the said Contract Amount or such other sum as
shall become payable for the items and in the manner hereinafter specified in the said
conditions.

The said Conditions and Appendices thereto shall be read and construed as forming
part of this Agreement, and the parties hereto shall respectively abide by and submit
themselves to the conditions and perform the Agreement in their part respectively in such
conditions contained.

25. All disputes arising out of or in any way concerned with this Agreement shall be deemed to
have arisen in and only the Courts in shall have jurisdiction to
determine the same.

5. The contract comprises :-

i) Tender Documents Serial Pages...........cccovviiiininnnn.
1)) Subsequent Correspondence Serial Pages..................
iii) Architectural Drawings Serial Pages ..........................

6. Only ( ) alterations have been made in these documents and as
evidence that these alterations were made before the execution of Contract
Agreement, they have been initialed by the contractor and..................

Engineer, Zone, Life Insurance Corporation of
India . The said officer is hereby authorised to sign and initial on the
Employer’s behalf, the documents forming part of this contract.
7. IN WITNESS WHEREOF THE Official seal of the LIFE INSURANCE CORPORATION OF INDIA,
ZONE, was thereto affixed and signed on its behalf by the Chief Engineer and
by on behalf of the Contractor/s on the dates respectively mentioned
against their signatures in the presence of the witnesses whose signatures are also appended.
In the presence of CHIEF ENGINEER
1. Signature : ......cccceeenns FOR AND ON BEHALF OF THE LIFE INSURANCE CORPORATION
Contractor
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Name TP OF INDIA
AdAress i, Date i
2. Signature : ......cccceeeeeeeennnne
Name TR
AdAress ..o,
In the presence of ........ccccceeeennnns
1. Signature : ......ccccceeeeeennnnnn. FOR AND ON BEHALF OF THE
CONTRACTOR
Name e MIS e,
AdAress ..o, Date: oo
2. Signature: ......cccccceeveeiieennnn.
Name e
AdAress .o,

Contractor
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ANNEXURE-B

LIFE INSURANCE CORPORATION OF INDIA

(Refer Clause No. 35 of Conditions of Contract)

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT IN

INDIVIDUAL CONTRACTS

To
THE LIFE INSURANCE CORPORATION OF INDIA

In consideration of the Life Insurance Corporation of India having its Zonal Office

at in the State of (hereinafter

called ‘the Corporation’ which expression shall unless repugnant to the subject or context include
its successors and assignees) having agreed under terms and conditions of contract (vide its

acceptance letter No. dated ) made between

(hereinafter called the said Contractor) and the Corporation in

connection with (hereinafter called

‘the said contract’) to accept a Deed of Guarantee and Indemnity as herein provided for

Rs. from the

in lieu of the Security Deposit to be made

by the contractor and/or in lieu of the deduction to be made from the Contractor’s bills, for the due
fulfillment by the said contractor of the terms and conditions contained in the said contract, we the
(hereinafter referred to as ‘the said Bank’)

and having our office at do hereby undertake and agree to indemnify and

Contractor
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keep indemnified the Corporation from time totime to the extent of Rs. (Rupees

only) against any loss or damage, costs, charges and

expenses caused to or suffered by or that may be caused to or suffered by the Corporation by
reason of any breach or breaches by the said contractor in respect of the said contract or of any of
the terms and conditions contained in the said contract, or in respect of all its claims for money and
/ or material found due and recoverable from the said contractor and to unconditionally pay the

amount claimed as such by the Corporation on demand and without demur to the extent aforesaid.

2. We, the said Bank further agree that the Corporation shall be the sole judge of and as to
whether the said contractor has committed any breach or breaches of any of the terms and
conditions of the said contract and the extent of loss, damage, costs, charges and expenses
caused to or suffered by or that may be caused to or suffered by the Corporation from time to time
on account thereof and the decision of the Corporation in this respect shall be final and binding on

us.

3. The Corporation shall have the fullest liberty without affecting in any way the liability of the
Bank under this Guarantee or Indemnity from time to time to vary any of the terms and conditions
of the said contract or to extend time of performance by the said contractor, or to postpone
for any time and from time to time any of the powers exercisable by it against the said contractor
and either to enforce or forbear from enforcing any of the terms and conditions governing the said
Contract or securities available to the Corporation and the said Bank shall not be released from its
liability under these presents by any exercise by the Corporation of the liberty with reference to the
matters aforesaid or by reason of time being given to the said contractor or any other forbearance,
act or omission on the part of the Corporation or any indulgence by the Corporation to the said
contractor or of any other matter or thing whatsoever, which under the law-relating to sureties

would but for this provision have the effect of so releasing the Bank from its liability.

4, It shall not be necessary for the Corporation to proceed against the contractor before
Contractor
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proceeding against the Bank and the Guarantee and Indemnity herein contained shall be
enforceable against the said Bank, notwithstanding any security which the corporation may have
obtained or obtain from the contractor shall at the time when proceedings are taken against the
Bank hereunder be outstanding or unrealized.

5. Notwithstanding anything contained in any of the foregoing clauses the liability of the Bank
under this Guarantee shall not exceed Rs. (Rupees

only). The guarantee shall remain
in force till . If any extension of time be granted to the contractor, we

undertake to extend the guarantee with the consent of the contractor. Unless a claim or demand
under this guarantee is made or presented to the Bank within six months from the expiry date, all
the rights of the Corporation under this Guarantee shall cease and the Bank shall be released and
discharged from all liability hereunder.

6. We, the said bank lastly undertake not to revoke this guarantee and indemnity during its
currency except with the previous consent of the Corporation in writing and agree that any change

in the constitution of the said contractor or the said Bank shall not discharge our liability hereunder.

For and on behalf of the Bank

(Name and Designation)

The above Guarantee is accepted by the

LIFE INSURANCE CORPORATION OF INDIA.
For and on behalf of the LIC of India

(Name and Designation)
Dated:

Note No.1 =: FILL IN AS APPLICABLE

Contractor
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A) For Proprietary concerns:-

Shri son of resident of

carrying on business under the name and style of

at

(hereinafter called ‘the said contractor’ which expression shall unless the context requires
otherwise include his heirs, executors, administrators and legal representative).
OR

B) For Partnership concerns:-
1. Shri

son of

resident of

2. Shri

son of

resident of

carrying on business in partnership under the name and style of

of at

(hereinafter collectively called ‘the contractor’ which
expression shall unless the context requires otherwise include each of them and their respective

heirs, executors, administrators and legal representatives)

OR
C) For companies :-
M/S [ Shri a company under the Companies Act
1956 and having its registered office at in the state of

(hereinafter called ‘the said contractor’ which expression shall unless the context requires

otherwise include its successors and assignees).

Contractor
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Note No.2:

** Please fill in the name and address of Bank.

Contractor
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ANNEXURE - ‘C’

LIFE INSURANCE CORPORATION OF INDIA

(Refer Clause No. 35 of Conditions of Contract)

FORM OF BANK GUARANTEE FOR PERFORMANCE GUARANTEE IN

INDIVIDUAL CONTRACTS

To
THE LIFE INSURANCE CORPORATION OF INDIA

In consideration of the Life Insurance Corporation of India having its Zonal Office

at in the State of (hereinafter

called ‘the Corporation’ which expression shall unless repugnant to the subject or context include
it

s successors and assignees) having agreed under terms and conditions of contract (vide its
acceptance letter No.

dated ) made between

Contractor
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(hereinafter called the said Contractor) and the Corporation in connection with

(hereinafter called ‘the said

contract’) to accept a Deed of Guarantee and Indemnity as herein provided for
Rs. from the

for the due fulfillment by the said

contractor of the terms and conditions contained in the said contract, we the
(hereinafter referred to as ‘the

said Bank’) and having our office at do hereby

undertake and agree to indemnify and keep indemnified the Corporation from time to time to the

extent of Rs. (Rupees only) against any loss or

damage, costs, charges and expenses caused to or suffered by or that may be caused to or
suffered by the Corporation by reason of any breach or breaches by the said contractor in respect
of the said contract or of any of the terms and conditions contained in the said contract, or in
respect of all its claims for money and / or material found due and recoverable from the said
contractor and to unconditionally pay the amount claimed as such by the Corporation on demand

and without demur to the extent aforesaid.

2. We, the said Bank further agree that the Corporation shall be the sole judge of and as to
whether the said contractor has committed any breach or breaches of any of the terms and
conditions of the said contract and the extent of loss, damage, costs, charges and expenses
caused to or suffered by or that may be caused to or suffered by the Corporation from time to time
on account thereof and the decision of the Corporation in this respect shall be final and binding on

us.

3. The Corporation shall have the fullest liberty without affecting in any way the liability of the
Bank under this Guarantee or Indemnity from time to time to vary any of the terms and conditions

of the said contract or to extend time of performance by the said contractor, or to postpone

Contractor
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for any time and from time to time any of the powers exercisable by it against the said contractor
and either to enforce or forbear from enforcing any of the terms and conditions governing the said
Contract or securities available to the Corporation and the said Bank shall not be released from its
liability under these presents by any exercise by the Corporation of the liberty with reference to the
matters aforesaid or by reason of time being given to the said contractor or any other forbearance,
act or omission on the part of the Corporation or any indulgence by the Corporation to the said
contractor or of any other matter or thing whatsoever, which under the law-relating to sureties
would but for this provision have the effect of so releasing the Bank from its liability.

4. It shall not be necessary for the Corporation to proceed against the contractor before
proceeding against the Bank and the Guarantee and Indemnity herein contained shall be
enforceable against the said Bank, notwithstanding any security which the corporation may have
obtained or obtain from the contractor shall at the time when proceedings are taken against the
Bank hereunder be outstanding or unrealized.

5. Notwithstanding anything contained in any of the foregoing clauses the liability of the Bank

under this Guarantee shall not exceed Rs. (Rupees

only). The guarantee shall remain
in force till plus six month validity period. If any extension of time be granted

to the contractor, we undertake to extend the guarantee with the consent of the contractor. Unless
a claim or demand under this guarantee is made or presented to the Bank within six months from
the expiry date, all the rights of the Corporation under this Guarantee shall cease and the Bank
shall be released and discharged from all liability hereunder.

6. We, the said bank lastly undertake not to revoke this guarantee and indemnity during its
currency except with the previous consent of the Corporation in writing and agree that any change

in the constitution of the said contractor or the said Bank shall not discharge our liability hereunder.

For and on behalf of the Bank

(Name and Designation)
Contractor
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The above Guarantee is accepted by the

LIFE INSURANCE CORPORATION OF INDIA.
For and on behalf of the LIC of India

(Name and Designation)
Dated:

Note No.1 = : FILL IN AS APPLICABLE

A) For Proprietary concerns:-

Shri son of resident of

carrying on business under the name and style of

at

(hereinafter called ‘the said contractor’ which expression shall unless the context requires
otherwise include his heirs, executors, administrators and legal representative).

OR
B) For Partnership concerns:-

Contractor
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1. Shri

son of

resident of
2. Shri

son of

resident of

carrying on business in partnership under the name and style of

of at

(hereinafter collectively called ‘the contractor’ which

expression shall unless the context requires otherwise include each of them and their respective

heirs, executors, administrators and legal representatives)

OR
C) For companies :-
M/S [ Shri a company under the Companies Act
1956 and having its registered office at in the state of

(hereinafter called ‘the said contractor’ which expression shall unless the context requires
otherwise include its successors and assignees).
Note No.2:

*ok Please fill in the name and

Contractor
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APPENDIX TO THE CONDITIONS OF CONTRACT

NAME OF WORK: E-TenderforReplacementofDuctableAir-Conditionersin the Divisional Office -2, Patna Under ECZ0,andCAMCofAir-
Conditioners.,.

ESTIMATED COST:Rs. 28,05,950/-PERIOD OF COMPLETION: 90 Daysfromthe date of commencement of Work. EMD: Rs.14,000/-.

SI.No. | Description Remarks

1 Dateof Commencement Either 21(Twenty One) days from the date of acceptance letter
issued to the contractor.

OR
The day on which contractor is instructed to take possession of the
site whichever is earlier.

2 Date of completion 90 days from the date of commencement.

3 Penalties & Liquidated Damages 1.0%perweek of contract sum subject toamaximum of 10% of
contract value.

4 Period of final measurement 60 (Sixty) days from the date of completion of work.

5 Interim Value Certificate Rs. 10 Lakh

6 Period of honouring interim| 20(Twenty) days

certificate

7 Period of honouring final| 90(Ninety) days fromthe date of submission of final bills with details.

certificate

8 Security Deposit 5% of the Accepted Tender amount.

9 Recovery of Security Deposit In case of cash option, the Security Deposit shall be recovered from
R.A Bills @ 7.5% of Gross amount of bill till the sum along with sum
already deposited as EMD equals the total security
deposit OR Construction Associates may submit the Bank

Contractor
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Guarantees/Security Deposit as per relevant clause of tender.
50% of total security deposit amount will remain with LIC of India
till CAMC period of A.C.s (l.e five years after defect liability
period). Alternately Construction Associates will furnish a Bank
guarantee of equivalent amount of 50% of S.D with five years
validity period plus six month claim period and after
confirmation from the Bank, the 50% S.D will be released to
them.

10

Interest on Lump sum Advance

Lump sum advance shall not be given.

11

Insurance: Contractor’s All Risk

Policy with Third Party Liability

On full accepted tender amount. Third Party Liability will be

Minimum on 7.5% of accepted tender amount.

12

Insurance: Workmen’s

Compensation Policy

Minimum 10% of full accepted tender amount.

13

Insurance Policy

Insurance Policies (Workmen’s Compensation and Contractors All
Risk with Third Party Insurance Policies) if not extended on time
by construction associates, then LIC shall proceed with extension
of this insurance policies. Please note that if the insurance is
not taken in time or not renewed and submitted to office 10
days before the expiry of the policy, then LICI shall renew the
insurance policy and the premium charges will be recovered
along with a amount of Rs.10,000/- as administrative
charges+25,000/- as penalty.. for each extension

of such policy from construction associates/ contractor’s bill.

14

No Claim Certificate

To be given on Contractors letter head

15

Defect Liability Period

DLP will be 12 months, reckoned from the date of virtual
completion of the work order.

16

Recovery of Water charges from
Contractors bill if used from LIC
source

0.25% of the Gross value of work done.

17

Recovery of Electricity charges
from Contractors bill if used from
LIC source.

0.25% of the Gross value of work done.

Contractor
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NO CLAIM CERTIFICATE CUM RECEIPT

(To be given on Contractor’s letterhead)

“Received Rupees (Rupees ) being the
amount against my/our final bill dated for (Name of Work) in full and final settlement
of bill. I’'We have no any further claim on account of mentined work .

Contractor
(Signatureof Contractoron Revenue stamp)

Rubber stamp/seal of the contractor /com

Contractor
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SPECIAL CONDITIONS

1. Theworkisto be carried out by the manufacturer of approved makes or their authorized dealers
only. The approval of the agency for AC work is to be obtained from competent authority before
commencement of work.

2. Contractors shall note that the sites are working office/occupied residential staff quarters. Hence,
contractor shall take into account this aspect and quote their rates accordingly.

3. Contractors are advised to inspect the sites before quoting their RATE. The contractors
shall also note that they have to co-operate with other agencies carrying out the work(s) of LIC of
Indiainthe same site.

4. The contractors shall not stack materials on footpath and road margin.

5. The contractor shall thoroughly clean all the dust and dirt's, debris etc. and remove all the
scaffoldings and other materials used for the works away fromthe site as and when needed.

6. Thesiteislocatedincommercial areaand therefore Contractor shalltake allprecautionsto cause
least inconvenience to the neighbours/ surroundings during the work.

7. Thecontractorhastoensure protectiontobuildingand otherassetsetc. inthe campus. Incase any
damages caused due to work or due to ignorance of any worker, contractor has to make good the
damages and / or compensate the LIC for the damages done.

8. Thequantities shownintheschedule mayincrease or decreasein any extent. Some of the items
may be omitted altogether. No claim whatsoever shall be entertained on this account.

9. Allworksincourse of execution orafterexecution in pursuance of the Contract, shallatalltimes be
open to the inspection and supervision of the Chief Engineer or his authorized representatives and
the Contractor or his responsible agent, duly accredited in writing, shall at all such times, be present
to receive instructions/orders.

10. Contractorstonotethatthe quotedratesshall befirmthroughoutthe currency ofthe Contract. The
escalation towards materials, labour etc. is not allowed and will not be paid.

11. Please note that latest technology based with current manufactured machine will be accepted
only.

Contractor
Chief Engineer

Engineering Dept., EAST CENTRAL ZONAL OFFICE, ENGG. DEPTT. (4™ R) “JEEVAN DEEP”, EXHIBITION ROAD, PATNA — 800 01
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Contractor
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SPECIAL NOTE FOR CONTRACTORS

Refrigerant piping wherever used shall be properly installed & bends shall be made using tube
bender.

Where pipes &/ orcablespassthroughwallsor ceilings, proper G.l. pipe sleeves shallbe provided
whether the same is specifically mentioned or not, no separate rates will be applicable.

Refrigerantpipes shallbe mounted onteak wood gutties/ other suitable materialto avoid physical
contact with structure & shall be properly clamped & neatly laid, no separate rates will be
applicable.

All tools & tackles, instruments & manpower required for testing (including witness test by LIC
Engineers) shall be arranged free of cost by the contractor as & when required including for re-test if
any.

Free periodic services for maintenance shall be provided by the contractor not less than ONE
SERVICE IN THREE MONTHS to ensure efficient operation of the system.

Grouting for supports of contractors equipment shall be carried out by the contractor.

The contractor shall carry outthe tests on differentequipments as specified in various sections, in
the presence of LIC Engineers in order to enable them to determine whether the plant &
equipments & installation in general comply with the specifications.

The Installation shall be handed over to LICI after satisfactory testing & after necessary rectifications
as required along with one document of each comprising:-

Detailed equipment data as approved by LIC;
Manufacturers maintenance & operation manuals;

In case the test readings are not satisfactory, the contractor shall carry out all modifications to
achieve the specified conditions within specified date from the test date.

On completion of 5year CAMC after DLP the AC units have to be handed over to LIC/New appointed
agencies (if applicable) in proper working condition. Failing to so the units will be repaired at
contractors risk and cost.

Contractorhastosubmitthe layout, Location ofindoorand outdoorunitalongwith heatload before
commencement of work.

LIC of India will provide supply with MCCB/MCB control of adequate rating to each outdoor
condensing units. Necessary cable for interconnection and switchgear is to be provided by contractor.

Chief Engineer

Engineering Dept., EAST CENTRAL ZONAL OFFICE, ENGG. DEPTT. (4™ R) “JEEVAN DEEP”, EXHIBITION ROAD, PATNA — 800 01
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The rate quoted for the above shallinclude all necessary preparatory works for installing outdoor
units and indoor units, chasing wall, flooring for drain pipes, refrigerant pipe etc and making them
good to satisfaction of LIC. Nothing extra will be paid on this account.

TENDERERS ARE REQUESTED TO VISIT THE SITE BEFORE QUOTING

The rate quoted should include all electrical interconnections between control panel, indoor and
outdoor units.

The tenderer are requested to specify their make in the Schedule of Quantities.

Please note all the AC units are to be supplied must have copper condenser & copper cooling coil
only.

Execution & Installation
(i) As the work is to be carried out in existing occupied building, the actual functioning of the existing
system cannot be put under shut down. Therefore, the execution of this work has to be meticulously

planned and executed in consultation with site engineer in such a manner that minimum cooling of
the building is not hampered.

(i) Mostly the work will be carried out after office hours and on Saturdays, Sundays and
Holidays.

(iii) The work shall be taken for execution only after the entire material has been supplied at site.

(iv) Before commencement of execution of work, the tenderer shall plan the system for laying
copper tubing, outdoor units location units etc and get the same approved from LICI.

Terms & Conditions of Comprehensive Annual Maintenance Contract :

1. After completion of one year defect liability period, the agency has to enter in CAMC agreement for
consecutive 5 years. Quarterly CAMC charges will be paid upon satisfactory completion of CAMC as
per the terms & conditions as detailed in tender. Quarterly CAMC bill must be submitted within the 15
days after completion of servicing. Inspection/ Service Reports must be enclosed with the CAMC bill.
Without Inspection / Service report CAMC bill will not be settled. Each Installation has to be
inspected, tested thoroughly once in 3months and the agency has to give report on their inspection.
Inspection report duly signed by the LIC Officials and has to be submitted along with the CAMC bill.

Contractor

Chief Engineer

Engineering Dept., EAST CENTRAL ZONAL OFFICE, ENGG. DEPTT. (4™ R) “JEEVAN DEEP”, EXHIBITION ROAD, PATNA — 800 01
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2. During maintenancel/inspection if any equipment found not working or damaged, the same will
have to be repaired/replaced within 02(two) working days by the agency at their own cost.

3. If any installation found faulty / not working during the contract period, the same has to be
attended within 02(two) working days from the date of intimation ZO.

4. It's the responsibility of the agency to keep the AC System healthy throughout the contract
period.

5. The agency should attend all the break down calls with in 48 Hrs. during DLP and CAMC
period.

Please note that all the above terms & conditions will also be applicable during Defect liability period of 01 year (12

months).

Contractor
Chief Engineer

Engineering Dept., EAST CENTRAL ZONAL OFFICE, ENGG. DEPTT. (4™ R) “JEEVAN DEEP”, EXHIBITION ROAD, PATNA — 800 01
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GENERALCONDITIONS FOR MAINTENANCE OF AIR CONDITIONING UNITS DURING DEFECTLIABILITY PERIOD

1. A.C.units shall be serviced once in three months.

2. In case any defect cropped up, it shall be attended within 04 hours of getting information over
telephone as andwhenisrequired. If defect requires machine to be shut downfor more thanthree
days or to be taken to factory, a stand by machine has to be provided.

3. Contractor has to give proper authorization of Engineer/Supervisor responsible for maintenance of
unitsand hasto provide their contactnumber so thatwe can contactthemasandwhenrequired.

4. A.C. units are to be left operative every time in summer/winter and all components including
compressor to be checked properly.

5. Compressor if found defective shall be replaced with new compressor of same make without any
extra charges.

6. Entirerefrigeration systemto be checked if required gas will be charged as and when necessary.

7. Incasethe servicesrenderedbythe contractorare notfound satisfactory, duringanytime of defect
liability period, LIC willengage some other agency to carry outthe work at contractors’ risk & cost
and the amount spend shall be recovered from Security Deposit.

8. Safety controls should be tested and replaced in case of mal functioning.
9. Airfilters to be cleaned and if required to be replaced.

10. Cooling coil to be inspected and cleaned if necessary.

11. Blower motor to be checked and defects noticed will be attended.

12. Any defect in electrical items and central wiring to be attended.

13. Atleast one overhauling of units to be carried out during DLP period.

Contractor

Chief Engineer

Engineering Dept., EAST CENTRAL ZONAL OFFICE, ENGG. DEPTT. (4™ R) “JEEVAN DEEP”, EXHIBITION ROAD, PATNA — 800 01



" BlLic

Life Insurance Corporation Of India =~

TERMS & CONDITIONS OF CONTRACT FOR COMPREHENSIVE ANNUAL MAINTENANCE CONTRACT (CAMC)

FOR ACUNITS

1. GENERAL

The AC UNITS will be serviced four times (quarterly) in one year. One of these services will be
rendered immediately after acceptance. From then the servicing is to be carried out once in
three months.
In addition to above Scheduled services any complaints/ Breakdown calls (both verbally or in
writing) to be immediately attended and fault to be rectified within 24 hours without any extra
charges during CAMC period.
Unless otherwise specially agreed to, the contract service shall be available during normal
working hours and days i.e., Monday to Friday from9 AM to 6 PM.

Log sheets are to be maintained or each individual unit separately.
The manufacturer are requested to note thatin the event of this enquiry being forwarded by you to
any authorized dealers/agency. If those dealers/agency's performance is not found to the
satisfaction of the LIC, it shall be responsibility of the said manufacturer to rectify the defects/
liabilities.
Any injury to your servicemen while attending the servicing/breakdown calls will be the sole
responsibility of service provider. No compensation whatsoever would be given by LIC.

When closing the operation of the AIR CONDITIONING UNIT for more than 3 day will be necessary
for major repairs/ replacements/ overhauling etc. this should be prearranged in consultation with the
concerned office and a stand by machine has to be provided. Non- compliance of this provision shall
attract penalty of Rs.300/- (Rupees Three Hundred only) per machine per day and the same be deducted
from the respective CAMC bill of the contractor subject to the maximum of full CAMC charge of
that machine.

In case of AC units are non-functional for a period of more than 24 hours due to non-
attendance or negligence by the agency, or without any valid reason, deduction @ Rs.300 per
day per machine as penalty will be made from then respective quarterly CAMC bill subject to
the maximum of full CAMC charge of that machine.

In case any faultis not rectified within 72 hours of intimation to the contractor, LICI may carry
out the job by any agency at your risk & cost. This amount shall be recovered from any
payments of the contractor lying with LICI.

If required the servicing of ACs is to be done after office hours/ Saturday/Sunday or on
holidays without hindrance of the office activities. Adequate additional manpower shall be
provided for the same. No extra payment shall be made for that.

In case of any accident, it will be entirely your responsibility for all consequences and cost
involved unless you prove that the cause of accidentwas notdue to improper maintenance of the
AC units.

Inthe event of services being not satisfied during the CAMC period LIC of Indiareserves therights to
terminate the contract by giving 30 days notice.

Contractor

Chief Engineer

Engineering Dept., EAST CENTRAL ZONAL OFFICE, ENGG. DEPTT. (4™ R) “JEEVAN DEEP”, EXHIBITION ROAD, PATNA — 800 01
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2. >56<
SCOPE Of WORK:
The CAMC will be of all inclusive comprehensive type (including
replacement of compressor, coils, fins, gas filing etc.). No extra will be
payable other than the CAMC charges.
The replacement of all parts if any should be original, genuine make and old
replaced should be shown or handed over to our branch/ Divisional Office.
During the visits of your representative for servicing , breakdown calls etc.
have to carry outthe following works:
a) Inspection of indoor & outdoor units of all AC units & cleaning the same thoroughly
with suitable cleaning agent.
b) Checkingtherefrigeration system, motorand starteretc. forperformance &overall
healthy condition of the AC system.
c) Checking the system for leaks & rectifying the leaks etc.
d) Checking the refrigeration control system for necessary adjustments to ensure trouble free
operation.
e) Checking the evaporator & condenser coil & necessary cleaning with suitable cleaning
agent.
f) Lubricating the fan motors as and when required.
g) Repairing & replacement of the AC components at site & when required.
h) Overhauling of the components at least once in a contract year & further when required.
i) Repair/ replacement of the components of microprocessor as & when required.
j) Cleaning of air filters thoroughly with suitable cleaning agent.
k) Replacement of defective equipments such as compressor, motor, fans,
microprocessor, including control cables, all type of piping, replacement of all type of
filters.
) Cleaning of drain pipe as & when required with suitable cleaning agent.

3. TERMS AND CONTIONS FOR PAYMENT:
The CAMC charges are inclusive of all taxes except GST which will be paid extra
at applicable rates at the time of billing. All statutory deductions will be made
from your bills.
The vendot/ service provider should submit service report for regular servicing
and attendance report of breakdown/ complaint calls duly acknowledged by
the user and should be enclosed along with periodic bills as a proof of
attending services.
Payment will be made after completion of quarterly servicing for which the
agency should submit invoice in triplicate along with service reports duly certified
by the user for the services carried out during the respective quarter. The
proportionate amount will be deducted if complete services are not provided.
You are requested to submit the certificate of all your visits for servicing, call back,
repairing, breakdown calls etc with rebate to AC units to the concerned
office.

Contractor

Chief Engineer

Engineering Dept., EAST CENTRAL ZONAL OFFICE, ENGG. DEPTT. (4™ R) “JEEVAN DEEP”, EXHIBITION ROAD, PATNA —
80001
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>57<BANK ACCOUNT AND OTHER DETAILS:

To be submitted along with Tender copy

Sl. Description Details
No
01 Name of the

Company/Firm/Entrepreneur Institute,

etc
02 Address

Phone Number Mobile:

Land Line:
E-Mail ID

03 Bank Account Details:

A. Account No

B. Type of Account

C. IFSC/RTGS Code

(Enclose Xerox copy of the Cheque leaf)

04 | PAN No *

05 | TIN Registration No.*

06 | GST IN Registration No.*

PL NOTE THAT FOR BIHAR LICI GSTIN NUMBER : 10AAACLO0582H2Z0

| declare that, the above furnished information is correct. During the contract period, ifany
changes took place in the above said information, the same will be informed with the

valid reasons.

Contractor

Chief Engineer

Engineering Dept., EAST CENTRAL ZONAL OFFICE, ENGG. DEPTT. (4™ R) “JEEVAN DEEP”, EXHIBITION ROAD, PATNA —
80001
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GST REGISTRATION DETAILS FORMAT >58<
SR. No. Requirement Submissions

1 Name of _Constru_c_tion Associate as per GST
Registration Certificate

2. Address as per GST Registration Certificate

3. City

4. Police Station

5. Postal Code

6. Region / State (to provide complete State name)

7. Permanent Account Number

8. GSTINID/ PROVISIONAL. ID Number
(copy of acknowledgement is required)

9. Business nature as per Registration with GST

10. Service Accounting Code / HSN Code

1. Contact Person

12. Phone Number / Mobile Number

13. E-mail ID

14, Compliance Rating if updated by GST IN

NB: The specificdetails should alsobe askedforallnewcontractsanditshould be
anintegralpartofthe Contract Document.

Contractor

Chief Engineer

Engineering Dept., EAST CENTRAL ZONAL OFFICE, ENGG. DEPTT. (4™ R) “JEEVAN DEEP”, EXHIBITION ROAD, PATNA —
80001
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Life Insurance Corporation of India

E-TenderforReplacementofDuctable Air-Conditionersin the Divisional
Office -2 , Patna Under ECZ0,and CAMC of Air-Conditioners.

( FINANCIAL BID)

Bid Document No:LICI/ECZ0/22-23/10 Dt.24.06.2022

LAST DATE FOR SUBMISSION OF FILLED IN e-
TENDER:ON OR BEFORE 15.00 HRS ON 08.07.2022

Contractor

Chief Engineer

Engineering Dept., EAST CENTRAL ZONAL OFFICE, ENGG. DEPTT. (4™ R) “JEEVAN DEEP”, EXHIBITION ROAD, PATNA —
80001
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E-TenderforReplacementofDuctable Air-Conditionersin the Divisional
Office -2 , Patna Under ECZ0,and CAMC of Air-Conditioners.

INSTRUCTIONS

The commercial bids of the qualified tenderers based on the evaluation of technical bid will be opened on a
suitable date which will be informed to the technically qualified tenderers after finalization of the technical bids.

The prices quoted shall be valid for a minimum period of Three (3) months from the prescribed last date of
submission of the tenders for acceptance and the accepted rates of the successful tenderer shall be valid for
ONE_YEAR from the date of acceptance. As LIC of India may order an additional quantity of the overall
guantity based on its requirement and the supplier shall supply the same at the accepted rates for the work
orders placed within the validity period.

The Commercial Bid should contain the price schedule which should be filled by the tenderer both in words
and figures for the cost of equipment.

The quoted price should be exclusive of GST price (i.e., any other applicable duties and taxes, Packing,
Freight and Forwarding, Transit Insurance, Local transportation, Hamali Charges, completing the Road permit
formalities, Octroi / Entry tax, unloading charges at site, charges for Installation, testing & commissioning and
warranty period charges should be included in the basic rates ). No additional charges / management fee of
any kind will be reimbursed. The Supplier should be in a position to provide service after supply and
installation including replacement during guarantee / warranty period of ONE YEAR in case of defects if any
etc. without any extra charges.

The Chief Engineer reserves the right to accept any tender not necessarily be the lowest or to reject all the
tenders without assigning any reasons.

* ¥ ¥

Contractor

Chief
Engineer

Engineering Dept., EAST CENTRAL ZONAL OFFICE, ENGG. DEPTT. (4™ R) “JEEVAN DEEP”, EXHIBITION ROAD, PATNA — 800 01
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PART-“A”

E-TenderforReplacementofDuctable Air-Conditionersin the Divisional
Office -2 , Patna Under ECZ0,and CAMC of Air-Conditioners.

1 Description Qty Unit Rate Amount

1.01 | Replacement of following size /
capacity of DUCTABLE type Air
conditioners having 3phase scroll
compressor with  accessories
required for respective units,
suitable for operation on 3-phase
415 volt + 10 % AC supply with
ceiling suspended evaporator
units & outdoor type compressor
units, microprocessor based
control panel etc. of Voltas / Blue
Star / Carrier / Hitachi make with
R-410A refrigerant gas charging.
The costs shall be inclusive of
installation of indoor units with
ceiling suspended evaporation
units & outdoor type compressor
units. The indoor unit shall be
suspended with ceiling by means
of dash fasteners, 10mm dia M.S.
rods with check nuts and proper
matching with the existing Duct.
The rate is inclusive of providing
of Y piece duct in the mouth of
indoor unit and modification if
required including  canvass
connections between evaporating
units & plenum / mouthpiece, or
as directed complete with all
accessories. It is to be ensured
that there are no leakage of air
flow/ vibrations caused by the
machine.

Contractor

Chief
Engineer

Engineering Dept., EAST CENTRAL ZONAL OFFICE, ENGG. DEPTT. (4™ R) “JEEVAN DEEP”, EXHIBITION ROAD, PATNA — 800 01
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The outdoor unit is to be installed
on existing M.S. stand or as
directed as per site condition.
Providing of refrigerant gas,
vibration pads, interconnecting
cable between IDU & ODU etc.
complete with incoming and
outgoing connections. The rate is
inclusive of control cable from
indoor to outdoor unit.

a) 8.5/8.75 TR 10 Set 175000.00 1750000.00

b) 3.0 TR 1 Set 65000.00 65000.00

1.02 | Supply , installation, Testing &
Commissioning of Refrigerant
Piping with hard drawn copper
pipe including providing
necessary Ball isolation Valve,
Expansion valves and catch -all -
driers , insulating the refrigerant
line with 9/13 mm nitrile rubber .
The nitrile rubber in tube form
shall be sleeved on the pipes. On
piping slit opened tube from
insulating material shall be placed
over the pipe and adhesive shall
be applied as suggested by the
manufacturer. Wherever flat
sheets shall be used it shall be cut
out in correct dimensions using
correct tools. All longitudinal and
transverse joints shall be sealed
as per manufacturer
recommendations. All joints shall
be sealed by providing 6 mm
thick , 50 mm wide nitrile rubber
tape . The insulation shall be
continuous over the entire run of
the piping , fittings and valves.
Please note suction & discharge
line of each compressor will be
treated as one circuit.

a) 8.5/8.75 TR 250 Mtr 1600.00 400000.00
b) 3.0 TR soft copper pipe 30 Mtr 1100.00 33000.00
Contractor
Chief
Engineer

Engineering Dept., EAST CENTRAL ZONAL OFFICE, ENGG. DEPTT. (4™ R) “JEEVAN DEEP”, EXHIBITION ROAD, PATNA — 800 01
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1.03 | Supplying, Installation, testing & 40 Sqm 415.00 16600.00
commissioning of 12 mm. thick
rigid board of fibre glass having
density of 48 kg/ m3 for acoustic
duct insulation to GI ducting . The
insulation panels shall be fixed to
the sheet metal with cold setting
adhesive compound. The
innermost surface shall be
covered with fibre glass tissue
and 28 gauge perforated
aluminium sheet having at least
15 percent perforations. The
aluminium sheet shall be screwed
using cup washer and neatly
finished to give true inside
surface. In case frame work is
needed , GI channel frame work of
suitable size may be used inside.

1.04 | Supplying, fabricating &
installation of galvanised steel
sheet (SAIL/ TATA/ ]JINDAL /
ESPAT) duct inlcuding providing
M.S. angle support, flanges,
hanger rods, & making good the
damages etc, complete with
vibration insulation pad between
the duct & support, of following
guage / size.

a) 22 Gauge 40 Sgm 890.00 35600.00
b) 24 Gauge 10 Sgm 800.00 8000.00
Contractor
Chief
Engineer

Engineering Dept., EAST CENTRAL ZONAL OFFICE, ENGG. DEPTT. (4™ R) “JEEVAN DEEP”, EXHIBITION ROAD, PATNA — 800 01
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1.05 | Supplying, Installation, testing & 40 Sqm 570.00 22800.00
commissioning of 13 mm. thick
nitrile  rubber of  thermal
conductivity as per BS 874 PART
2-86. Density of nitrile rubber
shall be 40-60 Kg/m3. Each lot of
material delivered at site shall be
accompanied with manufacturer,s
test certificate for thermal
conductivity values, density ,
water vapour permeability and
fire properties. Adhesive used for
sealing the insulation shall be non
inflammable, vapour proof
adhesive  strictly  as per
manufacturers recommendations.
Before laying of insulation and
adhesive , duct surfaces shall be
cleaned to remove all grease, oil ,
dirt etc . Proper care is to be
taken while cutting the nitrile
rubber sheet so that 90 degree cut
in thickness is achieved. All
longitudinal and transverse joint
shall be sealed by providing 0.6
mm thick 50 mm wide nitrile
rubber tape including painting of
duct as directed.

1.06 | Supplying, Installation, Testing &
commissioning of Air Grills made
from Extruded aluminium ,
powder coated with matt finish of
approved colour having facing
adjustable louvers for adjusting
the flows of air manually. The rate
quoted should include for
required screws & members to fix
the grill and civil work if any.

a) Supply air grills with volume 25 Sqm 7600.00 190000.00
control dampers

b) Return air grills without dampers 25 Sqm 5900.00 147500.00

1.07 | Providing & fixing GI volume 4.5 Sqm 5900.00 26550.00

control damper for duct

Contractor

Chief
Engineer

Engineering Dept., EAST CENTRAL ZONAL OFFICE, ENGG. DEPTT. (4™ R) “JEEVAN DEEP”, EXHIBITION ROAD, PATNA — 800 01
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1.08 | Providing & fixing of 25mm dia | 200 Job 120.00 24000.00
PVC rigid drain pipe with all
accessories etc. complete on wall/
beam/ ceiling in concealed
manner by chasing wall/ floor/
on surface including providing of
U trap & heatlon insulation to
avoid sweating / condensation
specially above false ceiling for
the above AC.

1.09 | SITC of Fire Damper/ Duct 11 Job 5900.00 64900.00
Damper. The fire damper should
be made from 16 SWG GSS and
having fusible link to operate in
case of fire. The damper should be
painted with heat resistant paint
of approved colour.

1.1 | Cleaning, rusting, scratching of 11 Set 2000.00 22000.00
existing MS frame structure and
putting red oxide with two coat of
synthetic enamel paint for out
door units in different location
etc. on terrace /on chajja as per
site condition. after cutting of RCC
/ brick wall & making good the
damages, if required. The MS
frame structure’s legs grouted by
using cement & sand etc., strong
enough to take the load of
machine etc complete for all the
outdoor units

TOTAL 28,05,950.00

Note-The above work is fall under Work contract.GST will be applicable extra as per prevailing rate.
As on date , the GST as per work Contract is 18%

I/We Quote our percentage rate@ = s (In figure)
O ) in words Percent above / below / at par ( Strike
out whichever are not applicable) on the above

Date:

Place:

Signature of the Contractor with seal

Contractor

Chief
Engineer

Engineering Dept., EAST CENTRAL ZONAL OFFICE, ENGG. DEPTT. (4™ R) “JEEVAN DEEP”, EXHIBITION ROAD, PATNA — 800 01
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Life Insurance Corporation Of india

E-TenderforReplacementofDuctable Air-Conditionersin

the Divisional Office -2 , Patna Under ECZ0,and CAMC of

Air-Conditioners.

FIXED BUY BACK VALUE

Sl.no

Description

Qty

Rate ( Rs)

Amount( Rs)

Taking away old/unserviceable
indoor and out door unit
including refrigerant pipe etc of
Ductable unit as and where
basis at Divisional office-2,
Patna. ( For 8.5 TR)

10 Set

12000.00

120000.00

Taking away old/unserviceable
indoor and out door unit
including refrigerant pipe etc of
Ductable unit as and where
basis at Divisional office-2,
Patna. ( For 3.0 TR)

1set

4000.00

4000.00

Note-GST will be applicable extra as per prevailing rate.

Contractor

Chief Engineer

Engineering Dept., EAST CENTRAL ZONAL OFFICE, ENGG. DEPTT. (4™ R) “JEEVAN DEEP”, EXHIBITION ROAD,

PATNA - 800 01
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COMPREHENSIVE ANNUAL MAINTENANCE
CONTRACT CHARGES (FIXED RATE OF CAMC

AFTER DLP OF ONE YEARS)

PART-“C”

LIC of India has fixed the following rates for CAMC for five years after DLP of 1 years.. The following
CAMC rates are exclusive of GST, which will be reimbursable on submission of proof of payment to
the authorities for the subject work. Any Variation in the tax structure as per the prevailing government
rules and regulation will be considered and paid /recovered. Please note that the concerned technician
assigned for Divisional head quarter should attend the Breakdown within 24 hrs. for Branch Office and
rectification can be completed within the specified time. If fail then a penalty of Rs.200/- per day per AC will
be deducted from the bill of the agency. In case, considering quantum of defects, the AC are required to be
shifted to agency's workshop for repairing, one serviced AC of adequate capacity has to be provided by the
agency. However in case the service AC is provided as standby before the expiry of stipulated response time, no

penalty will be charge

Item Item Description Unit Yly. Rate in fig
No.
1. Rate for all inclusive comprehensive AMC
exclusive of GST for the above
8.5TR AC systems as mentioned in
PART”.A” after completion of warranty
period of ONE -YEAR.
1%t year CAMC Per Set 12500.00
2"4 year CAMC Per Set 13100.00
3" year CAMC Per Set 13750.00
4™ year CAMC Per Set 14450.00
5" year CAMC Per Set 15200.00
2 Do- but 3.0TR
1%' year CAMC Per Set 5000.00
2"4 year CAMC Per Set 5250.00
3" year CAMC Per Set 5500.00
4™ year CAMC Per Set 5800.00
5" year CAMC Per Set 6100.00

NOTE:- The above rates are exclusive GST .GST will be paid extra as applicable

Contractor

Chief Engineer

Engineering Dept., EAST CENTRAL ZONAL OFFICE, ENGG. DEPTT. (4™ R) “JEEVAN DEEP”, EXHIBITION ROAD,

PATNA - 800 01
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