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1. LETTER TO CONTRACTOR FROM CHIEF ENGINEER 
Date: 

To, 

________________________ 

 

________________________ 

 

________________________ 

 

Dear Sir / Sirs, 

 

NAME OF THE WORK: e-TENDER  FOR SUPPLY, INSTALLATION, TESTING & COMMISIONING 

OF 150KWp (50KWp + 50KWp +50KWp) OF GRID INTERACTIVE ROOF TOP SOLAR POWER 

PLANT DO SATARA. 

 

 1. We hereby publish the TENDER on e-Tendering Portal (Website) through 

http://www.tenderwizard.com/LIC in Electronic Mode here in after referred as 

“eTendering” and consisting of following : 

 

 BID I  : PREQUALIFYING BID 

 BID II : TECHNICAL BID+E.M.D+(TENDER FEES + GST 18%) 

 BID III : FINANCIAL BID 

 

Please note that copy of above e-TENDER can be downloaded from above portal (website) and should be 

mandatorily submitted in Online Electronic Mode hereinafter referred as “Online Offer”. The submission of 

Online offer duly Encrypted & Digitally Signed on above portal should be in prescribed Electronic Forms 

(Online) available on above portal for respective tender in Online Envelope(s) on or before As per the Key 

Dates mentioned in the tender document and online portal for above tender. 

 

2. The drawings for the work will be available for inspection at the following Office: The Chief Engineer, 

WZO, Mumbai and at work site. 

 

3. The bidders should submit required Earnest Money Deposit in a manner/mode as mentioned in e-

TENDER process ( ref: Pre-Qualification BID details). Tender fee.–As mentioned in the 
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PQNoticeand Earnest Money Deposit of Rs. 33,000.00 (Rupees ---------------------------------------------

-------only)–As mentioned in the PQ shall be submitted in a sealed envelope separately.. 

 

a. Tender fee –Rs.590 .00- in the form of Crossed Demand Draft/ Pay order/ Bankers Cheque of any 

Nationalized/ Scheduled Bank drawn in favour of “Life Insurance Corporation of India” payable at 

“Mumbai” 

 

b. Earnest Money Deposit shall be submitted in the following form:- 

 

i)  in the form of Crossed Demand Draft/ Pay order/ Bankers Cheque of any 

Nationalized/ Scheduled Bank drawn in favour of “Life Insurance Corporation of India” 

    payable at “Mumbai” ( or ) Bank Gurantee for the full amount i.e. for Rs.33,000.00 

 

-/- ( Rupees --------------------------------------------

----- only) 

( or) 

 

ii) 50% of the total amount i.e. 

Rs.16,500.00Rs.------------------ 

------------ only ) in the form of Crossed Demand Draft/ Pay order/ Bankers Cheque of any 

Nationalized/ Scheduled Bank drawn in favour of “Life Insurance Corporation of India” 

payable at “Mumbai” and 

Balance 50% of the total amount i.e. .Rs. 16,500.00 

------------------------------ only)   in the form of Bank Guarantee issued by any Nationalized/ 

Scheduled Bank at Mumbai. 

NOTE: The work is Supply,Insatallation& commissioning and Reckoned under work contract In 

view of this MSME/NSIC Certificates will not be considered for waiver of EMD/SD(Security 

Deposit). Separate DD’s for EMD shall be submitted. Hence all participating agencies should 

submit EMD’s as stipulated by us in the form of DD’s for stipulated amounts payable at Mumbai. If 

any agency fails to submit the EMD’s along with the tender, the tender shall be treated as Non-

Bonafied. 

 

1. BIDs are to be submitted on the e-tendering portal on or before As per the Key Dates and the BID I & 

BID II of e-Tenders will be opened at As per the Key Dates in the presence of contractors or 

accredited representatives, who wish to attend the online Tender Opening process. The bidders can 
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view the Tender Opening details through their respective Login IDs on the above mentioned e-Tender 

portal (Website). The Tenderer should ensure that their tender is received Online Electronically on or 

before the due date and time as specified in “Key Dates” in the Tender Document and above 

mentioned Portal (website). Please note that above e-Tendering System is an automatically time 

locked system which will be locked immediately as soon as due date and time is over and will not 

accept any offer after that. So, the tenderers are strictly advised to do their process well before the due 

date and time to avoid any such instances. 

 

2. An annexure for Guidelines to Submit tenders on Electronic Tendering System (ETS) is attached in the 

Tender document. The tenderers are advised to carefully read the above document for understanding 

of e-Tendering System. The above Annexure will supersedes all the terms & conditions mentioned for 

submission of tender in document. 

 

3. The Life Insurance Corporation of India does not bind itself to accept the lowest or any tender. 

 

Encl:  As above. 
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2. LETTER FROM CONTRACTOR TO CHIEF ENGINEER 

TO BE SUBMITTED ONLINE ON OR BEFORE ON As per the Key Dates 

 

Date: 

From: 

…………………………….. 

 

…………………………….. 

 

…………………………….. 

 

To 

 

The Chief Engineer, 

 

Life Insurance Corporation of India 

Engineering Dept, Western Zonal office, 

Mumbai - 400 021 

 

 

Name of the work:- e-TENDER  FOR SUPPLY, INSTALLATION, TESTING & COMMISIONING OF 

150KWp (50KWp + 50KWp +50KWp) OF GRID INTERACTIVE ROOF TOP SOLAR POWER PLANT 

DO SATARA. 

 

Dear Sir, 

 

1. Having examined the Enrolment Form, Selection Criteria , Technical Specifications, schedule of 

Quantities, Detailed Drawings, Specifications, Conditions of Contract etc. included in the tender 

document for the Rate Contract relating to the above work, having visited/examined the site of the 

existing premises, having acquired the requisite information relating thereto as effecting the tender 

invited by you on behalf of the Life Insurance Corporation of India, I/We, the undersigned hereby offer to 

carry out the above mentioned work on Percentage Rate basis in strict accordance with the Contract 

Conditions and Specifications. 

2. I/We, undertake to complete and deliver the whole of the works within a period as specified in 

Appendix to the Conditions of Contract from the date of issue of intimation from you that the tender has 
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been accepted and upon receiving possession of the site. I/We shall be under the obligation to 

complete the entire work within the period of completion failing which to pay the sum as stated in the 

Appendix to the Conditions of Contract for every week that the works shall remain incomplete, 

damages as compensation subject to the conditions of contract relating to extension of time. 

 

I/We submit herewith my/our tender with an Earnest money remittance of Rs.33, 000.00 (Rupees ---------

----------------------------------------------------- only) in the form of CROSSEDDEMAND DRAFT /Bank 

Guarantee of Nationalized/ scheduled Bank PAYABLE AT Mumbai. I/We, hereby agree that part of this 

sum shall be forfeited by the 'Life Insurance Corporation of   

India in the event of my/our tender being accepted and I/We fail to execute Contract when called upon 

to do so. 

 

3. In the event of the tender being accepted, I/We, agree to the retention of my/our EMD as a part of 

Security Deposit and the balance amount of Security Deposit to be recovered at 7.5% of Gross 

Value of work done from my / our Running Account Bills. OR I/We, agree to furnish a lump sum 

Bank Guarantee for total Security Deposit or two Bank Guarantees each with 50% value of Security 

Deposit from any Nationalized/Scheduled Bank at Mumbai as per specimen given in Annexure ”B” 

to Conditions of Contract, within 21 (twenty-one) days of acceptance of tender. 

 

4. Performance Guarantee :  Applicable 

 

5. I/We, note that the Earnest Money Deposit of Rs.33,000.00 (Rupees -----------------------------------------

-------only) would be refunded to me/us. 

a) On expiry of the validity of the tender or earlier at the discretion of Chief Engineer in case my/our 

tender is not accepted and 

b) In case my/our tender is accepted, after I/We, furnish Bank Guarantee in liue of Security Deposit as 

mentioned above. 

 

6. I/We, agree, 

a) In case my/our tender is withdrawn before expiry of the validity period or before the issue of letter of 

acceptance, whichever is earlier, or makes any modifications in the terms and conditions of the 

tender which are not acceptable to the Department, in such case 25% of the EMD will be forfeited by 

the department. 

 
                                                                                                          Yours faithfully, 
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(SIGNATURE OF THE CONTRACTOR) 

 

Name and Seal 

 

       NAME OF THE PARTNER OF THE FIRM 

OR 

NAME OF THE PERSON HAVING POWER OF 

 

ATTORNEY TO SIGN THE CONTRACT 

(CERTIFIED TRUE COPY OF THE POWER 

                                                                                            OF ATTORNEY SHOULD BE ATTACHED 
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CONDITIONS OF CONTRACT 

1. INTERPRETATIONS: 

1.1 In construing these Conditions, the Specifications, the Priced Schedule of Quantities, Tender and 

Agreement, the following words shall have the meanings herein assigned to them except where 

the subject or context there wise requires: 

1.2 “Employer” shall mean THE LIFE INSURANCE CORPORATION OF INDIA and his (their) heirs, 

legal representatives, assignees and successors. 

1.3 “Chief Engineer” shall mean the person occupying the post of head of the Zonal Engineering 

Department of the Corporation. 

1.4 “Corporation’s Engineers” shall mean such Deputy Chief Engineers, Superintending Engineers 

and/or Executive Engineers of the Corporation, who shall from time to time be appointed by the 

Chief Engineer for supervising the work carried out by the Contractor or for any purpose in 

connection there with: 

1.5 The term “Site Engineer” shall mean the person appointed and paid by the Employer, acting under 

the order of the Corporation’s Engineer to superintendent the work. 

1.6 The Contractor shall mean, the individual, firm or company whether incorporated or not, who is 

awarded the contract & shall include the legal representative of such individual or the persons 

composing such firm or company or the successors of such individual, firm or company & the 

permitted assignees of such individual, firm or company. 

1.7 The “Site” shall mean the lands/buildings and/or other places on, in, into or through which work is to 

be executed under the contractor any adjacent land, path or street which may be allotted or used 

for the purpose of carrying out the contract 

1.8 “This Contract” shall mean the Articles of Agreement, these Conditions, the General Instructions to 

Contractor, General Preambles to Schedule of Quantities, Special Conditions, the priced 

Schedule of Quantities, the Specifications, the Appendices, the Drawings and other related 

correspondence. 

1.9 “Act of Insolvency” shall mean any act of in solvency as defined by the Presidency Towns In 

solvency Act, or the Provincial Insolvency Act or any amending Statute. 
 

1.10 “Notice in Writing” or written notice shall mean a notice in written, typed or printed characters, sent 

(unless delivered personally or otherwise proved to have been received) by registered post to the 

last known private or business address or registered office of the addressee and shall be deemed 

to have been received when in the ordinary course of post it would have been delivered. 

1.11 Words importing persons include Firms and Corporations, words importing the singular only also 

include the plural and vice versa where the contexts or enquires. 
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1.12 The titles of the Clauses shall not affect or alter the meaning of Clauses and are solely for the 

purpose of facilitating reference. 

1.13 The following abbreviations shall be followed for the designations of various LIC Officers: 

 

DESIGNATIONS ABBREVIATIONS 

Executive Director (Engineering) E.D. (E) 

Zonal Manager Z.M. 

Chief Engineer C.E. 

Chief Architect C.A. 

Deputy Chief Architect D.C.A. 

Deputy Chief Engineer Dy.C.E. 

Superintending Engineer S.E. 

Senior Architect S.A. 

Executive Engineer E.E. 

Deputy Senior Architect D.S.A. 

Asst. Secretary A.S. 

1.14 Wherever the words “approved”, “directed”, “as required”, “selected” or words of like effect are 

used, it is to be understood that the approval/direction, requirement or selection of the 

Corporation’s Engineer are intended unless otherwise specified. 

1.15 The words “as described” shall mean the description in the Special Conditions, Specifications, 

General Instructions, Drawings etc. of this tender. 

1.16 The words “allow” shall mean that the Contractor shall include in his rates for the particular matter 

referred to. 

1.17 “Day Work” shall mean items of labour and/or materials which in the opinion of the Corporation’s 

Engineer are not capable of beinge valuated by the accepted method of measurement and 

analysis. 

2. SCOPE OF CONTRACT: 

2.1 The Contractor shall carry out and complete the works in every respect in accordance with this 

Contract and in accordance with the directions and to the satisfaction of the Corporation’s 

Engineer. The Corporation’s  Engineer may issue further drawings and/or written instructions, 

details, directions and explanation in regard to: 

a. The variation or modification of the Design, quality of works or the addition or omission or 

substitution of any work; 

b. Any discrepancy in the Drawings or between the Schedule of Quantities and/or Drawings 

and/or Specifications; 
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c. There moval from the site of any materials brought there on by the Contractor and the 

substitution of any other material thereof; 

d. There moval and/or re-execution of any work executed by the Contractor; 

e. The dismissal from the work of any persons employed there upon; 

f. The opening up for inspection of any work covered there upon; 

g. The amending and making good of any defects under relevant Clause giving details of defects 

after completion. 

2.2 The Contractor shall forth with comply with and duly execute all works comprised in such 

Instructions subject to the provisions of relevant specific conditions of the Contract. In the event of 

any dispute or difference of opinion the contractor shall refer the matter within 7 (seven) days of 

the issue of such instruction to the Chief Engineer whose decision shall be final & binding. 

3. DISCREPANCIES: 

3.1 If there are varying or conflicting provisions made in any one document forming part of Contract, 

the Chief Engineer shall be the deciding authority with regard to the intention of the 

document and his decision shall be final and binding on the contractor. 
3.2 The several documents forming the Contract are to be taken as mutually explanatory of one 

another, and the order of precedence shall be as follows; 
a) Special conditions 

b) General preambles to schedule of quantities 

c) General instructions 

d) Conditions of contract 
 

3.3  Incase of discrepancies between the Schedule of Quantities, the specifications and/or drawings the 

Following order of precedence shall be observed 

a) Description in Schedule of Quantities 

b) Specifications of relevant Trade 

c) Drawings; detailed drawings shall be followed in preference to small scale drawings and 

figured dimension in preference to scale. 

d) Indian Standard Specifications of `BIS’4. DRAWINGS AND SCHEDULE OF 

QUANTITIES: 
 

4.1 Two complete sets of the Drawings and Specifications and Schedule of Quantities shall be furnished by 

the employer to the contractor. Two copies of the additional Drawings, if any, shall be furnished 

within such time as the Chief Engineer may consider reasonable which may be necessary for 

execution of any part of the work. Such copies shall be kept on the work site and the CE and his 

representatives shall at all reasonable times have access to the same and they shall be returned 

to the EE by the Contractor on completion of the contract. 
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This Contract and the signed Drawings, Specifications and Schedule of Quantities shall remain in 

the custody of the Employer. 

 

5. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY FOR EXECUTION OF WORK: 

5.1 Contractor shall provide everything necessary for the proper execution of the work according to the 

intent & meaning of the Drawings, Priced Schedule of Quantities and Specifications taken 

together, whether the same may or may not be explicitly shown or described therein provided that 

the same can reasonably be inferred there from and if the Contractor finds any discrepancy there 

in he shall immediately and in writing refer the same to the CE whose decision shall be final and 

binding on the Contractor. 
 

5.2 The Contractor shall supply, fix and maintain at his cost during the execution of any work all the 

necessary Centering, Scaffolding, Staging, Planking, Timbering, Strutting, Shoring, Pumping, 

Fencing, Boarding, Watching and Lighting by night as well as by day, required not only for the 

proper execution and protection of the said work but also for the protection of the Public and the 

safety of any adjacent Roads, Streets, Cellars, Vaults, Ovens, Pavements, Walls, Houses, 

Buildings and all other erections, matters or things and the Contractors shall take down and 

remove any or all such Centering, Scaffolding, Staging, Planking, Timbering, Strutting, Shoring, 

etc., as occasion shall require or when ordered to do so, and shall fully reinstate and make good 

all matters and things disturbed during the execution of the work to the satisfaction of the 

Corporation’s Engineer. 
 

6. AUTHORITIES, NOTICES AND PATENTS: 

6.1 The Contractors shall conform to the provisions of any Acts of the Legislature relating to the work 

and to the Regulations and Bye-Laws of any Authority and or any Water, Lighting and other 

Companies and/or Authorities with whose system the structure is proposed to be connected and 

shall before making any variations from the Drawings or Specifications that may be necessitated 

by so conforming give to the CE written notice specifying the variations proposed to be made and 

the reasons for making them and apply for instructions thereon. In case the Contractor shall not 

within 7 (seven) days receive such instructions, he shall proceed with the work conforming with the 

Provisions, Regulations or Bye-Laws in question. 

6.2 In particular, the Contractors shall be responsible to Register themselves under the Contract 

Labour (Regulation & Abolition)Act 1970 and Rules there under and any amendment there to; They 

must comply with and carry out all the provisions and obligations under the said Act and 
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Rules and furnish all information to Employer as may be required by it and shall indemnify the 

Employer against any penalties/claims arising from any default on their part. 

6.3 The Contractor shall arrange to give all notices required by the said Acts, Regulations or Bye-

LawstobegiventoanyAuthorityandtopaytosuchAuthorityortoanyPublicOfficeallfees/coststhatmaybeprop

erlychargeableinrespectoftheworkandlodgethereceiptswiththeEmployer. 

 

6.4 The Contractors shall indemnify the Employer against all claims in respect of patent, rights, and shall 

defend all actions arising from such claims unless he has informed the Chief Engineer before any 

such infringement and received his permission to proceed and shall himself pay all royalties, licence 

fees, damages, costs and charges of all and every sort that may be legally incurred in respect thereof. 

 

6.5 The Contractor should observe that his work shall not cause any nuisance to the Public in general 

and to the neighboring occupants in particular. 

 

6.6 Should the Contractor desire to work on Sundays, Holidays and during night hours, permission in 

writing from the Corporation’s Engineer must be obtained in time. It shall be the responsibility of the 

Contractor to obtain permission from Civil Authorities, if necessary. 

 

7. SETTING OUT WORK: 

The Contractor shall set out the work and shall be responsible for the true and perfect setting out of 

the same and for the corrections of the positions, levels, dimensions and alignment of all parts 

thereof. If at any time any error shall appear during the progress of any part of the work, the 

Contractor shall at his own cost rectify such error, if called upon, to the satisfaction of the 

Corporation’s Engineer. The Contractor must not commence work until the outlines of the building 

and Centre line layout have been pegged out and approved by the Corporation’s Engineer. 

 
8. CONTRACTORIMMEDIATELYTOREMOVEOFFENSIVEMATTER: 

All soil, filth or other matter of an offensive nature taken out of any trench, sewer, drain, cesspool or 

other place shall not be deposited on the surface, but shall be at once carted away by the Contractor 

to some pitor place provided by him outside the work site. 

 

9. MATERIALSANDSAMPLES TO BEBEST: 

9.1 All the materials stores and equipment required for the full performance of the Contract must be 

provided through normal trade channels and must include applicable import duties and all applicable 

taxes and other charges, if any. 
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They shall be of approved quality and the best of their kind available and the Contractor must been 

tirely responsible for the proper and efficient carrying out of the work. The Contractor shall order all 

materials required for the execution of the work from local as well as from outside sources if situation 

warrants so as early as necessary to the satisfaction of the Corporation’s Engineer and to ensure that 

such materials are on site well ahead of requirement for use in the work. Non-availability of materials 

in local market will not be an issue behind slow progress of work. 

9.2 Before ordering such materials, the Contractor shall get samples of the materials approved well in time. 

Preference shall be given to ISI marked products and approved brands of requisite quality as 

mentioned in the tender. For materials to be used if permitted which are neither approved brands nor 

ISI marked, the same shall be got tested from approved laboratories at the Contractor’s cost before 

approval. Approved brand and ISI marked product will also be tested if desired by the CE and if the 

test results are satisfactory, the cost of testing shall be borne by the Employer otherwise by the 

Contractor. No claim will be allowed for delay to the progress of work caused by testing. If called upon 

by the Executive Engineer, the Contractor shall produce proof for having arranged for the supply of 

materials well in time. 

10. The Contractor shall furnish well in time before work commences at his own cost, any samples of work 

man ship that may be called for by the Corporation’s Engineer for his approval and any further 

samples in case of rejection until such sample sare approved. Such samples when approved shall be 

the minimum standard for the work to which they apply. In case of items like suspended ceiling, 

partitions, etc. typical sample panels or proto-types shall be erected in position for approval before 

undertaking work. Rates quoted shall cover for all such preliminary works. 

11. ACCESS: 

Any of the Corporation's Engineers or any persons authorized by the Employer/Chief Engineer shall 

at all reasonable time have free access to the work and/or the workshops, factories or 

other places where materials are being prepared or constructed for the Contract and also to any place 

where the materials are lying or from which they are being obtained and the Contractor shall give 

every facility to all of them necessary for inspection and examination and test of the material sand 

workman ship. Except the representatives of the Public Authorities, no person shall be allowed on the 

work at any time without the written permission of the Corporation’s Engineer. 

If any work is to be done at a place other than the site of the work, the Contractor shall obtain the 

written permission of the Corporation’s Engineer for doing so. 

12. CONTRACTOR’S SUPERVISION & MINIMUM REQUIREMENT OF TECHNICAL STAFF / 

FOREMEN: 

12.1 The Contractor shall either himself supervise the execution of the contractor may appoint a Competent 

representative approved by the CE to act in his stead. 
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12.2 Where the contractor is not a qualified Engineer or even if he is so qualified, he cannot in the opinion 

of C.E., give his full personal attention to the works, he shall at his own expense employ person(s) 

possessing the qualification and experience as described hereunder as his accredited representative 

to supervise the works and to receive instructions from Corporation’s Engineers. Any directions, 

instructions or notices given by the Corporation’s Engineer to such supervisor(s) shall be deemed to 

be given to the contractors. 

a) FOR CIVIL WORKS COSTING UPTO Rs. 100 LAKHS : A qualified resident Engineer having a 

Government recognized Diploma in Civil Engineering and minimum of 2 years experience on 

building construction site. 

b) FOR CIVIL WORKS COSTING MORE THAN Rs.100 LAKHS & UPTO Rs.200 LAKHS : A 

qualified resident Engineer having a Recognized Degree in Civil Engineering or equivalent 

qualification and minimum of 2 years experience on building construction site/s or a recognized 

DiplomainCivilEngineeringwithminimum5years experience on such construction jobs. 

c) FOR CIVIL WORKS COSTING MORE THAN Rs.200 LAKHS : 

i) A qualified resident Engineers having a Recognized Degree in Civil Engineering and 

minimum of 3 years experience of such major construction site/s or a recognized diploma in Civil 

Engineering with 8 years experience. 

ii) In addition to above the contractor shall employ suitable number of supervisors, store 

supervisors, with recognized degree/diploma in the relevant branches or recognized qualification 

& experience in the relevant trades for proper execution of the work as approved by the Chief 

Engineer. 

d)  The CE may vary any of the above qualifications / experience at his discretion if so warranted 

by conditions prevailing and applicable to any particular work such as SOLAR Air-conditioning, 

HT, and Interiors etc. 

e) If the contractor fails to employ suitable person(s) to supervise the work or fails to appoint 

replacement(s) when necessitated, amount as stipulated in the Appendix to the conditions of 

contract shall be recovered from the contractor for each Engineer and each supervisor for the 

period of non-employment. 

13. DISMISSAL OF WORKMEN: 

The Contractor shall, on the instruction of the Corporation’s Engineer, immediately dismiss from the 

work any person employed by him thereon, who may, in the opinion of the Corporation’s Engineer, be 

unsuitable or incompetent or who may misconduct himself and such person shall not be again 

employed or allowed on the work without the permission of the Corporation’s Engineer. 
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14. DATE OF WORK COMMENCEMENT AND COMPLETION: 

The “Date of work Commencement” shall be as stated in the Appendix to the conditions of contract – 

Par II of this tender document and as per work order and the Contractor shall there upon and 

forthwith begin the work and shall regularly proceed with and complete the same on or before the 

“Date of work Completion” stated in the Work Order, subject to the provisions for extension of time 

here in after contained. 

 

15. ASSIGNMENT: 

The whole of the work included in the Contract shall be executed by the Contractor and the 

Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any part, share of 

interest therein nor shall he take a new partner without the written consent of the Employer/CE and 

no subletting shall relieve the Contractor from the full and entire responsibility of the Contractor from 

the actives upper intendance of the work during its progress. 

 

16. DEVIATION, VARIATION, EXTRA / DEVIATED ITEMS AND PRICING: 

16.1 The Contractor should note that unless otherwise stated, the tender is strictly on Percentage basis 

and his attention is drawn to the fact that rates for each and every item should be correct, workable 

and self supporting. The quantities in the Schedule of Quantities approximately indicate the total 

extent of work and no variation i.e. additions, omissions or subtractions shall vitiate the Contract. No 

liability shall attach to the Employer for any error therein or variation there from. 

16.2 The contractor may when authorized and shall when directed, in writing by the CE or the 

Corporation’s Engineers, whom the CE may for that purpose appoint, add to, omit from, make 

alterations in, substitutions for, or vary the works shown upon the Drawings or described in 

Specifications or included in the priced Schedule of Quantities but the Contractor shall make no 

additions, omissions, alterations, substitutions or variations without such authorization or direction. A 

verbal authority or direction by the CE, if confirmed by the contractor in writing within 7 (seven) days, 

be deemed to have been given in writing. 

16.3 The rates of such altered, additional or substituted works shall be determined in accordance with the 

following. 

a. The net rates or prices in the original tender shall determine the valuation of the extra work 

where such extra work is of similar character and executed under similar conditions as the 

work priced there in. 

b. The net price of the items in the original tender shall determine the value of the 

itemsomitted.However,ifomissionsvarytheconditionsunderwhichanyremainingitemsof 
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the work are carried out or if the amount of any omission relative to the amount of the whole 

of the Contract works or to any part thereof shall be such that in the opinion of the Chief 

Engineer, the net rate or price contained in the Priced Schedule of Quantities 

orTenderorforanyitemofworkinvolveslossorexpensesbeyondthatreasonablycontemplated by 

the Contractor and is by reason of such omission rendered un reasonable or inapplicable, the 

Chief Engineer shall fix another rate or price as in the circumstance he shall think reasonable 

and proper. 

c. If the rate for any altered, additional, or substituted item of work is not specified in the 

schedule of quantities, the rate for that item shall be derived from the rate for the nearest 

similar item specified there in. 

d. If the rate for altered, additional or substituted item of work cannot be determined in the 

manner specified above, then such items of work shall be priced on the basis of coefficients 

of labour and materials as given in the latest CPWD rate analysis 

handbookandratesforlabourandmaterialswhereverapplicableshallbethemarketrateprevailing at 

the time of execution. 

e. Wheresuchco-efficientarenotavailableinC.P.W.D.rateanalysis,theactualLabour/Materials 

involved and recorded by the Executive Engineer in executing the items shall be considered. 

f. Where extra work cannot be properly measured or valued, the Contractor shall be allowed 

“Day Work” prices at the net rates stated in the Tender or the Priced Schedule of Quantities 

or, if not so stated, then in accordance with the local “Day Work” rates and wages for the 

district, provided that in either case vouchers specifying the date and time(and if required by 

the EE the names of workmen employed) and materials incorporated be delivered for 

verification to the EE or his representative at or before the end of the week following that in 

which the work has been executed. The EE is not bound to recognize the cost of materials 

furnished in vouchers; the CE at his discretion will fix the price of such materials based upon 

market value. 

g. While fixingrates of extra items 15% (Fifteen percent only) shall be allowed over &above the 

basic rate of material (without GST) T&P , Water Charges and labour to coverall supervision, 

overheads, profits and all other applicable taxes/cess. GST on works contract will be paid 

separately. 

h. Where the quantities of any item in the schedule exceeds by 100% in foundation and in plinth, 

and 50% in super-structure (above plinth), these extra quantities over 100% & 

50%respectively will be treated as extra items of work and priced accordingly as above.[Items 

such as roads, pavements etc. shall be considered as below plinth].   The decision of CE for 

terming items below or above plinth is final & binding on the contractor. 
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i. For all extra items of work, the contractor should submit to the concerned Corporation’s 

Engineer the necessary particulars along with his analysis and the rate he proposes to claim 

for consideration within a period of 4 (four) weeks from the time of cropping up of any 

authorized extra / deviated item. He shall also ensure that all the authorized claims are 

included in the final bill. If the contractor fails to submit his claim within the stipulated period or 

the period duly extended by the Corporation’s Engineer, then the CE shall proceed to fix the 

rate for the item(s) and the same shall be final and binding on the contractor. 
 

j. The Contractors hall note that Extra / Deviated items claim and/ or any other claim 

whatsoever if submitted after submission of his Final Bill, will not be entertained and 

considered by the Employer. The Contractor shall not be allowed to make any 

Additions/Alterations/Revisions / Changes/ Modifications/ Variations in the final bill, after the 

final bill is submitted by him. 
 

17. SUB-CONTRACTORS: 

17.1 All specialist Merchants, Tradesmen and others, executing any work or supplying, fixing any goods 

for which provisional sums are included in the Schedule of Quantities and/or Specifications, who may 

be nominated or selected by the CE, who shall be the final authority are here by declared to be Sub-

Contractors and are here in referred to as nominated Sub-Contractors. 

17.2 No nominated Sub-contractor shall be employed on or in connection with the work against whom the 

Contractors shall make reasonable objection or (save where the CE and the Contractor shall 

otherwise agree) who will not enter into a Contract providing:- 

a. That the nominated Sub-Contractor shall indemnify the Contractor against the same 

obligation in respect of the Sub-Contractor as the Contractor is under, in respect of this 

Contract; 

b. That the nominated Sub-Contractor shall indemnify the Contractor against claims in respect of 

any negligence by the Sub-Contractor or his servants or agents or any misuse by him or them 

of any scaffolding or other plant or the property of the Contractor or under any Workmen’s 

Compensation Act in force. 
 

18. THIRD PARTY LIABILITY, DAMAGETO NEIGHBOURING PROPERTY, LOSS OF MATERIA LAND 

WORKMEN’S COMPENSATION: 

18.1 The Contractor shall be responsible for all injury to persons, animals or things, and for all 

damagetostructuraland/ordecorativepartofpropertywhichmayarisefromtheoperationsorneglectof 

himself or of any Sub-contractor or any of his Sub-Contractor’s employees, whether such injury or 

damage arise from carelessness, accident or any other cause whatsoever in any way 

connectedwiththecarryingoutofhisContract.ThisClauseshallbeheldtoincludeinter-alia,anydamageto 
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Building, whether immediately adjacent or otherwise and any damage to roads, streets, footpaths, 

bridges, or ways as well as all damage caused to the building, and the works for ming the subject of 

this Contract by frost, rain, wind or other inclemency of the weather. The Contractor shall fully 

indemnify the Employer and hold him harmless in respect of all and any expenses arising from any 

such injury or damage to persons or property as aforesaid and also in respect of all and any claim 

made in respect of injury or damage under any acts of Government or otherwise and also in respect of 

any award or compensation or damages consequent upon such claim. 

18.2 The Contractor shall fully indemnify the employer against any loss, damage or deterioration for 

whatever reason, of all materials brought at site and especially material supplied by or paid for partly 

or wholly by the employer. 

18.3 The Contractor shall reinstate all damage and loss of every sort mentioned in this Clause so as to 

deliver up the whole of the Contract works complete and perfect in every respect and so as to make 

good or otherwise satisfy all claims for damage to the property of the third parties. 

18.4 The Contractor shall fully indemnify the Employer against all claims which may be made against the 

Employer by any member of the Public or other third party in respect of anything which may arise in 

respect of the works or in consequence thereof. 

18.5 The contractor shall at his own expense arrange to effect from the date of commencement &maintain 

till the date of virtual completion of contract, with any licensed general insurance company, a 

POLICY OF INSURANCE (Contractor’s all risk policy) to cover all such risks 

detailedaboveviz.loss,damage&thirdpartyliabilityetc.Thepolicyshallbeanamountasmentionedin 

Appendix to Condition of Contract and in the joint names of the employer & contractor and shall be 

deposited with the employer and renewed as required from time to time during the currency of the 

contract. 

18.6 The Contractor shall also fully indemnify the Employer against all claims which may be made upon 

the Employer, whether under the WORKMEN’S COMPENSATION ACT or any other STATUTE in 

force during the currency of this Contract or at Common law in respect of any Employee of the 

Contractor or any Sub-Contractor and shall at his own expense effect and maintain until the Virtual 

completion of the work, with “licensed General Insurance Company” a POLICY OFINSURANCE as 

mentioned in in Appendix to Condition of Contract in the joint names of the Employer and the 

Contractor against such risks and deposit such policy or policies with the employer & renew the 

same as required from time to time during the currency of the Contract. 

18.7 The Contractor shall be responsible for anything, which may be excluded from the Insurance Policies 

above referred to, and also for all other damage to any property arising out of or incidental to the 

negligence or defective carrying out of the Contract. 
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18.8 The amount of insurance to be taken for the above policies will be jointly decided between the 

contractor and the employer before issue of acceptance letter based on the tendered cost, nature of 

work, location of site, local hazards etc. 

18.9 In default of the Contractor insuring as provided above, or having insured failing to renew 

thesameasrequiredtheEmployeronhisbehalfmaysoinsure/renewandmaydeductthepremiums paid 

from any monies due or which may become due to the Contractor together with penalty as the CE 

deems appropriate. 

18.10 The Contractor shall also fully indemnify the Employer in respect of any costs, charges or expenses 

arising out of any claim or proceedings at law and also in respect of any award of compensation of 

damages arising there from. 

18.11 The Employer shall be at liberty and is hereby empowered to deduct fully the amount of any 

damages, compensation costs, charges and expenses arising or accruing any such claim of damage 

from any sum or sums due or to become due to the Contractor. 

19. DELAY AND EXTENSION OF TIME: 

19.1 If the works be delayed due to any of the following: 

a) By force majeure, 

b) By reason of any exceptionally inclement weather, 

c) By reason of proceedings taken or threatened by, or disputes with, adjoining or neighboring 

owners, or public authorities, 

d) By the work, or delays, of other Contractors or Tradesmen engaged by the Employer, 

e) By reason of any additional work or instruction ordered by the employer, 

f)  By reason of Civil Commotion, local commotion of work men or strike or lock-out affecting any 

of the building trades, 

g) In consequence of the Contractor not having received in due time necessary instructions from 

the CE for which he shall have specifically applied in writing, 

h) From other causes which the CE may certify as beyond the Control of the Contractor, 

i) by reason of non-payment of interim certificate at specified time, then upon the happening of 

any such event causing delay the contractor shall immediately, give notice thereof in writing to 

the Corporation’s Engineer, but shall never the less use constantly his best endeavors to make 

good this delay. 

19.2 Request for extension of time shall be made by the contractor at the earliest of the event causing 

delay. 
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19.3 In case of strike or lockout the Contractor shall give written notice thereof to the CE as soon as 

possible but he shall nevertheless constantly use his endeavors to prevent delay and shall do all that 

may reasonably be required to the satisfaction of the CE to proceed with the work. 

19.4 The CE shall make a fair and reasonable assessment of the delay and grant extension of time 

accordingly. Such extension shall be communicated to the contractor by the Corporation’s Engineer 

immediately within 30 (Thirty) days of the date of receipt of request for extension. Non-application by 

the contractor for extension shall however not be a bar for giving fair and reasonable extension 

which shall be as decided by the CE. 

19.5 The decision of the CE as communicated by the Corporation’s Engineer to the contractor on the 

extension of time shall be final & binding. 

19.6 No claim in respect of compensation or otherwise, how so ever arising, as aresult of extension 

granted under the above conditions shall be admissible. 

20. "COMPENSATION IN THE FORM OF PENALTY FOR DELAY OF WORK"; 

“REWARD FOR EARLY COMPLETION” 

20.1 "COMPENSATION IN THE FORM OF PENALTY FOR DELAY OF WORK" 

“The Contractor shall submit a Time and Progress Chart (CPM/ PERT/ Quantified Bar Chart) with in 

10 (Ten) days of Letter of intent and get it approved by the Chief Engineer, LICI of the Zone. The 

Milestone Chart shall be prepared as produced below in direct relation to the time stated in the 

contract documents for completion of items of the works. It shall indicate the forecast (mile-stones) of 

the dates of commencement and completion of various items, trades, sections of 

theworkandmaybeamendedasnecessarybyagreementbetweentheChiefEngineer, LIC Iand the 

Contractor within the limitations of time stipulated in the Contract documents and further to ensure 

good progress during the execution of the work, the contractor shall in all cases in which the time 

allowed for any work exceeds one month (save for special jobs for which aseparate program has to 

be agreed upon) complete as under- 
 

Description of Milestone (Physical 
Progress of work) 

Time All owed in days 
(from date of start) 

Amount to be with-held in 
case of non achievement 
of mile stone. 

Complete 1/8th of the work i.e. 
Excavation & Foundation works 

up to plinth/ stilt level. 

Before 1/4th of the 
whole time allowed in 
the contract has 
elapsed i.e. Zero 

date+1/4 period. 

1.5% of tendered value of 
work per month of delay 
to be computed on per 

day basis. 
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Complete 3/8th of the work i.e. 
RCC works & Brick Masonry 
works in addition to what is stated 
above. 

Before one half of 
such time has 
elapsed i.e. Zero 
date+1/2 period. 

1.5% of tendered value of 
work per month of delay 
to be computed on per 
day basis. 

Complete 3/4th of the work i.e. 
Internal plaster including POP, 
External Plaster, Flooring 
including laying of electrical 
conduit, Junction Boxes, Terrace 
Water proofing, All internal 
electrical Installations including 
electrical panels, in addition to 
what is stated above. 

Before 3/4th of such 
time has elapsed i.e. 
Zero date+3/4 period. 

1.5% of tendered value of 
work per month of delay 
to be computed on per 
day basis. 

Complete all the works i.e. 
Sanitory & Plumbing, Internal 
painting, External painting/ 
finishing like ACP 
panelling/structural glazing, Doors 
and windows, Lifts, Solar work, 
Elect. Substation, External 
drainage, Water connection, Rain 
water harvesting, Pavements, 
Lands capping, etc. / All 
completion, Commissioning and 
Handing Over. 

On or before agreed 
Contract period i.e. 
Zero date + Total 
Period. 

1.5% of tendered value of 
work per month of delay 
to be computed on per 
day basis. 

Note: (1) The external works shall have to be completed parallelly. 

The physical progress report including photographs shall be submitted by the contractor on the 

prescribed format & the intervals (not exceeding one month)as decided by the Chief Engineer. The 

compensation for delay as per clause shall be leviableat intermediate stages also, in case the 

required progress is not achieved to meet the above time deadlines of the completion period and/or 

miles tones of time and progress chart, provided always that the total amount of Compensation in the 

form of Penalty for delay to be paid under this condition shall not exceed 10% of the tendered value of 

work”. 
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Compensation in the form of Penalty for delay of work @ 1.5% of tendered value of work per month of 

delay to be computed on per day basis. 

The amount of compensation in the form of Penalty shall be adjusted or set-off against any sum 

payable to the Contractor under this or any other contract with LIC. In case, the contractor does not 

achieve a particular milestone mentioned elsewhere in the tender document, or the re-scheduled 

milestone(s), the amount shown against that milestone shall be withheld and to be adjusted against 

the compensation levied at the final grant of Extension of Time if needed. With-holding of this amount 

on failure to achieve a milestone, shall be automatic without any notice to the Contractor. However, if 

the contractor catches up with the progress of work on the subsequent milestone(s), the withheld 

amount shall be released. In case the contractor fails to make up for the delay in subsequent 

milestone(s), amount mentioned against each milestone missed subsequently also shall be with held. 

However, no interest, what so ever, shall be payable on such with held amount.” 
 

20.2 REWARD FOR EARLY COMPLETION 

REWARD FOR EARLY COMPLETION: If the Contractor completes the work in advance before the 

stipulated period stated in the “Appendix to Condition of Contract” in all respects and the Chief 

Engineer certifies in writing that in his opinion the same has been completed, the reward for early 

completion is applicable and payable to the contractor. If contractor completes the works 3months in 

advance in all respects, 0.5% of final contract completion value shall be rewarded. If contractor 

completes the works less than 3monthsinadvance, 0.1% of the final contract completion value shall 

be rewarded. The amount, if payable, shall be paidalong with final bill. 

 
21. FAILURE BY CONTRACTOR TO COMPLYWITHCE’S INSTRUCTIONS: 

If the Contractor after receipt of written notice from the CE, requiring compliance with such further 

Drawings and/or his instructions, fails within 7 (seven) days to comply with the same the CE may 

employ and pay other persons to execute any such work whatsoever as may be necessary to give 

effect thereto and all additional costs incurred in connection therewith shall be deducted from any 

money due or to become due to the Contractor. 

22. MEASUREMENTOFWORKS: 

22.1 The EE may, from time to time, intimate the contractor that here quires the work to be measured and 

the contractor shall forthwithattend or send a qualified representative to assist the EE or his 

representative in taking such measurements and calculations and to furnish all particulars or to give 

all assistance required by either of them. All items having a financial value shall be entered in the 

Measurement Book. All measurements and levels shall be taken jointly by the Contractor or his 

authorised representative and Site Engineer or his authorized  representative from time to time during 

the progress of the work and such measurements shall be signed and dated by both the parties into 

ken of their acceptance. If any of the measurements recorded are 
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objected by any one of the party, a note shall be made to that effect with reason, signed by both 

parties and referred to Corporation’s Engineer whose decision in the matter shall be final and binding. 

Measurements can also be recorded through electronic medium where specifically approved by Chief 

Engineer. 

22.2 Should the contractor not attend or neglect or omit to send such representative, then the 

measurements taken by the EE or representative shall be taken to be correct measurements 

of the work. Wherever not specified in the “Schedule of Quantities or elsewhere” the mode of 

measurements shall be in accordance with the latest brochure issued by the Indian 

Standards Institutions (now renamed as Bureau of Indian Standards) on “Method of 

measurement of Building works”. 
 

22.3 The Contractor or his representative may, at the time of measurement, take such notes and 

measurements a she may require. 
 

22.4 All authorized extra work. Omissions and all variations made without the Chief Engineer’s knowledge, if 

subsequently sanctioned by him in writing, shall be included in such measurement. 
 

22.5 If the contractor or his authorised representative does not record the measurements periodically for the 

completed works, then the site Engineer shall take measurements after giving notice in writing of at least3 

(three) days. Measurements recorded in the absence of Contractor shall be intimated with a copy of such 

measurements to the contractor. If the contractor fails to counter sign or record objections within a week 

from the date of measurement, then such measurement recorded in absence by the Site Engineer shall 

be deemed to be accepted by and binding on the Contractor. 

22.6 The Contractor shall, without any extra charge provide all assistance with every appliance, labour and 

other things necessary for taking measurements (either by him or by site Engineer) and 

recordinglevelsincludingtestcheckingofsuchmeasurementsbyanypersonauthorisedbytheEmployer. 

22.7 All work shall be measured net as fixed in its place. All measurements of ‘cutting’ shall be held to include 

for the consequent wastage on the materials used. 

22.8 Except where any general or detail description of the works expressly shows to the contrary, 

measurements shall be taken in accordance with the procedure set forth in the specifications not 

withstanding any provision in the relevant Standard Method of measurement or any general or local 

custom. In the case of items for which procedure is not covered in the specification, Measurement shall 

be taken in accordance with the relevant Standard Method of measurement issued by BIS and if 

for any item no such standard is available then a mutually agreed method shall be followed. 

22.9 Measurements of all hidden/concealed items of work including extra items if any, such as, work in 
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foundations including excavations, plinth filling, masonry, concrete etc. steel in all R.C.C. work, pipe to 

be encased etc. shall be jointly recorded by the contractor and Site Engineer or his authorised 

representative before they are covered up. Immediately after the work is ready for measurements, 

Contractor will give specific notice to the Site Engineer for recording the measurements. If the Site 

Engineer or his authorized representative fails to record the measurements, the Contractor will refer the 

matter to the Corporation’s Engineer for instructions, but in no case shall cover up work without the 

latter’s permission. 

 

23. PAYMENTS: 

23.1 The Contractor shall be paid by the Employer, from time to time, by installment under Interim 

Certificate to be issued by the Corporation’s Engineer to the Contractor on account of the work 

executed, when in the opinion of the Corporation’s Engineer, work to the approximate value named in 

the Appendix to the Conditions of Contract as “Value of work for Interim Certificate” 

(orlessatthereasonablediscretionoftheCorporation’sEngineer)hasbeenexecutedinaccordance with this 

Contract, subject however to recoveries under this Contract. The Interim Certificate shall be based 

upon Interim Bills or Running Account Bills to be prepared by the Contractor and supported by the 

detailed measurements. The Corporation’s Engineer may allow inclusion in the Interim Certificate 

such amount as he may consider proper on account of materials delivered upon the site by the 

Contractor for use in the work but not in corporate in it. 

23.2 Provided always that the issue by the Corporation’s Engineer of any Certificate during the progress of 

the works or after their completion shall not relieve the Contractor from his liability in cases of fraud, 

dishonesty or fraudulent concealment relating to the work or materials or any matter dealt with in the 

Certificate in case of all defects and insufficiencies in the work or materials which are as on able 

examination would not have disclosed. No Certificate of the Corporation’s Engineer shall of itself be 

conclusive evidence that any work or materials to which it related are in accordance with the Contract; 

23.3 Payment upon the Corporation’s Engineer’s Certificate shall be made within the periods named in the 

Appendix “Period for honoring Interim Certificate” after such a Certificate has been delivered to the 

Employer; 

23.4 The CE shall have power to with hold any Certificate if the work or any parts thereof are not being 

carried out to his satisfaction. However, if the final certificate is not passed within the period as 

mentioned under clauseNo22.5, 26dueto Audit Para by CTE etc. the amount involved for such items 

of deficient work as decided by Chief Engineer would be with held. The same would be allowed as 

agreed upon by CTE & the Chief Engineer and the final certificate would accordingly be issued and 

final bill passed. For such with held amount, a simple interest@6% per annum shall be paid to the 

Contractor along with the said payment. Such interest shall be calculated from the last date (as 

mentioned in Appendix to Condition of Contract) for honoring final certificate till the date of payment. 
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23.5 The measurements and valuation in respect of the Contract shall be completed within the "period of 

Final Measurement" stated in the Appendix to conditions of contract or if not so stated then within six 

months of the completion of the contract works as defined in Clause (26) hereof. No further claim 

shall be made by the contractor after submission of the final bill and these shall be deemed to have 

been waived and extinguished. 

23.6 Thefinalcertificateshallbebasedonthesubmissionoffinalmeasurementsoroverallmeasurements of the 

work (to be taken if so directed by Corporation’s Engineer) with all relevant details similar to 22.1 

above. The CE may direct the Contractor to re submit details if the same are found in complete to 

issue the final certificate and his decision to accept the details is final and binding on the Contractor. 

Final Certificate shall be issued by the CE after the conditions are met with as per 22.4, 22.5, 

22.6 and 26 and Contractor’s submission of No Claim Certificate cum receipt as per the proforma 

given in Appendix to Condition of Contract. 

24. SECUREDADVANCEAGAINSTMATERIALS 

24.1 The Contractor shall be entitled to be paid advance along with interim bill against materials which are 

not perishable and which are in the opinion of Corporation’s Engineer, required for the works and 

have been brought ton site for incorporation in the work but have not been so Incorporated and are 

safe guarded against loss due to any cause what so ever, (referclauseno-17).The amount of 

such advance against materials shall be arrived at on the following basis: 
 

a) 80% of the market value of materials required for the work and brought on site. 

 OR 

80%ofthecostofsuchmaterials(broughtonsite)asderivedfromtherelevantacceptedtenderrateforth

eparticulariteminvolvingsuchmaterials; 

 Which ever is lower. 

b) Suchadvancepaymentmadeagainstmaterialsshallberecoveredfromoradjustedfromtheinterimbill

sas andwhenthematerials areutilized inthework. 

Examples of certain perishable materials on which no advance shall be paid are Sand,Paint, 

Bitumen, Hard Boards/Soft Boards and other paper products, Petroleum 

Products,CoalTar,InsulatingBoardsetc. 

24.2 In case of dispute, the decision of the Chief Engineer on whether advance payment can be made 

against specific material shall be final and binding. 

25. UNFIXED MATERIALS AND EQUIPMENTS: 

All tools, plants and materials brought to the site by the Contractor shall vest in the Employer and 
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shall not be removed from the site of works except by permission of the Corporation’s Engineer in 

writing. The Employer shall have alien on these materials and plants. 
 

26. REMOVAL OF IMPROPER WORK: 

The Corporation’s Engineer shall during the progress of the work have power to order in writing from 

time to time the removal from the work within such reasonable time or as maybe specified in the 

order, of any materials, which in their opinion are not in accordance with the Specifications or 

instructions, the substitution of proper materials and the removal and proper re-execution of any work 

executed with materials or workmanship not in accordance with the Drawings and Specifications or 

Instructions and the Contractor shall forth with carry out such an order at his own cost. In case of 

default on the part of the Contractor to carry out such an order, the CE shall have the power 

to employ other persons to carry out the same and all expenses consequent thereon or 

incidental thereto as certified by the EE shall be borne by the Contractor and may be 

deducted from any amounts due or that may become due to the Contractor. 
27. VIRTUAL COMPLETION: 

The work shall be completed in accordance with the Contract and to the entire satisfaction of Chief 

Engineer. All unused materials, tools, plants, scaffoldings, temporary structures, hutments and things 

belonging to the Contractor shall be removed and the site of works cleared of rubbish and all waste 

materials by the contractor at his own expenses and delivered up tidy to the employer. After 

completion of the work, the contractor will serve a written notice to the CE to this effect. The Chief 

Engineer after satisfying himself shall there upon approve the virtual completion. The Defect Liability 

Period shall commence from the date of such certification. 

28. DEFECTS AFTER COMPLETION: 

The defects, shrinkage, settlements or other faults, which may appear within “the Defects Liability 

Period, stated in the “Appendix to the Conditions of Contract” or if not stated then, within 24 (twenty 

Four) months after virtual completion of the work, arising on account of materials or workmanship not 

in accordance with the Contract shall, upon the directions in writing of the Corporation’s Engineer and 

within such reasonable time specified therein, be amended and made good by the Contractor at his 

own cost unless the CE shall decide that he ought to be paid for such amendment and for making 

good, and in case of default, the CE may employ and pay other persons to amend and make good 

such defects, shrinkage, settlement or other faults, and all damages, loss and expenses consequent 

thereon or incidental thereto shall be recovered from any monies due or that may become due to the 

Contractor. The CE may in lieu of such amending and making good by the Contractors, deduct from 

any money due or that may become due to the Contractor, a sum to be determined by the CE 

equivalent to the cost of amending such work. Should any defective work have been done or 

materials supplied by any Sub-Contractor employed on the work, who has been nominated or 
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approved by the CE as provided in Clause No.16 the Contractor shall be liable to make good in the 

same manner as if such work or material had been done or supplied by the Contractor and been 

subjected to the provisions of this Clause and ClauseNo.2 hereof. The Contractor shall remain liable 

under the provision of this Clause not with standing the payment of any Certificate or the passing of 

any accounts. 

29. PROVISIONAL SUMS, APPLICATION OF: 

29.1 For all the work listed under items for which provisional sums are provided in the tender, the CE 

reserves the right to invite separate tenders or select or order from any manufacturer or firms at his 

discretion and reserves to himself the right of paying direct to persons or firms for any such work. The 

Contractor will not have any claims over these items, but if tenders are invited for such items, he will 

also be invited to quote along with others. 

29.2 If ordered by the CE, Contractor shall be required to carry out provisional sum items at the same 

conditions and rates as applicable for this Contract. 

30. OTHER PERSONS ENGAGED BY THE EMPLOYER: 

CE reserves the right to execute any work not included in this Contract, which he may desire to have 

carried out, by other persons and the Contractor shall allow all reasonable facilities and the use of his 

scaffolding and plant for the execution of such work, but is not required to provide any special plant or 

materials for the execution of such work except by special arrangement with the Employer. Such work 

shall be carried out in such manner as not to impede the progress of the work included in the Contract 

and the Contractor shall not be responsible for any damage or delay which may happen to or be 

occasioned by such work. 

31. SUSPENSION BY THE CONTRACTOR: 

If the Contractor except on account of any legal restraint upon the Employer preventing the 

continuance of the work, shall suspend the work or in the opinion of the CE shall neglect or fail to 

proceed with due diligence in the performance of his part of the Contract or if he shall make default in 

respect of Clause No.2, the Employer shall have the power to give notice in writing to the Contractor 

requiring that the work be proceeded within a reasonable manner and with reasonable dispatch. Such 

Notice shall purport to be a notice under this clause. After such notice is given, the Contractor shall 

not be at liberty to remove from the site of the work or from any ground contiguous thereto any plant 

or materials belonging to him, which shall have been placed there on for the work and the Employer 

shall have a lien upon all such plant and materials to subsist from the date of such notice being given 

until the notice shall have been complied with. If the Contractor shall fail for 7 (seven) days after such 

notice given to proceed with the work as there in prescribed, the CE may proceed as provided in 

ClauseNo.31. 
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32. DETERMINATION OF CONTRACT BY EMPLOYER: 

If the Contractor (being an individual or a firm) commit any “Act of Insolvency” or shall be adjudged as 

Insolvent or shall make an assignment or composition of the greater part in number or amount of his 

creditors or shall enter into a deed of assignment with his creditors, or being an Incorporated 

Company shall have an order made against him or pass an effective resolution for winding up either 

compulsorily or subject to the supervision of the Court or Voluntarily or if the official Assignee of the 

Contractor shall repudiate the Contract or if the official Assignee or the Liquidator in any such winding 

up shall be liable within 7 (seven) days after notice to him requiring him to do so, to show to the 

reasonable satisfaction of CE that he is able to carry out and fulfill the Contract and if required by the 

CE to give security therefore or if the Contractor (whether an Individual Firm or Incorporated 

Company) shall suffer execution to be issued or if the Contractor shall suffer any payment under this 

Contract to be attached by or on behalf of any 

ofthecreditorsoftheContractorsorifthecontractorshallassignorsublettheContractwithoutthe consent in 

writing of the CE first obtained or if the Contractor shall charge or encumber this Contract or any 

payment due or which may become due to the Contractor there under, or if the CE shall certify in 

writing that in his opinion the Contractor, 

a) has abandoned the Contract, or 

b) has failed to commence the work, or has without any lawful excuse under these conditions 

suspended the progress of the work for 7 (seven) days after receiving from the CE written 

notice to proceed, or 

c) has failed to proceed with work with such due diligence and failed to make such due progress 

as would enable the work to be completed within the time agreed upon, or 

d) has failed to complete the work within the stipulated date including authorized extensions or 

e) has failed to remove the materials from the site or to pull down and replace the work within 7 

(seven) days after receiving a written notice from the Corporation’s Engineer that the said 

materials or work were condemned or rejected or 

f) has neglected or failed persistently to observe and per for mall or any of the acts, matters, or 

things, by this Contract to be observed and performed by the Contractor for 7 (seven) days 

after written notice shall have been given to the Contractor requiring the Contract or to 

observe or perform the same, or 

g) has to the detriment of good workmanship or in defiance of the CE’s instructions to the 

contrary sub-let any part of the Contract, then and in any of the said causes, the CE not 

withstanding any previous waiver, after giving 7 (seven) days notice in writing to the 

Contractors, determine the Contract, but without thereby affecting the powers of the CE or the 

obligations and liabilities of the Contractor, the whole of which shall continue to be in force as 

fully as if the contract has not been so determined and as if the work subsequently executed 

had been executed by or on behalf of the Contractor. And further, the Employer, his agents or 
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servants, may enter upon and take possession of the work and all plant, tools, scaffolding, 

sheds, machinery, steam and other power, utensils and materials, lying upon the premises or 

the adjoining lands or road and use the same as his own property or may employ the same by 

means of his own servants and workmen in carrying on and completing the work or by 

employing any other Contractors or other person or persons to complete the work, and the 

Contractor shall not in any way interrupt or do any act, matter, or thing to prevent or hinder 

such other Contractor, other persons or person employed for completing and finishing or 

using the materials and plant for the work. When the work shall be completed or as soon 

there after as convenient, the CE shall give a notice in writing to the Contractor to remove his 

surplus materials and plant and should the Contractor fail to do so within a period of 14 

(Fourteen) days after receipt there of by him, the Employer may sell the same by public 

auction and shall give credit to the Contractor for the amount so realised. The CE shall there 

after ascertain and certify in writing under his hand what (if anything) shall be due or payable 

to or by the Employer for the value of the said plant and materials so taken possession of by 

the Employer and the expense or loss which the Employer shall have been put to in getting 

the work to be so completed, and the amount, if any, owing to the Contractor and the amount, 

which shall be so certified shall thereupon be paid by the Employer to the Contractor or by the 

Contractor to the Employer, as the case may be and the Certificate of the CE shall be final 

and conclusive between the parties. 

33. TERMINATION OF CONTRACT BY CONTRACTOR: 

33.1 If payment of the amount payable by the Employer under any Certificate of the EE shall be in arrears 

as unpaid for 60 (sixty) days after notice in writing requiring payment of the amount with interest of 

aforesaid shall have been given by the Contractor to the Employer, or if the work be stopped for six 

months under order of the CE or by any injunction or other order of any Court of Law, then and in any 

of the said cases, the Contractor shall be at liberty to determine the Contract by notice in writing to the 

Employer and he shall be entitled to recover from the Employer payment for all the work executed 

and for any loss, he may sustain upon any plant or material supplied or purchased or prepared for the 

purpose of the Contract. 

33.2 Deduction at source of Income Tax, all other Statutory taxes as applicable and Labour cess shall be 

made by LIC of India as per statutory provisions prevailing from time to time, from the Running 

Account/Final Bills and remitted to the concerned Taxation Authorities/State Government on behalf of 

the contractor. 

34. DETERMINATIONOFCONTRACTDUETOABANDONMENTORREDUCTIONINSCOPEOFWORK: 

If at any time after the acceptance of the tender, the Employer shall for any reasons what so ever not 

require the whole or any part of the works to be carried out, the CE shall give notice in writing to the 

Contractor who shall have no claim to any payment of compensation or other wise what so ever on 



 

LIFE INSURANCE CORPORATION OF INDIA 
ENGINEERING DEPARTMENT 

WESTERN ZONAL OFFICE.  

CONTRACTOR                                                        31                                    CHIEF ENGINEER  

account of any profit or advantage which he might have derived from the Execution of the whole of 

the works. The Contractor shall be paid at contract rates for the full amount of work executed and in  

addition: 

a. The cost at site of all surplus approved materials collected for incorporation in the work, which 

the Contractor does not wish to retain and which shall there after become the property of the 

Employer. 

b. Where the Contractor desires to retain the surplus of approved materials (excepting materials 

supplied by the Employer or obtained in Employer’s name, which shall, in any case, be 

returned to the Employer) the cost of handling and cartage charges for removal from the site 

to areas on able distance not exceeding 25 kms. 

c. If upon the determination of the Contract under this condition, the Contractor is of the opinion 

that he has suffered hardship by reason of the operation of these conditions, he may refer 

the circumstances with full details to the Chief Engineer, who on being satisfied that such 

hard ship exists or has existed, shall make such allowance ,if any as in his opinion is 

reasonable, and his decision shall be final, conclusive and binding. Only such of the above 

claims as are deemed reasonable and are supported by vouchers shall be admitted by CE 
 

35. DISPUTES TO BE FINALLY DETERMINED BY CHIEF ENGINEER: 

The Instructions, Decisions, Opinion, Direction, Certificate or Valuation of the CE with respect to all or any of the 

matters under Clause (2), (3), (5), (6), (9), (14), (15), (18), (23),(27), (30), (31) and (33) hereof (which matters are 

herein referred to as EXCEPTED MATTERS) shall be final and conclusive and binding on the parties hereto and 

shall be without appeal. Any other Decision, Opinion, Direction, Certificate or Valuation of the CE or any refusal 

of the CE to give any of the same shall be subject to the right of Arbitration and review as given under Clause 

No.36. 

 
36. SECURITY DEPOSIT AND PERFORMANCE GUARANTEE: 

35.1 Amount towards Security deposit shall be calculated as per details given under Serial No.9 of 

“APPENDIX TO CONDITIONS OF CONTRACT” in Part-II of the tender. Security Deposit can be 

either in Cash or in the form of Bank Guarantee. In case of cash option, the EMD shall be retained as 

part of Security Deposit and balance Security Deposit shall be accumulated through retentions from 

Running Account Bills at 7.5% (maximum) of gross amount of bill. In case of Bank Guarantee option, 

the Contractor shall furnish one Bank Guarantee for full amount of Security deposit valid till end of 

defects liability period OR, two Bank Guarantees of like amounts each equal to half the Security 

deposit; one valid till virtual completion and the other till end of defects liability period. 

35.2 Performance Guarantee under “Appendix to Conditions of Contract” shall be only in the form of Bank 

Guarantee valid up to CAMC period. 

35.3 The Bank Guarantee/s shall be from any Nationalised / Scheduled Bank approved by the Chief 

Engineer, which is located at the Zonal Office Headquarters of L.I.C within whose jurisdiction the work 
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falls or at the place of work. 

35.4 Bank Guarantee/s (BGs) against Security Deposit (SD) and Performance Guarantee (PG) shall be 

executed as per the specimen pro-forma at Annexure C and D respectively. BG  against Security 

deposit  shall be submitted within 21 (twenty one) days of issuance of letter of acceptance. 

35.5 In case of failure by the contractor to furnish the Bank Guarantee against Performance Guarantee as 

per Cl.35.2 by the stipulated date or extended date if any, Employer shall without prejudice to any 

other right or remedy available in law, be at liberty to cancel the tender and forfeit the Earnest Money 

of Contractor absolutely. 

35.6 50% of the Security Deposit (cash option) shall be refunded after the certificate of virtual completion is 

issued to the contractor & provided that the employer has no claim for forfeiture of part or whole of the 

said deposit. 

35.7 Balance 50% of Security deposit will be refunded to the contractor after the satisfactory completion of 

the defects liability period, subject to deductions for any appropriations thereof required to be made by 

the employer as per the conditions of contract. 

35.8 If one Bank Guarantee in lieu of total Security Deposit is furnished, the same will be released only 

after the successful completion of Defects Liability period subject to any appropriations as aforesaid. 

35.9 If two Bank Guarantees in lieu of Security deposit are furnished, the First Bank Guarantee will be 

released after the certificate of Virtual completion is issued to the contractor and second shall be 

released after the satisfactory completion of Defects Liability Period subject to any appropriations as 

aforesaid. 

35.10 Bank Guarantees towards Performance Guarantees (where applicable) shall be released after the 

virtual completion is issued. 

35.11 Contractor shall keep the Security Deposit and Performance Guarantee, where applicable, 

replenished to its full value whenever any recovery or appropriation there from occurs. The employer 

reserves the right to do so from any money(s) due to the contractor lying with them. 

35.12 The Contractor should note that no interest will be allowed on any part of the Security deposit. 

35.13 No deductions will be effected from the bills when the total security deposit is paid in the form of 

Bank Guarantee(s) and the E.M.D shall be refunded after acceptance of Bank Guarantee(s). 

35.14 In the event of failure by the contractor to submit Bank Guarantee(s) by the specified / extended 

date, recovery of Security deposit shall be effected from the R.A Bills. However, where the 

contractor fails to furnish Bank Guarantee against Performance Guarantee the matter shall be 

dealt with as per Cl. 35.5 above. 

35.15 In all cases of Bank Guarantees, there shall be further provision of claim period of 6 months. If the 

contract period gets extended for any reason whatsoever, the contractor shall obtain the required 

extensions to the Bank Guarantee(s). 
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37. SETTLEMENT OF DISPUTES, ARBITRATION: 

37.1 All disputes and differences of any kind whatsoever arising out of or in connection with the Contract to the 

carrying out the work (whether during the progress of the work or after its completion and whether before or after 

determination, abandonment or breach of the Contract) shall be referred to the Chief Engineer within 15 (fifteen) 

working days of any such matter arising. 

 
The Chief Engineer shall, upon receipt of such reference/s will arrange to enter all such dispute(s) on the date of 

actual receipt in his office in a register and serially numbered. The receipt of such reference shall be 

acknowledged by the Office of the Chief Engineer. However mere acknowledgment of receipt of claim does not 

entail that the claim is admitted or accepted. 

 
The Chief Engineers shall there after constitute a three member committee comprising of Officers not below the 

rank of Executive Engineer/ADM within 15 working days of reference made by Contractor and delivered at Chief 

Engineer’s Office to examine the disputes and submit its report with documentary evidence to Chief Engineer 

within 45 days of reference made. The Chief Engineer shall give his decision within 60 days from the date of 

reference after hearing the Committee and Contractor. 

 

If the Contractor be dissatisfied with the decision of Chief Engineer, other than the EXCEPTEDMATTERS, then 

and in any such case, the Contractor, shall refer the matter to Executive Director (Engineering), who turn after 

hearing Chief Engineer and Contractor shall give his decision in writing within 30 (Thirty) working days from the 

day the referred matter is received in his office. 
If the contractor still be dissatisfied with the decision of the Executive Director (Engineering ), 

then and in any such case, the contractor shall within 30 (Thirty) working days after receiving notice of such 

decision, give a written notice to the Executive Director (Engineering) requiring that such matters in dispute 

(other than the Excepted Matters) be arbitrated upon. In case the contractor fails to serve the written notice on 

any or all the issues in dispute within the aforesaid time period, the decision conveyed by the Executive Director 

(Engineering) shall be taken as final, binding and conclusive and shall not be open to arbitration. 

37.2 Any disputes or differences that the employer may have with the contractor shall also be referred to Arbitration. 

37.3 All disputes between the parties to the contract (other than those for which the decision of the 

CEoranyotherpersonisbythecontractexpressedtobefinal&binding)shallafterwrittennoticebyeither party to the 

contract to the other of them be referred to sole arbitration by an Arbitrator to be appointed by the Executive 

Director (Engineering), which shall be final and  binding. 

37.4 If the arbitrator so appointed resigns his appointment or vacates his office or is unable or unwilling to act due to 

any reason whatsoever, the appointing authority shall appoint a new arbitrator in his place. 

37.5 Unless both the parties agree in writing, reference of such disputes to arbitration shall not take place until after 

the completion or alleged completion of the work or termination or determination of contract. 

37.6 The Sole Arbitrator shall determine all matters in disputes other than EXCEPTED MATTERS (referred in 

Cl.No.34) which shall be referred to the Sole Arbitrator. 

37.7 The Arbitration shall be conducted in accordance with the provisions of the Arbitration and Conciliation Act 1996 

or any statutory modifications thereof. 
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37.8 The Contractor here by also agrees that Arbitration under this Clause shall be a condition precedent to any right 

of action under the Contract. 

 

38. LUMPSUMADVANCE(APPLICABLETOCONTRACTCOSTINGRs.25LAKHSANDABOVE) 
 

38.1 Loan will be available if required by the Contractor, and may be given as under on submission of application by 

him subject to other conditions being fulfilled. 

38.2 A lump sum amount not exceeding 10% of the Contract sum in two instalments (5%+5%) may be advanced 

against a Bank Guarantee and at the interest rate as specified in Appendix to the Conditions of Contract. The 

advance shall be utilised by the Contractor for the purpose of this Contractonly and for no other purpose. 

38.3 The Bank Guarantee (Proforma at Annexure ‘ E’) shall be for the equivalent amount of loan ‘plus’ simple interest 

at specified rate plus 1% of loan amount to cover costs. The Bank Guarantee shall be from any Nationalised or 

approved scheduled Bank preferably located at Zonal Head Quarters of LIC or place of work and shall be valid till 

the date of completion as specified in Appendix to Conditions of Contract. 

38.4 TheamountofloanwhichmaybegiventotheContractorshallbeatthesolediscretionoftheCE. 

38.5 Recovery of the sums advanced by way of loan as above and of interest, thereon shall be made bydeduction 

from the Contractor’s running account bills in suitable percentages after 10 % work iscompleted in relation to the 

progress of work as fixed by the CE subject to the condition thatentire amount of loan with interest thereon shall 

be fully recovered by the time the workamounting to 80% of the work is completed. Provided that if at any time 

the Contractor fails toexecutetheContracttothesatisfactionoftheEmployerforanyreasonwhatsoever,theEmployer 

shall be entitled to recall forthwith the entire amount so advanced with interest, costand legal expenses, etc. 

and/or recover the whole/balance amount as the case may be, from 

thebillifany,payabletotheContractororbyenforcingtheBank Guarantee. 

38.6 Whenever extension of time is granted to the Contractors for the completion of the project andwhere the loan is 

not fully recovered, Contractor shall furnish fresh Bank Guarantee for extendedperiodofContractfor the 

outstandingloan amount together with specified simpleinterest forthe remaining period and 1% of outstanding 

loan amount towards costs. At any point of time theBank Gauranteeshallbeavailablefortheoutstandingadvances. 

38.7  Wheneverthefullamountofloanplusinteresthasbeenfullyrecovered,theBankGuaranteeshallbereleased. 

38.8 Allotherconditionsapplicabletolump-sumadvance shallapply fortheSecondloanalso. 
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GENERAL INSTRUCTIONS TO CONTRACTORS WORK 

1. DRAWINGS: 

Drawings shall be kept open for inspection at places as mentioned in the letter to the contractor from 

the Chief Engineer. Drawings generally include the site plan, floor plans, elevations and sections of 

the proposed work. 

 

2. INSPECTION OF SITE: 

The Tenderer shall visit and examine the site of work and satisfy himself as to the nature of the 

existing roads or other means of communication, the character of the soil and of the excavations, the 

correct dimensions of the work and facilities for obtaining materials and shall obtain generally his own 

information on all matters affecting the execution of the work. No extra charge made, in consequence 

of any misunderstanding or incorrect information on any of these points or on the grounds of 

insufficient description will be allowed. All expenses incurred by the Tenderer in connection with 

obtaining information for submitting this tender including his visits to site and efforts in compiling the 

Tender shall be borne by the Tenderer and no claims for reimbursement there of shall be entertained. 

 
3. WHOLE WORK TO BE COMPLETED IN THE SPECIFIED COMPLETION PERIOD: 

The whole work is to be completed within the completion period stated in the Appendix to Conditions 

of Contract or the extended date of completion, if any. The Contractor will be required if necessary, to 

work overtime to complete the work by the stipulated date. No extra will be allowed on the Contract 

sum for such overtime work. 

4. TIME AND PROGRESS : 

4.1 A time and Progress Chartis attached to this Contract for guidance. The Contractor shall submit a time 

and progress chart (CPM/ PERT/ Quantified Bar Chart) fitted within the specified over all period of 

completion (as stated in Appendix to Conditions of Contract) within 10 (Ten) days of the 

communication of letter of Intent, to the Corporation’s Engineer. In case the Contractor does not come 

forward for any change in the Time and Progress Chart as provided in the General Instructions to the 

Contractors, it shall be presumed that the Time and Progress Chart is accepted in full in letter 

and spirit to maintain the pace of the progress of Work. 

4.2 Ancillary work should be so started that all such work is completed before the specified over all 

contractual period of completion. 

4.3 The Contractor shall assume full responsibility for any delay in delivery of materials by Merchants or 

nominated Sub-Contractors not having completed the work in accordance with the Time and Progress 

Chart. Such excuses shall not form any criterion for extension of time, or any claims by the Contractor. 

5. BENCHES: 
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 The Contractor is to construct and maintain proper benches to indicate the inter-section of all mainwalls in 

order that the lines and levels may be accurately checked at all times.The Contractor shallprovide suitable 

stones with flat tops and build the same in concrete for temporary or permanentbenchmarks.All the pegs 

for setting out the work and fixing the necessary levels required for theexecution thereof shall, if desired 

by the Corporation’s Engineer likewise, be built in masonry at suchplaces and in such a manner as the 

Corporation’s Engineer may determine.Contractors’ rates shallcoverforthesefactors. 

6. DRAWINGSONSITE: 

The Drawings maintained on the site are to be carefully mounted on boards of appropriate size and 

covered with a coat of approved transparent varnish or lminated at the cost of the Contractor. They are to 

be protected from the ravages of termites, ants, silver fish and other insects. 

7. ORDER OF WORK: 

The Chief Engineer reserves the right to fix the order in which the various items of work involved in this 

Contract is to be executed and Contractor shall comply with the same. There shall be no extra claims on 

account of this. 

8. WORK MAN SHIP: 

The Work calls for a high standard of work man ship combined with speed. 

9. REJECTED WORK MAN SHIP OR MATERIALS: 

Any workmanship, or materials not complying with the specific requirements or approved samples, or 

which have been damaged, contaminated or deteriorated, must be removed immediately from the 

Site and replaced at the Contractor’s expense as directed.   

10. QUOTED RATES: 

The rate is item rate basis tender. If called upon by the Chief Engineer, the details of the item rate quoted 

by the Contractor has to be substantiated with the supporting documents 

11. WATCHING AND LIGHTING: 

The Contractor from the time of being placed in possession of the site must allow for watching, lighting 

and protecting the work, the site and surrounding, properly by day and night on all days including Sundays 

or other holidays, at his own cost. 
 

12. WATER: 

The rates quoted by the Contractors shall include for providing all water required for the work including 

that required by special tradesmen and Sub-Contractors and pay all charges required by Local Municipal 

or other Authorities. Water must be clean, fresh, pure and free from earth, vegetable or organic matters, 

acid or alkaline substance in solution or suspension. The Contractors shall make their own arrangements 

for water supply. If supply from the Municipality or other local bodies be inadequate, the Contractor should 

provide tube well or wells or open well at his own cost. 

The Contractors must execute any temporary plumbing and pay all fees and charges. All health 
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regulations in force shall be strictly observed by the Contractor and pay all necessary charges. 
 

13. ELECTRICITY: 

The Contractor shall arrange with the concerned Electricity Supply Authorities for a temporary meter and 

supply to the site and shall provide all temporary wiring, power and lighting points for the whole of the 

works and clear away when no longer required. He shall pay all charges for the same and for electricity 

consumed, including that consumed by Sub-Contractors. The Contractor should submit disconnection & 

no dues certificate from the supplying authority along with their final bill. 

 
14. OFFICE ROOM FOR CORPORATION ENGINEERS ON SITE: 

 The Contractor shall at his cost, provide a separate office (of suitable size) for the 

Corporation’sEngineer/s on site with writing tables, chairs, electric lights and fans, drinking water 

arrangements,etc. as directed by the Executive Engineer and clear away at completion of work and make 

good allwork disturbed and pay all charges.The Contractor shall also provide facilities for having 

theCorporationEngineer’sofficecleanedeveryday andkeptingoodandhygieniccondition.

 Thecontract

or shall provideone personal computers to each of Corporation Engineer/s posted to sitealong 

withInternetconnectionandsoftwarerequiredforexecutionofwork. 

15. OFFICEACCOMMODATIONFORCONTRACTOR’SSTAFF: 

 The Contractor shall, at his cost, provide, fit-up and maintain in an approved position proper 

officeaccommodationforhis representativeandstaff,which officesshallbeopen at 

allreasonablehourstoreceiveinstructions,noticesorcommunicationsandclearawayoncompletionandmakego

odallwork disturbed. 
 

16. SECURITY AND PROTECTION: 

16.1 The Contractor shall at his cost, provide any necessary temporary enclosures, gates, entrances, etc. 

for the protection of the work and materials and for altering and adapting same as may be required 

and removing at completion of the works and making good all works disturbed. 

16.2 During inclement weather, the Contractor shall suspend concreting or plastering for such time as the 

Corporation’s Engineer may direct and shall protect such work in course of execution from damage by 

approved measures. 

16.3 Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the Contractor 

shall at his cost take all precautions necessary for the protection of the work and shall make good any 

damage arising from any of these causes. 

16.4 The Contractor shall at his expense cover-up and protect from injury from any cause, all new work 

and supply all temporary do or sprotection to windows, and any other requisite protection for the 

whole work executed, whether by himself or special tradesmen of Sub-Contractors and any damage 



 

LIFE INSURANCE CORPORATION OF INDIA 
ENGINEERING DEPARTMENT 

WESTERN ZONAL OFFICE.  

CONTRACTOR                                                        38                                    CHIEF ENGINEER  

caused must be made good by the Contractora this own expense. 

16.5 All fences, trees, shrubs, grasses, lawn and other surfaces around the buildings or approaches there 

to, which are required to be maintained are to be kept free from damage due to operations in 

connection with the work, at Contractor’s expense. 

16.6 The Contractor shall, at his expense, protect all projecting sills, jambs, copings, stone or concrete 

treads and mouldings and all concrete steps, wood work and joinery and the like from injury during 

the progress of the work. 

16.7 The Contractor shall at his cost, protect joinery and make good all damages to the same from any 

cause what so ever during the performance of the Contract and leave perfect to the satisfaction of the 

CE at completion. Before giving possession, the Contractor must see that all doors, windows and 

ventilation etc. work easily and shall make all necessary adjustments for such smooth working. 
 

17. SANITATION: 
 The Contractor shall at his cost provide adequate latrine facilities and keep the same in a clean 

andhygienic condition to the satisfaction of the Public Health Authorities and shall cause such latrine 

andnight soil to be cleared away whenever necessary and shall make good all works disturbed by 

theseconveniences. 

18. MINIMUM WAGES ACT: 

The Contractor shall pay rates of wages and observe hours of work and conditions of employment to 

existing rules under Minimum Wages Act. Further, it shall be Contractor’s responsibility to ensure that he 

pays his workmen wages, which are not lower than the minimum prescribed by the Union Government 

and State Government in which area this Contract, is being operated. 

19. SHEDS FOR MATERIALS: 

The Contractor shall at his cost provide and maintain proper approved sheds for the storage and 

protection of materials etc. and other work that may be executed on the site including the tools and 

materials of Sub-Contractors and remove on completion. Sheds for storage of Cement are to have floors 

raised from the ground. 

20. TEMPORARYROADS: 

The Contractorshall,athis expense,providesuchtemporaryroadsonthe siteasmaybenecessaryfor the proper 

performance of the Contract and for his own convenience but not otherwise.Uponcompletion, such roads 

shall be broken up and levelled where so required by the Drawings atContractor’s 

expenseunlesstheCEshallotherwisedirect. 

21. OBJECTSOFVALUEANDANTIQUITYFOUNDONSITE: 

All objects of value or antiquity found on the site shall remain the property of the Employer and 

suchfindingsshall beimmediatelyreportedtotheChiefEngineer. 
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22. WORKS AND SITE TO BE KEPT AND DELIVERED UP CLEAN: 

All shavings, cuttings and other rubbish as it accumulates from time to time during the progress of the 

work and at completion, including that of Sub-Contractor and special tradesman to be cleared and carted 

away. All rejected materials shall be removed. Contractor’s quoted rates shall allow for these factors. 

23. USEFULEXCAVATEDMATERIALS: 

23.1       Any sand,gravel,moorum orrocktaken fromexcavationwillremain thepropertyoftheEmployerand in the  

event of it not being allowed to use in the work, the Employer reserves the right to disposeitoffinanywayhe 

wishesortodirectthe Contractortocartitawayasordinarymaterials. 

23.2 Should suitable sand or gravel or moorum or rock be found in the excavations and the Contractor 

beallowed to use the same in the work, in place of materials to be brought by him from outside he 

willberequiredtopaytheEmployerthefullmarketvalueofthesame. 

24. SIGN BOARD AND HOARDINGS: 

The Contractor shall not affix or place any placards or advertisement of any description or permit the 

same to be affixed or placed in or upon any hoarding, gantry, buildings or structure other than that 

approved by the Chief Engineer. 

25. SCIENTIFIC AND MEASURING INSTRUMENTS: 

Theo do lite, levels, prismatic compass/chain, steel and metallic tapes and all other surveying instruments 

found necessary on the works, shall be provided by the Contractor at his expense for the due 

performance of this Contract as instructed by the Corporation’s Engineer. 

26. TOOLSFORMASONS: 

Every bricklayer or plasterer on the work shall be provided with suitable level, battens, trowels,wooden 

floats and breaking hammers for cutting bricks and templates, to enable him to carry out thework in a neat 

and workman like manner and each gang of brick layers or plasterers not exceeding 

sixinnumbershallbeprovidedwithasuitablemeasuringrule,aplumbbob,aspiritlevelandasquareinadditiontothe

abovementioned,alltobetotheapprovaloftheSiteEngineer. 

 

27. CONTRACTOR’S MISTERIES AND SUPERVISORS: 

The Contractor’s Misteries and the Supervisors on the works shall carry with them a suitable measuring 

rule, a measuring tape, a spirit level, a plumb bob and a square and shall check the work of the bricklayer, 

plasterers, and carpenters and joiners to see that the work is being done according to the Drawings and 

Specifications. The Corporation’s Engineer/Supervising Staff will use any and all measuring instruments 

or tools belonging to the Contractor as he chooses, while checking the work executed or being executed 

on the works. 
 

28. NO OVER LOADING OF SLABS: 
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Floors of buildings under construction shall not be loaded by stacks of materials during construction 

without the prior approval of Corporation’s Engineer. It is important that no load comes on there in forced 

concrete floors until they are at least three weeks old and at no time must the load placed upon them 

exceed the load for which they are designed. 
 

29. ALTERNATIVE ITEMS: 

In regard to alternative items, if any, specified in the Schedule of Quantities, Contractor should note that 

the Employer reserves the right to order the Principal item or its alternatives at the CE’s discretion. 

 
30. ATTENDANCE ON SUB-CONTRACTORS: 

30.1 Co-ordination: The Contractor shall be responsible for the co-ordination of all the work including that of 

Sub-Contractors, for arranging runs of all services and working to the requirements and layout of the 

specialist trades, in all matters necessary for the complete execution of the work. 

30.2 Rates quoted by the Contractor shall be inclusive of all attendance on Sub-Contractors or other 

Contractors nominated by the Employer. Contractor must allow for provision of the use of his scaffolding 

to Sub-Contractors and for its retention until such time all relevant Sub-Contract works are completed. 

30.3 The Contractor shall accept liability for and bear the cost of the supply of all necessary water, electricity, 

lighting, watching etc. for the Sub-Contractors work. 

30.4 The Contractor must allow in his rates for making good any holes and chases left by the Sub-Contractors 

or other Contractors nominated by the Employer before the Builder’s Work is completed and handed over 

30.5 The Contractors shall, at all times, give access to workmen employed by the local or other authorities or 

any men directly employed on the buildings and to provide such parties with proper, sufficient, and if 

required, special scaffolding, hoists and ladders and provide them with water and lighting, and leave or 

make any holes, grooves etc. in any work directed by the Chief Engineer, as may be required, to enable 

such workmen to layor fix pipes, electric wiring, special fittings etc. Contractor’s quoted rates shall allow 

for these factors. 

31. OCCUPATION BY EMPLOYER: 

The Employer reserves the right to occupy the works by sections as completed, as may be considered by 

the Chief Engineer both practicable and reasonable and without hindrance to the Contractor’s progress. 

32. TAXES, DUTIES, LEVIES AND DEDUCTION AT SOURCE: 

32.1 The Contractors shall be responsible to pay all statutory levies imposed by the State and Central 

Government. However the rates quoted in the tender shall allow for All but excluding GST. No 

reimbursement what so ever shall be made to the contractors on account of any taxes or duties or 

increase in the taxes/duties by act of any legislation except GST which will be paid separately along with 

bill payment as per applicable rate of GST at the time of bill. 

The rates quoted are inclusive of all taxes, transportation charges, loading and un loading at all points, 
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trans it insurance and other incidentals charges but excluding GST. 

32.2 Deduction at source of Income Tax and any other statutory deductions shall be made by LIC of India 

as per the provisions prevailing from time to time from the Running Account or Final Bills and remitted 

to the concerned Taxation Authorities/State Government on behalf of the contractor. 
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Annexure-A 

PROFORMA OF ARTICLES OF AGREEMENT 

 

ARTICLES OF AGREEMENT made at.....................this..............day of .............20..... 

Between THE LIFE INSURANCECORPORATION OF INDIA, a body corporate constituted and 

established by the Life Insurance Corporation Act,1956 (Act 31 of1956) and having its Central Office at 

"Yogakshema", Jeevan Bima Marg, Mumbai and its Zonal Office at ................................. here in after 

called the Employer (which expression shall include its successors and assignees wherever context or 

meaning shall so require or permit)of the one part and M/s ............................................... (here in after 

called" The Contractor") of the other part. 

 
WHERE AS the Employer is desirous of constructing 

the………………………………………………………………. 

 
and has prepared drawings and specifications and the Schedule of Quantities which have been signed by 

or on behalf of the parties here to. 
 

AND WHEREAS the Contractor has agreed to execute upon and subject to the conditions and 

instructions set forth   herein   (here in after referred   to as "the said Conditions") the   works shown upon 

the said drawings and /or described in the said Specifications and included in the said Abstract Schedule 

of Quantities amounting to the contract sum of Rs ..................................................... here in after referred to 

as "the said contract Amount". 

 
NOW IT IS HERE BY AGREED AS FOLLOWS: 

1. In consideration of the said Contract Amount to be paid at the times and in the manner set forth in 

the said conditions, the contractor shall upon and subject to the said Conditions execute and 

complete the works shown upon the said Drawings and described in the Specifications and/or the 

priced Schedule of Quantities. 

2. The Employer shall pay the contractor the said Contract Amount or such other sum as shall 

become payable for the items and in the manner here in after specified in the said conditions. 

3.  The said Conditions and Appendices thereto shall be read and construed as forming part of this 

Agreement, and the parties here to shall respectively abide by and submit themselves to the 

conditions and perform the Agreement in their part respectively in such conditions contained. 
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4. All disputes arising out of or in any way concerned with this Agreement shall be deemed to have 

arisen in and only the Courts in shall have jurisdiction to determine 

the same. 
 

5. The contract comprises:- 

i) Tender Documents Serial Pages………………………….. 

 

ii) Sub sequent Correspondence Serial Pages……………… 

 

iii) Architectural Drawings Serial Pages…………………….. 

6. Only      ( ) alterations have been made in these documents and as evidence 

that these alterations were made before the execution of Contract Agreement, they have been 

initialed by the contractor and..................………………… 
 

 Engineer, Zone, Life Insurance Corporation of India 

 .The said officer is here by authorized to sign and initial on the Employer’s behalf, 

the documents forming part of this contract. 

7. IN WITNESS WHERE OF THE Official Seal of the 

LIFE INSURANCE CORPORATION OF INDIA, 

 ZONE, was there to affixed and signed on its behalf by the Chief Engineer and 

by   on behalf of the Contractor/son the dates respectively 

mentioned against their signatures in the presence of the witnesses whose signatures are also 

appended. 

 
 

In the presence of CHIEFENGINEER 

 

1. Signature :...................  FORANDONBEHALF OF 

THELIFEINSURANCECORPORATI

ON 

Name :.............................. OFINDIA 

 

Address :.............................. Date :…………………. 

 

.............................. 
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2.Signature :............................. 

 

Name :............................. 

 

Address:.............................. 

 

In the presence of........................ 

 

1.Signature:........................... FOR AND ON 

BEHALF OF THE 

CONTRACTOR 

Name :.............................. M/S................................ 

 

Address:.............................. Date:..................... 

 

.............................. 

 

2.Signature:............................. 

 

Name :.............................. 

 

Address:............................... 

 

……………………. 
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Annexure-B 

                       FORM OF BANK GUARANTEE IN LIEU OF EARNEST MONEY DEPOSIT 

In consideration of the Life Insurance Corporation of India, WESTERN ZONAL OFFICE, Mumbai 

(hereinafter called the Employer) having agreed to exempt 

……………………………………………………………………………………………………… (here in after called 

the said Contractor) from the requirement of payment in cash as per terms and conditions of invitation to 

tender attached to letter No……………………..issued by the Employer to the said 

Contractor………………………………………... 

……………………………………………………………….……………………………………………………………

………………………………………… (Here in after called the said agreement) for EARNEST MONEY 

DEPOSIT for the due fulfillment by the said Contractor of the terms and conditions contained in the said 

agreement on production of a bank guarantee for 

Rs………………..(Rupees.…………………………………………………………………………………….Only) 

we, 

…………………………………………………………………………………………… do hereby undertake to 

indemnify and keep in demnified the Employer to the extent of Rs against any loss or damage caused to 

or suffered 

By the Employer by reason of any breach by the said Contractor of any of the terms and conditions 

contained in the said agreement. 

1.  We, the said Bank further agree that the Corporation shall be the sole judge of and as to whether the 

said Contractor has committed any breach of breaches of any of the terms and conditions of the said 

contract and the extent of loss, damage, costs, charges and expenses caused to or suffered by or that 

may be caused to or suffered by the Corporation on account there of and the decision of the Corporation 

that the said Contractor has committed such breach or breaches and as to the amount or amount, of 

loss, damage, costs, charges and expenses caused to or suffered by or that may becaused to or 

suffered by the Corporation from time to time shall be final and binding on us. 
 

2.  The corporation shall have the fullest liberty without affecting in any way the liability of the Bank under 

the Guarantee or Indemnity from time to time to vary any of the CONTRACTOR terms and conditions of 

the said contractor to extend time of performance by the said Contractor or to postpone for any time and 

from time to time any of the powers exercisable by it against the said Contractor and either to enforce or 

for bear fromen forcing any of the terms and conditions governing the said contract, or securities 

available to the Corporation and the said Bank shall not bereleased from its liability under these 

presents by any exercise by the Corporation of the liberty with reference to the matters afore said or by 

reason of time being given to the said Contractor or any other for-bearance, actor omission on the part of 

the Corporation or any indulgence by the Corporation to the said Contractor or of any other matter or 

thing whatsoever, which under the law relating to sureties would but for this provision have the effect of 
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so releasing the Bank from its such liability. 
 

3.  It shall not be necessary for the Corporation to proceed against the Contractor before proceeding 

against the Bank and Guarantee and indemnity herein Contained shall be enforceable against the said 

bank, not with standing any security which the Corporation may have obtained or obtain from the 

Contractor at the time when proceedings are taken against the Bank hereunder be outstanding or 

unrealised; 
 

4.  Not with standing anything in any of the foregoing clauses the liability of the Bank under this 

Guarantee shall not exceed Rs. (Rupees  only) plus interest, 

costs, etc., The Guarantee and indemnity shall remain in force till .If any extension of 

time be granted to the Contractor, we undertake to extend the guarantee and indemnity. Unless a claim 

or demand under this Guarantee and indemnity is made or presented to the Bank within six months 

from the expiry date, all the rights of the corporation under this guarantee and indemnity shall cease and 

the Banks hall be released and discharged from the liability here under. 

 

We, the said Bank further agree that the guarantee herein contained shall remain in full force and 

effect during the period that would be taken for the performance of the said agreement and that its hall 

continue to be enforceable till all the dues of the said agreement have been fully paid and its claims satisfied 

or discharged or till the Employer certifies that the terms and conditions of the said agreement have been 

fully and properly carried out by the said Contractor and accordingly discharges the guarantee subject 

however that the Employer shall have no rights under this bond after the expiry of the requisite period as per 

tender condition. 

 

Not with standing anything contained in any of the foregoing clauses the liability of the 

Bank under this Guarantee shall not exceed Rs.  (Rupees 

 Only). The Guarantee shall remain in force till 

 .   Unless a claim or demand under this Guarantee is made or presented to the Bank within 

three months from the expiry date, all the rights of the Corporation under this guarantee shall cease and the 

Bank shall be released and discharged from the liability here under. 

 

We, the said Bank lastly undertake not to revoke this guarantee and indemnity during its currency except 

with the previous consent of the Corporation in writing and agree that any change in the constitution of the 

said Contractor or the said Bank shall not discharge our liability here under. 

 

For and on behalf of the Bank 
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(Name and Designation) 

 

 
 

The above Guarantee is accepted by the Life Insurance Corporation of India. For and on behalf of the LIC of 

India 
 

(Name and Designation) 

 
 

Date: 
 

NOTE: 

 

(*)FOR COMPANIES 

 

M/s./Shri a company under the companies Act 1956 and having its 

registered office at  in the State of 

 (here in after called "the said Contractor" which expression shall 

unless the context requires otherwise include its success or sand assignees. 



 

LIFE INSURANCE CORPORATION OF INDIA 
ENGINEERING DEPARTMENT 

WESTERN ZONAL OFFICE.  

CONTRACTOR                                                        48                                    CHIEF ENGINEER  

                                                                                                   ANNEXURE–‘C’ 

LIFE INSURANCE CORPORATION OF INDIA 

(Refer Clause No.35 of Conditions of Contract) 

FORM OF BANK GUARANTEE INLIEU OF SECURITY DEPOSIT 

ININDIVIDUAL CONTRACTS 

To 

THE LIFE INSURANCE CORPORATION OF INDIA 

In consideration of the Life Insurance Corporation of India having its Zonal Office at 

 In the State of   (here in after 

called ‘the Corporation’ which expression shall unless repugnant to the subject or context include its 

successors and assignees) having agreed under terms and conditions of contract (vide its acceptance 

letter No.   Dated ) made between    
 

(here in after called the said Contractor) and the Corporation in connection with 

      (Here in after called ‘the said contract’) to accept

 a Deed of Guarantee and Indemnity as herein provided for 

Rs.  from the 

  in lieu of the Security Deposit to be made by the 

contractor and/or in lieu of the deduction to be made from the Contractor’s bills, for the due fulfillment by 

the said contractor of the terms and conditions contained in the said contract, we the 

 (here in after referred to as ‘the said 

Bank’) and having our office at do here by 

undertake and agree to indemnify and keep indemnified the Corporation from time to time to the extent of 

Rs. (Rupees only) against any 

loss or damage, costs, charges and expenses caused to or suffered by or that may be caused to or 

suffered by the Corporation by reason of any breach or breaches by the said contractor in respect of the 

said contract or of any of the terms and conditions contained in the said contract, or in respect of all its 

claims for money and /or material found due and recoverable from the said contractor and to 

unconditionally pay the amount claimed as such by the Corporation on demand and without demur to the 

extent aforesaid. 

2. We, the said Bank further agree that the Corporation shall be the sole judge of and as to whether 

the said contractor has committed any breach or breaches of any of the terms and conditions of the said 

contract and the extent of loss, damage, costs, charges and expenses caused to or suffered by or that may 

be caused to or suffered by the Corporation from time to time on account there of and the decision of the 

Corporation in this respect shall be final and binding on us. 
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3. The Corporation shall have the fullest liberty without affecting in any way the liability of the Bank 

under this Guarantee or Indemnity from time to time to vary any of the terms and conditions   of the said 

contractor to extend time of performance by the said contractor, or to postpone for anytime and from time 

to time any of the powers exercisable by it against the said contractor and either to enforce or forbear from 

enforcing any of the terms and conditions governing the said Contract or securities available to the 

Corporation and the said Bank shall not be released from its liability under these presents by any exercise 

by the Corporation of the liberty with reference to the matters aforesaid or by reason of time being given to 

the said contractor or any other forbearance, act or omission on the part of the Corporation or any 

indulgence by the Corporation to the said contractor or of any other matter or thing whatsoever, which 

under the law-relating to sureties would but for this provision have the effect of so releasing the Bank from 

its liability. 

4. It shall not be necessary for the Corporation to proceed against the contractor before proceeding 

against the Bank and the Guarantee and Indemnity herein contained shall be enforceable against the said 

Bank, not with standing any security which the corporation may have obtained or obtain from the contractor 

shall at the time when proceedings are taken against the Bank hereunder be out standing or unrealized. 

5. Not with standing anything contained in any of the foregoing clauses the liability of the Bank 

under this Guarantee shall not exceed Rs.   (Rupees 

  only). The guarantee shall remain in force till

 .If any extension of time be granted to the contractor, we undertake to extend the 

guarantee with the consent of the contractor. Unless a claim or demand under this guarantee is made or 

presented to the Bank within six months from the expiry date, all the rights of the Corporation under this 

Guarantee shall cease and the Bank shall be released and discharged from all liability here under. 
 

6. We, the said bank lastly undertake not to revoke this guarantee and indemnity during its currency 

except with the previous consent of the Corporation in writing and agree that any change in the constitution 

of the said contractor or the said Bank shall not discharge our liability here under. 
 

For and on behalf of the Bank 

(Name and Designation) 

The above Guarantee is accepted by the 

 

LIFE INSURANCE CORPORATION OF INDIA. 

For and on behalf of the LIC of India 

(Name and Designation) 

Dated: 
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Note No.1: FILL IN AS APPLICABLE 

 
A) For Proprietary concerns:- 

 

Shri   son of   resident of 

 carrying on   business   under   the   name   and   style   of 

 at (here inafter called 

‘the said contractor’ which expression shall unless the context requires otherwise include his heirs, 

executors, administrators and legal representative). 
 

OR 

 
B) For Partnership concerns:- 

 
1. Shri  

 

Son of   
 

Resident of  
 

2. Shri  
 

Son of   

 

Resident of  

 

Carrying on business in partnership under the name and style of 

of   at 

 (here in after collectively called ‘the contractor’ which expression shall 

unless the context requires otherwise include each of them and their respective heirs, executors, 

administrators and legal representatives) 
 

OR 
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C) For companies:- 

 
M/S/Shri  a company under the Companies Act 1956 and 

having its registered office at in the state of (here in after 

called ‘the said contractor’ which expression shall unless the context requires otherwise include its success 

or sand assignees). 

NoteNo.2: 

 
Please fill in the name and address of Bank. 
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ANNEXURE–‘D’ 

LIFE INSURANCE CORPORATION OF INDIA 

(Refer Clause No.35 of Conditions of Contract) 

FORM OF BANK GUARANTEE FOR PERFORMANCE GUARNTEE 

IN INDIVIDUAL CONTRACTS 

To 

THE LIFE INSURANCE CORPORATION OF INDIA 

In consideration of the Life Insurance Corporation of India having its Zonal Office at 

 In the State of   (here in after 

called ‘the Corporation’ which expression shall unless repugnant to the subject or context include its 

successors and assignees) having agreed under terms and conditions of contract (vide its acceptance 

letter No.  dated ) made between    
 

(here in after called the said Contractor) and the Corporation in connection with 

 (here in after called ‘the said contract’) to accept a Deed of 

Guarantee and Indemnity as here in provided for Rs.  From the 

   for the due fulfillment by the said contractor of the terms and 

Conditions contained in the said contract, we the (here in after 

Referred to as ‘the said Bank’) and having our office at do 

Here by undertake and agree to indemnify and keep indemnified the Corporation from time to time to the 

extent of Rs. _(Rupees only) against any loss or 

damage, costs, charges and expenses caused to or suffered by or that may be caused to or suffered by 

the Corporation by reason of any breach or breaches by the said contractor in respect of the said contract 

or of any of the terms and conditions contained in the said contract, or in respect of all its claims for money 

and /or material found due and recoverable from the said contractor and to unconditionally pay the amount 

claimed as such by the Corporation on demand and without demur to the extent afore said. 

2. We, the said Bank further agree that the Corporation shall be the so lejudge of and as to whether 

the said contractor has committed any breach or breaches of any of the terms and conditions of the said 

contract and the extent of loss, damage, costs, charges and expenses caused to or suffered by or that may 

be caused to or suffered by the Corporation from time to time on account thereof and the decision of the 

Corporation in this respect shall be final and binding on us. 

3. The Corporation shall have the fullest liberty without affecting in any way the liability of the Bank 

under this Guarantee or Indemnity from time to time to vary any of the terms and conditions of 

The said contractor to extend time of performance by the said contractor, or to postpone for anytime and 
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from time to time any of the powers exercisable by it against the said contractor and either to enforce or 

forbear from enforcing any of the terms and conditions governing the said Contract or securities available 

to the Corporation and the said Bank shall not be released from its liability under these presents by any 

exercise by the Corporation of the liberty with reference to the matters a foresaid or by reason of time being 

given to the said contractor or any other forbearance, act or omission on the part of the Corporation or any 

indulgence by the Corporation to the said contractor or of any other matter or thing whatsoever, which 

under the law-relating to sureties would but for this provision have the effect of so releasing the Bank from 

its liability. 

4. ItshallnotbenecessaryfortheCorporationtoproceedagainstthecontractorbeforeproceeding against 

the Bank and the Guarantee and Indemnity herein contained shall be enforceable against the said Bank, 

notwithstanding any security which the corporation may have obtained or obtain from the contractor shall at 

the time when proceedings are taken against the Bank hereunder be outstanding or unrealized. 

5. NotwithstandinganythingcontainedinanyoftheforegoingclausestheliabilityoftheBank 

under this Guarantee shall not exceed Rs.   (Rupees 

  only). The guarantee shall remain in force till

 .If any extension of time be granted to the contractor, we undertake to extend the 

guarantee with the consent of the contractor. Unless a claim or demand under this guarantee is made or 

presented to the Bank within six months from the expiry date, all the rights of the Corporation under this 

Guarantee shall cease and the Bank shall be released and discharged from all liability here under. 

6. We, the said bank lastly undertake not to revoke this guarantee and indemnity during its currency 

except with the previous consent of the Corporation in writing and agree that any change in the constitution 

of the said contractor or the said Bank shall not discharge our liability here under. 

For and on behalf of the 

Bank(Name and Designation) 

The above Guarantee is accepted by the 

LIFE INSURANCE CORPORATION OF 

INDIA. 

For and on behalf of the LIC of India 

(Name and Designation) 

Dated: 

 

NoteNo.1:FILLIN AS APPLICABLE 

A) For Proprietary concerns:- 

Shri   

 carrying on   business   under   the   name   and   style   of 
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 at (hereinafter called 

‘the said contractor’ which expression shall unless the context requires otherwise include his heirs, 

executors, administrators and legal representative). 

OR 

B) For Partnership concerns:- 

1. Shri  

Son of   

Resident of  

2. Shri  

Son of   

Resident of  

carrying on business in partnership under the name and style of 

of   at 

 (here in after collectively called ‘the contractor’ which expression shall 

unless the context requires otherwise include each of them and their respective heirs, executors, 

administrators and legal representatives) 

OR 

C) For companies:- 

M/S/Shri  a company under the Companies Act 1956 and 

having its registered office at in the state of (here in after 

called ‘the said contractor’ which expression shall unless the context requires otherwise include its 

successors and assignees). 

NoteNo.2: 

Please fill in the name and address of Bank. 
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GENERAL PREAMBLES TO SCHEDULE OF QUANTITIES 

The preambles apply to all the sections of the "Schedule of Quantities". 

 

1. RATE TO COVER: 

1.1 The rates quoted by the Contractor shall be held to include for providing and fixing, all conveyance 

and delivery, loading & unloading, carrying in, storing, hoisting, all labour, setting, fitting and fixing in 

position, making straight, cutting, waste, return of 

packingandallmaterialsandlabourandeverythingelsenecessaryforthepropercompletionof each item of 

work to the approval of Corporation’s Engineer and for Establishment Charges, overheads and 

profits. The Contractor shall provide at his expense all labour, materials and things required by the 

Corporation’s Engineer for testing and measuring the work, for weighing, testing the efficiency of 

any portion of the work, all planking, gangways etc. necessary for affording access to every part of 

the work except where specifically stated otherwise. 

1.2 The Contractor should also cover in his rates for the method of work, cost of 

materials,labouretc.,tocomplywiththe"TradeSpecifications",GeneralInstructionstoContractor", 

"Conditions of Contract", "Special Conditions", (if any), and all documents of this contract. 

1.3 All the materials or procedure or Specifications for work, unless otherwise stated, shall conform to 

the current Indian Standard whether or notspecific mention is madethereof. The Contractor shall be 

responsible for and shall replace or make good at hisown expense, any materials lost or damaged, 

or of quality not approved, temporarily disturbed roads, pavements, approaches, gates, walls or any 

such dismantling carried out to execute the work. 

1.4  All rates quoted shall include for Supplying and fixing although the same may not have been 

mentioned in the item of the Schedule of Quantities. Words "Providing and Fixing where used shall 

have same meaning as "Supplying and Fixing". 

1.5 Rates quoted shall include for hoisting to any height, and the work at all levels and lift of materials 

shall not form any criterion for any extra claims, except where other wise specified. 

 

2. ANCILLARY WORKS: 

2.1 The Contractor shall have to carry out all ancillary and connected work within and near vicinity of 

the proposed work and inside the Building if ordered to do so by the Chief Engineer at the rates 

quoted in the Schedule of Quantities, at any time during the currency of this Contract including 

extension of time, if any granted. 

 

3. PRICE FLUCTUATION/VARIATION: 

3.1 Rates quoted by the Contractor shall be firm throughout the currency of the Contract including 

extensions of time, if any granted. No price adjustment due to variation in cost of materials or labour 

or any variation under any State or Central Legislation orany other reason whatsoever shall be 
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allowed, except as stated in relevant clauses below with regard to variation in price on materials & 

labour and price fluctuation in Cement & Steel. 

"PRINCIPAL MAKE/S OR OTHER EQUAL AND APPROVED" FOR MATERIALS

 /PRODUCTS: 

10.1 The Contractor shall note that materials having “ISI” monogram shall primarily be used in the work. 

If in the tender "Certain Principal Make/Makes or other equal and approved of any material / 

Product is mentioned in any item or Trade Preambles relating to the particular items in its respective 

Trade Schedule, the Contractor shall have to use the Principal Make/Makes specified in the 

relevant item or the trade Preambles. In case the specified particular Principal make / makes of the 

materials product is/are not readily available, the Contractor shall take prior permission and 

approval of the Chief Engineer in writing before use of the alternative equivalent make of the 

Material/Product. 

10.2 All principal makes specified for any item shall be treated at par as per the accepted quoted rate. 

10.3 Use of the make other than the Principal Make/Makes (which shall be treated as an Equivalent 

make) shall be at the discretion of the Chief Engineer and such Make/Makes shall be used after the 

approval of the Chief Engineer. 

10.4 In such cases the Contractor will not be paid any extra payment over the accepted quoted rate in 

any case. However if it is ascertained that the price of approved Equivalent Make or the 

Material/product is lower than that for the Principal Make/Makes of the same material / product the 

difference of the price shall be payable by the contractor to LIC. The Chief Engineer whose decision 

shall be final and binding to the Contractor in this regard shall suitably decide such difference of 

price. 
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APPENDIX TO THE CONDITIONS OF CONTRACT 

e-TENDER FOR SUPPLY, INSTALLATION, TESTING & COMMISIONING OF 150KWp (50KWp + 50KWp 

+50KWp) OF GRID INTERACTIVE ROOF TOP SOLAR POWER PLANT DO SATARA.  

ESTIMATED COST :( As mentioned in the PQ criteria) 

EARNEST MONEY DEPOSIT :(  --------------do-------------- ) 
 

Sl. No. Clause Nos. Description Remarks 

1 13 Date of commencement 1.Either 21(twenty one)days from the 

date of acceptance letter issued to 

the contractor 

OR 

 2.The day on which contractor is 

instructed to take possession of the 

site, whichever is earlier 

2 13&26 Date of completion 60 days to complete the entire 

installation work.(2) 30 days from the 

completion of installation work to entire 

commissioning and getting net metering 

systems to MSEBL/local electricity 

authority and handing over of Solar 

installation to LICI 

3 19 Liquidated damages for the 

delay 

1.5% of the accepted tender Amount 

per month of delay subject to 

Maximum of 10% of the accepted 

tender Amount 

4 21 Period of final measurement 60(Sixty)days from the date of 

Completion of contract 

5 22 Period of honouring interim 

certificate 

30(Thirty)days 

6 22 Period of honouring final 

certificate 
90 days from the date of submission of 

final bill with details. 

7 35 a)Security Deposit The Security deposit and performance 

guarantee .As per tender condition 50% 
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of the Security Deposit (cash option) 

shall be refunded after the certificate of 

virtual completion is issued to the 

contractor & provided that the employer 

has no claim for forfeiture of part or 

whole of the said deposit. Balance 50% 

of the security deposit shall be refunded 

after the completion of DLP of 2 years, 

provided that the employer has no claim 

for forfeiture of part or whole of the said 

deposit.. 
 

 

  b)Performance Guarantee Performance guarantee amount is 

10% of the accepted tender amount 

(Rounded off to next thousand rupees), 

and the same will be retained with LICI. 

The same can be either in cash option 

or in the form of Bank guarantee (BG) 

with validity up to total CAMC Period 

with a further claim lodgement period of 

six months. The amount against 

performance guarantee / BG will be 

refunded only after the satisfactory 

completion of CAMC period 

 35 Recovery of Security 

Deposit 

In case of cash option, EMD shall be 

retained, as part of Security Deposit and 

balance of Security Deposit shall be 

recovered from R.A. Bills at 7.5% of Gross 

amount of bill. (If Security Deposit is paid in 

the form of Bank Guarantee, no recovery 

from R.A. Bills shall be made and EMD 

shall be refunded after acceptance of Bank 

Guarantee). 
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9 22 Terms of payment a) 60% of contract amount of price 

bid item no.1 after delivery of 

complete system / Materials at site. 

b) 80% of the contract amount ( After 

deducting payment  already made ) 

on the completion of the installation 

work and 

c) 100%of the contract amount (After 

deducting payment already made) after 

approval from the statutory authority. 

While making these payments, 10% of 

the contract amount will be retained as 

Retention money and will be released 

on expiry of Defects  Liability period of 

2 years. 

10 17.5 Contractor’s All Risk Policy 

inclusive of Third Party 

Liability 

7.5%of contract value of rupees upto   

Rs 2.00 crore. 

The policy should be effective from the 

date of delivering of materials at site or 

Before and till the contract period. 

11 17.6 Workman’s Compensation 

Policy 

5% of contract value. The policy should 

be effective from the date of delivering 

of materials at site or before and till the 

contract period. 
   Insurance policies (Workmen 

Compensation, Contractors all risk 

policy including 3rd party liability), if not 

extended on time LICI reserves the right 

to proceed with the extension of 

Insurance policies and apart from 

financial expenses ,LICI shall deduct 

penalty amounting to Rs10000/-for 

each extension of such policy. 
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NOCLAIMCERTIFICATE CUMRECEIPT 
 
 

“Received  Rupees (Rupees  
 )being the amount against my/our final bill dated
 for (Name of Work) in full and final 
settlement of bill. 

Contractor 
 

(Signature of Contractor on Revenue stamp) 
 
 

Rubber stamp / seal of the contractor / company 

12 27 Defects liability period 24 months from the date of virtual 

completion 

13. 22.6 No Claim Certificate To be given on Contractors letter  head 

14.  Warranty Supplier/Authorized distributor shall give

indemnity bond on stamp paper 

Rs.100/-certifying that PV modules 

   Used in solar power plants / Systems 

must be warranted for their output peak 

Watt capacity, which should not be less 

than 90% at the end of 10 years and 

80% at the end of 25 years. 

APPENDIX TO SPECIAL CONDITIONS 

   The Electricity and water charges will 

not be recovered from the bills payable 

to the contractor. 
 

 

 

CHIEFENGINEER  
Signature of the Contractor 

With date & seal 
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SCOPE OF WORK 

The following section of the document describes the scope of work e-TENDER FOR SUPPLY, 

INSTALLATION, TESTING & COMMISIONING OF 150KWp (50KWp + 50KWp +50KWp) OF GRID 

INTERACTIVE ROOF TOP SOLAR POWER PLANT DO SATARA. 

This job involves by means of the enclosed specification, design, manufacture, supply, installation & 

commissioning of the Solar PV Power Plant with 2 year warranty period. 

The agency shall complete all formalities like submission of application and all necessary documents, 

certificates for obtaining subsidy from MNRE. 

 

The Scope of Work shall include the following, 

• Design, manufacture, supply of Solar PV  Power Plant 

• Detailed planning of smooth execution of the project 

• Performance testing of the complete system 

• Warranty of the system for two-year fault less operation. 

• After sales service, directly or through local contractual arrangement 

• Risk liability of all personnel associated with implementation and realization of the project 

• TrainingofpersonstobenominatedbyLIConthevariousaspectsofdesignandmaintenanceoftheoffered 

systems at the vendor’s works. 

• The module layout as considered by the Bidder should be on the basis of clear open shadow free space 

available on the roof of the LIC building. 

• The Power Conditioning Unit (Central inverter), DCDB, Metering panel, Isolation panel are housed inside 

the proposed control room, to be housed in the Gr. Floor. The requirement of conditioned air (if any) for 

these units is to be considered by the Bidder in terms of providing suitable enclosures and air conditioning 

the same. 

 

PROJECT COST 

The Project cost shall include all the costs related to above Scope of Work. Bidder shall quote for the entire 

facilities on a “single responsibility” basis such that the total Bid Price covers all the obligations mentioned in 

the tender Document in respect of Design, Supply, Erection, Testing and Commissioning including 

Warranty, Operation & Maintenance for a period of 7years, goods and services including spares required if 

any during O&M period. The Bidder has to take all permits, approvals and licenses, Insurance etc., provide 

training and such other items and services required to complete the scope of work mentioned above. 

The project cost shall remain firm and fixed and shall be binding on the Successful Bidder till completion of 

work No escalation will be granted on any reason whatsoever. The bidder shall not be entitled to claim any 

additional charges, even though it may be necessary to extend the completion period for any reasons 

whatsoever. 

The cost shall be inclusive of all duties and taxes, insurance etc .The prices quoted by the firm shall be 

complete in all respect and no price variation/adjustment shall be payable. 
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The operation & maintenance of Solar Photo voltaic Power Plant would include wear, tear, over hauling, 

machine break down, insurance, and replacement of defective modules, invertors 

/Power Conditioning Unit (PCU), spares, consumables & other parts for 7 years after 2 years of DLP. 
PLANT PERFORMANCEE VALUATION: 

 

The performance of the SPV Power Plants with out battery backup is as under, 

 

The successful bidder shall be required to meet minimum guaranteed generation 

required which will be 1, 80,000 units per annum for first five years and 1, 68,000 units 

per annum for next 4 years. 

 
SYSTEM DESCRIPTION 

The Photo voltaic (PV)ON-Grid system consists mainly of 3 components: 

The PV array, Module Mounting Structure and the Power conditioning Unit (PCU). The PV array converts 

the light energy in to sunlight to direct current (DC) power. The Module mounting structure is used to hold 

the module in position. The DC power is converted to alternating current (AC) power by the PCU and 

utilized for requirement within the Building. 

 

The multi crystalline solar modules used shall be grouped in an optimum number of strings with module-to 

module cable connections. The modules shall be held fixed on structures made of galvanized steel 

structures. Depending on the site location the modules shall be inclined at optimum horizontal tilt angle and 

direction to get maximum efficiency. 

The DC output from the modules shall be fed to Array junction box and the strings are to be paralleled at 

Sub Main &Main Junction Boxes. The output of the main junction box shall be fed to DC distribution board 

(DCDB). The DC power output from the DCDB is fed to the Power Conditioning Unit (PCU). The Power-

conditioning unit shall be installed in a control room converts DC energy produced by the solar array to AC 

energy. The AC power output of the inverter shall be fed to the AC Distribution Board (metering panel & 

isolation panel) which also houses energy meter. The 415 VAC output of the isolation panelisfed to the 

local bus bar. 

DOCUMENTATION 

Two sets of installation manual/ user manual shall be supplied along with the power plant. The manual 

shall include complete system details such as array lay out, schematic of the system, inverter details, 

working principle etc. Step by step maintenance and trouble shooting procedures shall be given in the 

manuals. 

ACCEPTANCE TESTING 

The Acceptance Testing of various components of the system and the integrated system to be offered by 

the bidder shall be done at the factory of the successful bidder as per the relevant codes and standards. 

The successful bidder will submit detailed Test Certificates and Report for each equipment and the system. 
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MOBILISATION PERIOD & COMPLETION OF JOB 

Successful Bidder shall be required to mobilize all required materials, manpower etc. so as to complete the 

total scope of work as defined in this tender within 3 months from the date of notification of award. 

 

VALIDITY: 

Manufactures are advised to get their samples tested as per the new format / rocedure. Before,  whose 

validity shall be for seven years. 

 

AUTHORIZEDTESTINGLABORATORIES/CENTERS 

PVmodulesmustqualify(enclosetestreports/certificatefromIEC/NABLaccreditedlaboratory) as per r e l e v a 

n t IEC standard. Additionally the performance of PV modules atSTC conditions must be tested and 

approved by one of the IEC / NABL Accredited TestingLaboratoriesincludingSolarEnergyCentre. 

 

WARRANTY 

Supplier/AuthorizeddistributorshallgiveindemnitybondonstamppaperRs.100/-certifyingthatPV 

modules used in solar power plants/ systems must be warranted for their output peak wattcapacity, which 

should not be less than 90% at the end of 10 years and 80% at the end of 25years. 

 

The mechanical structures, electrical works including power conditioners /inverters / charge 

controllers/maximum power point tracker units/distribution boards/digital meters/switch gear/storage 

batteries, etc. and overall workmanship of the SPV power plants/systems must be warranted against any 

manufacturing/ design/ installation defects for a minimum period of          7 years (CAMC) after 2 years of 

DLP. 
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       TECHNICAL SPECIFICATIONS FOR ON-GRID CONNECTED SPV SYSTEMS 

 

The proposed project should be commissioned as per the technical specifications given below. 

Solar PV system shall consist of following equipments/components. 

1. Solar PV modules consisting of required number of Poly Crystalline silicon (DCR) PV modules. 

2. Mounting structures and civil structures. 

3. Earthing and lightening protections. 

4. IR/UV protected PVC pipes and accessories 

 

SOLAR PHOTO VOLTAIC MODULES: 

1. The PV modules used should be made in India. 

2. The Photo voltaic modules must be tested & approved by one of the IEC authorized test 

centres as per relevant and latest IEC standards. 

3. The module shall have warranty of 25years with 80% degradation in accordance with industrial 

standard warranty conditions. 

4. Each PV module used in any solar power project must use a RF Identification Tag (RFID).The RFID 

can be inside or outside the module laminated, but must be able to withstand 

harshenvironmentalconditions.ItmustcontainthefollowingInformation; 

 

I. Name of the manufacturer of PV Modules and solar cells 

II. Month and year of the manufacturer(separately for solar cells and modules. 

III. I-V Curve for the module 

IV. Peak wattage, Im, Vm, Voc, Isc and FF for the module. 

V. Unique Serial No and Model No of the Module 

VI. Date and year of obtaining IEC PV module qualification certificate. 

VII. Name of the test lab issuing IEC certificate 

MNRE has decided to enlist the eligible models and manufactures of solar PV cells and modules  

Complying with the BIS standards and publish the same in a list called the Approved list of  

models and Manufacturers (ALMM). 

 

ARRAY STRUCTURE: 

a. The structures provided shall be of flat-plate design with combination of I, C and L 

sectionsasperstructuredesignrequirementtowithstandlocalwindspeed.Suitablefasteningarrangement such 

as grouting and clamping should be provided to secure the installation against the specified wind speed. 

b. Structural material shall be corrosion resistant and electrolytic ally compatible with the materials used in 

the module frame, its fasteners, nuts and bolts. Galvanizing should meet ASTM A-123 hot dipped 

galvanizing or equivalent which provides at least spraying thickness of120 microns on both sides as per 

IS5909, if steel is used. 
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c. Aluminium structures also can be used which can with stand the local wind speed.Necessary protection 

to wards rusting need to be provided either by coating or anodization. 

d. The fasteners used should be made up of stainless steel. 

e. The structures shall be designed to allow easy replacement of any module. 

f. Each structure should have angle of inclination as per the site conditions to take maximum insolation. 

However to accommodate more capacity the angle inclination may be reduced until the plant meets the 

specified performance ratio requirements. 

g. Regarding civil structures the bidder need to take care of the load baring capacity of the roof and need 

arrange suitable structures based on the quality of roof. 

h. The entire installation work shall be carried out without causing damage to water proofing membrane.  

Bidders shall take a note of this while designing the supporting arrangement of the panels and 

arrangement shall be submitted to LICI for approval before execution  . 

Net-metering: 

In Net-metering the solar energy exported to the grid is deducted from the energy imported from the grid 

subject to certainconditions.LIC pays for the net-energy imported from the grid. To enable net-metering 

Local electricity board approval, if required, shall be taken by replacing existing service connection meter 

with a bidirectional meter that displays the import and export energy separately. The Net-meter shall be 

provided in consultation with the local electricity board. Necessary test certificates or tests to be carried out 

as per the requirement of the local electricity board. 

 The SITC of 150 KWp is against a load of  300 KVA  HT Meter Connection. (Single meter).  

             The Capacity of inverter shall be 3 Nos of 50 KWp   
 

INVERTOR: 

The invertor shall be out door withIP-65 protection. The power conditioner unit/string inverter 

/central inverter should be provided to convert DC power produced by SPV modules, in to AC power. The 

power conditioning unit/inverter should be grid interactive. Inverter output should be compatible with the 

grid frequency. Typical technical features of the inverter shall be as follows: 

• NominalACoutputvoltageandfrequency:415V,3phase,50Hz 

• Accuracy of AC voltage control:+1% 

• Outputfrequency:50Hz 

• Accuracy of frequency control:+0.1% 

• Grid Frequency Synchronization range :+3Hz 

• Maximum Input DC Voltage: depending on the inverter used. 

• Ambient temperature considered:40degC 

• Humidity:95% Non condensing 

• Protection ofEnclosure: IP-20(Minimum)forindoor.IP-65(Minimum)foroutdoor. 

• Grid Frequency Tolerance range:+3% 

• Grid Voltage to lerance:-20%&+15% 

• No-loadlosses:Lessthan1% of rated power 
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• Inverter efficiency(minimum) :>95% 

• THD:<3% 

• PCU/invertershallbecapableofcompleteautomaticoperationincludingwake-up, synchronization & 

shutdown. 

• Built-in meter and data logger to monitor plant performance through external computer shall be 

provided. 

• The power conditioning units / inverters should comply with applicable IEC/ equivalent BIS standard for 

efficiency measurements and environmental tests as per standard codes IEC61683 and IEC600682 (6, 21, 

27, 30, 75, 78). 

• The charge controller/ MPPT units should qualify IEC 62093 and IEC 60068 2 (6, 21, 27, 30, 75, 78). 

The junction boxes/ enclosures should be IP 65(for outdoor)/ IP 54 (indoor) and as per IEC62208 

specifications. 

• The PCU/ inverters should be tested from the MNRE approved test centres / NABL/BIS accredited 

testing-calibration laboratories. 

• In case of imported power conditioning units, these should be approved by international test houses. 

INTEGRATION OF PV POWER WITH GRID: 

The output power from SPV would be fed to the inverters which convert DC produced by SPV array to AC 

and feeds it into the main electricity grid after synchronization. In case of grid failure, or low or high voltage, 

solar PV system shall be out of synchronization and shall be disconnected from the grid. 

DATA MONITORING: 

• The plant parameters shall be measured by using SCADA system to maintain the plant and to study the 

plant performance. The plant monitoring shall also have, With suitable SIM card for   2 year validity for net 

connection of monitoring the Solar data. No extra on this account. After 2 Year DLP, every year net 

connection charges shall be reimbursed on production of original receipt 

• PV array energy production: Digital Energy Meters to log the actual value of AC/ DC Voltage, Current & 

Energy generated by the PV system shall have to be provided. 

● SolarPVModulesMountingStructureshouldwithstandWindvelocityof150Km/hr. 

• Temperature: Temperature probes for recording the Solar panel temperature and ambient temperature 

shall be provided. 

A data logging system for plant control and monitoring shall be provided. 

DISTRIBUTION BOARD 

DC Distribution panel is needed to receive the DC output from the array field, with analog measurement 

panel for voltage, current from different MJBs so as to check any failure in the array field. It shall have 

MCCBs of suitable rating for connection and disconnection of array sections. DCDB shall be fabricated by 

CRC Sheet to comply with IP65 protection. 

 

POWER CONSUMPTION: 

The generated power from the solar system shall be given priority in utilization and balance power, if 

needed, can be taken from the Grid or DG set. 
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BATTERYREQUIREMENT:( NOTAPPLICABLE) 

Installation of battery backup may be required in the case of frequent grid outage conditions.For this any 

existing backup system (DG/UPS) can be integrated or the bidder can providesmall capacity of battery 

bank to provide signal to function the Inverter. If nominal battery isrequired for synchronization, bidder may 

include in his bid cost depending on his design andinvertersrequirement. 

PROTECTIONS 

The system should be provided with all necessary protections like earthing, Lightening, and grid is landing 

as follows: 

 

Lightning protection 

There shall be the required number of suitable lightning arrestors (ESE) installed in the array area. 

Lightning protection shall be provided by the use of metal oxide arrestors and 

suitableearthingsuchthatinducedtransientsfindanalternateroutetoearth. 

Protection shall meet the safety rules as per Indian Electricity Act 2003/IE rules. 

 

Earthing protection 

Each array structure of the PV yard should be grounded/ earthed properly as per IS:3043-1987. In addition 

the lighting arrester/masts should also be provided inside the array field. Provision should be kept for 

shorting and grounding of the PV array at the time of maintenance work. All metal casing/shielding of the 

plant should be thoroughly grounded in accordance with Indian Electricity Act/IE Rules. Earth Resistance 

shall be tested in presence of the representative of LIC as and when required after earthing by calibrated 

earth tester. PCU, ACDB and DCDB should also be earthed properly. 

Earth resistance shall not be more than 5o hms. It shall be ensured that all the earthing points are bonded 

together to make them at the same potential. 

The earthing conductor shall be rated for the maximum short circuit current, and shall be 1.56 times the 

short circuit current. The area of cross-section of conductor shall not be less than 

1.6sqm min any case. 

Surge Protection: 

Internal surge protection shall consist of three MOV type arrestors connected from +ve and –ve terminals 

to earth (via Y arrangement) for higher withstand of the continuous PV-DC voltage during earth fault 

condition. SPD shall have safe disconnection and short circuit interruption arrangements through 

integrated DC in-build bypass fuse (parallel) which should get tripped during failure mode of MOV, 

extinguishing DC arc safely in order to protect the installation against fire hazards. Nominal discharge 

current (In) at 8/20 micro seconds shall be minimum 10kA with maximum discharge (Imax) at 8/20 micro 

seconds minimum 20 kA with visual indication (through mechanical flag) in modules tomonit or the like of 

SPD. 
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Grid Islanding: 

PVsystemsoftwareandcontrolsystemshallbeequippedwithislandingprotection.Inaddition to disconnection 

from the grid (islanding protection i.e. on no supply), under and over voltage conditions shall also be 

provided. PV systems shall be provided with adequate rating fuses, fuses on inverter input side (DC) as 

well as output side (AC) for overload and short circuit protection and disconnecting switches to isolate the 

DC and AC system for maintenances as needed. Fuses of adequate rating shall also be provided in each 

solar array module to protect them against short circuit. 

A manual disconnect 4 pole isolation switch beside automatic disconnection to grid would have to be 

provided at utility end to isolate the grid connection by the utility personal to carry out any maintenance. 

This switch shall be locked by the utility personal. 

 

CABLES AND CONNECTIONS 

• The cables used in the system should be ISI marked PVC or XLPE insulated FRLS armoured Copper 

conductor. Cables of various sizes as per load requirement for connecting all the modules/arrays to 

Junction Boxes and from Junction Boxes to DC distribution box and fromDC distribution box to 

inverter. Copper/Alumimium Cables of appropriate size would be provided from Inverter onwards 

in A.C. side. 
• Only copper wires of appropriate size and of reputed-make shall have to be used. However Copper 

/Aiuminium cables can be used on A.C side of transmission. 

• ThepermissiblevoltagedropfromtheSPVGeneratortotheChargecontroller/invertershallnotbe morethan2% 

of peak power voltage of the SPV power source (generating system). 

• All connections should be properly terminated, soldered and/or sealed from outdoor and indoor 

elements. Relevant codes and operating manuals must be followed. Extensive wiring and terminations 

(connection points) for all PV components is needed along with electrical connection to lighting loads. 

• All the Cu/Al. PVC or XLPE insulated Armoured. Sheathed cables required for the plant will be provided 

by the manufacturer. 

 

Energy Meter 

 

An energy meter shall be installed in between the solar grid inverter and the building distribution 

board to measure gross solar AC energy production (the “Solar Generation Meter”). 
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TECHNICAL SPECIFICATIONS 

We give below table for agencies to fill up for scrutiny of the technical bid. Specification of solar PV 

Modules 

Solar PV modules shall be of the Poly crystalline silicon type (DCR), manufactured in India. Detailed 

specifications of the solar PV modules are given below, 

 

 

Specification Requirement Information by the agency-

To be filled by 

The firm 

Type Poly Crystalline silicon (DCR)  

Origin Manufactured in India  

Efficiency >=13%  

Fill factor>=70% Fill factor>=70%  

Degradation warranty Panel out put(Wp)capacity to be 

>=90% of design nominal powe rafter 

10 years and >=80% of design 

nominal power after25 

years 

 

Module frame Non-corrosive and electrolytically 

compatible with the mounting 

structure material 

 

Termination box Thermo-plastic,IP65,UVresistant  

Blocking diodes Schottky type  

Module minimum rated 

power 

The nominal power of a single PV 

module shall not be less than325Wp 

 

RF Identification tag for 

each solar module 

Shall be provided inside the module and 

must be able to with stand 
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environmental conditions and last 

The life time of the solar module. 

RFI dentification tag data a) Name of the manufacturer of PV 

Module 

b) Name of the Manufacturer of 

Solar cells 

c) Month and year of manufacture 

(separately for solar cells and module) 

d) Country of origin (separately for 

 

 

 solar cell sand module) 

e) I-Vcurve for the module 

f) Wm, Im, Vm and FF for the 

module 

g) Unique Serial No and Model No of 

the module 

h) Date and year of obtaining IECPV 

module qualification certificate 

i) Name of the test lab issuing IEC 

j) Other relevant information on 

traceability of solar cells and 

module as per ISO 

9000standard 

 

Power output rating To be given for standard test 

conditions (STC). I-V curve of the 

sample module shall be submitted 

 

Compliance with 

standard sand codes 

IEC61215/IS14286 

IEC61730 Part1 and 2 

 

Salt Mist Corrosion 

Testing 

As per IEC61701  

 

Solar PV Modules Mounting Structure 
 

The PV modules shall be mounted on fixed metallic structures having adequate strength and 

appropriate design, which can withstand the load of the modules and high wind velocities. The 

support structure shall be hot dip galvanized steel or aluminium. 
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Detailedspecificationsforthemountingstructurearegivenbelow, 

 

Specification Requirement Information by 

theagency- To be 

filledbythefirm 

Windvelocitywithstandingc

apacity 

150km/hour  

Structurematerial Hot dip galvanised steel with 

aminimumgalvanisationthicknessof 

120micronsoraluminiumalloy. 

 

Bolts,nuts,fasteners,panelm

ountingclamps 

StainlesssteelSS304  

Mounting arrangement 

forRCC-flatroofs 

With removable concrete ballast 

madeofpre-fabricatedPCC 

(1:1.5:3),M20 

 

Minimum distance 

betweenroof edge and 

mountingstructure 

0.6 mm  

Access for panel 

cleaningandmaintenance 

All solar panels must be accessible 

from the top for cleaning and from the 

bottom for access to the module junction 

box. 
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Solar Grid Inverter: 

The solar grid inverter converts the DC power of the solar PV modules to grid-compatible AC 

power.Thedetailedspecificationsofthesolargridinverteraregivenbelow, 

Specification Requirement Information by 

theagency-To be filled 

By the firm 

Total output power(AC) To match solar PV plant capacity while 

achieving optimum system efficiency 

 

Input DC voltage range As required for the solar grid inverter 

DC input 

 

Operation AC voltage Threephase415V  

Operating Frequency range 47.5–52.5Hz  

Nominal frequency 50Hz  

Power factor of the inverter >0.98atnominalpower  

Total harmonic distortion Lessthan3%  

Built-in Protection AC high / low voltage; AC high 

/lowfrequency 

 

Anti-islandingprotection As per VDE 0126-1-1, IEC 60255.5 

/IEC60255.27 

 

Operating ambient 

temperature range 
-10oC-+60 oC  

Inverter efficiency 

Inverter weighted efficiency 

>=95% 

>=94% 

 

Protection degree IP65 for outdoor mounting  
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Communication interface RS485/RS232/ RJ45  

Safetycompliance IEC 62109-1,IEC 62109-2  

EnvironmentalTesting IEC60068-2(1,2,14,30)  

Efficiency 

MeasurementProcedure 

IS/IEC61683  

Cooling Convection  

Displaytype LCD for data display. LCD / LED 

forstatus display 

 

Display parameters 

toinclude 

Output power (W), cumulative 

energy(Wh), DC voltage (V), DC 

current (A),AC voltage (V), AC 

frequency (Hz), 

ACcurrent(A),cumulativehours of 

operation(h). 
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FORMAT FOR UNDER TAKING PRODUCT & MAINTENANCE SUPPORT 

 

NAME OF THE WORK: e-TENDER FOR SUPPLY, INSTALLATION, TESTING & COMMISIONING OF 150KWp 

(50KWp + 50KWp +50KWp) OF GRID INTERACTIVE ROOF TOP SOLAR POWER PLANT DO SATARA. 

Pursuant to a contract awarded by LICI for the full scope of work as contained under the tender document for the 

above mentioned work or part thereof, we ………………………….. (full name of the firm with address), hereby 

undertake the complete responsibility for providing full product support and also maintenance support for the entire 

period of the designed life (25 years) of the equipments so supplied and installed by us, promptly and expeditiously. 

 

Further, in case any of the component(s), materials or parts used in the system so provided goes out of production, 

then we will make available the blue prints, drawings of the spare parts and specifications of materials at no cost to 

the LICI, as and when required in connection with the equipment to enable the LICI to fabricate or procure spare 

parts from other sources. 

 

 

Thanking You 

 

Yours faithfully, 

 

 

(Signature of the Contractor / Firm with Company’s Seal) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

LIFE INSURANCE CORPORATION OF INDIA 
ENGINEERING DEPARTMENT 

WESTERN ZONAL OFFICE.  

CONTRACTOR                                                        75                                    CHIEF ENGINEER  

FORMATE FOR UNDER TAKING REGARDING THE MANUFACTURE’S OBLIGATION TO EXTEND 

UNINTERRUPTED AFTER SALES SERVICE TO LICI 

 

 NAME OF THE WORK: e-TENDER FOR SUPPLY, INSTALLATION, TESTING & 

COMMISIONING OF 150KWp (50KWp + 50KWp +50KWp) OF GRID INTERACTIVE ROOF 

TOP SOLAR POWER PLANT DO SATARA. 
 

We, the manufacturer of Solar Power System Component(s) undertake to provide continued after sales service 

including but not restricted to the following services. 

 

1. To guarantee uninterrupted supply of spare parts throughout the designed life of SPV modules and PCU’s. The 

designed life of SPV modules and PCU’s shall be 25 years as indicated elsewhere in the technical bid. 

2. To assist LICI in investigation of failure/malfunctioning of any part or system as and when called for by LICI 

during and after defects liability period. 

3. We shall propose with cost estimate, any modification / up gradation of safety features, design modification / 

improvements to be incorporated in the SPV modules and PCU’s subsequent to completion of the contract and 

suggest a time schedule to implement the same to enhance performance, reliability / life of SPV modules and 

PCU’s. 

4. We hereby undertake to provide the above services and respond to LICI’s queries/requests in reasonable time 

notified by LICI during the design life of the SPV modules and PCU’s. 

5. Any breach of above undertaking will entail LICI to take any or all actions mentioned below as deemed fit by 

LICI. 

a) To place on record the performance of firm either in the LICI Web Site or other publications. 

b) Intimate the Regulatory Authorities / bodies or other Banks. 

c) Restrict the firm’s participation in further tendering in LICI. 

 

Date:   (Name and address of the company with Company Seal) 
 

Note: This undertaking shall be furnished by the manufacturer of SPV Modules and PCUs. In case the 

manufacturers of these two items are different, separate undertakings must be furnished by the 

respective manufacturer. 
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LIST OF SPARE PARTS & TOOL TO BE SUPPLIED ALONG WITH THE MAIN EQUIPTMENTS 

 NAME OF THE WORK: e-TENDER FOR SUPPLY, INSTALLATION, TESTING & 

COMMISIONING OF 150KWp (50KWp + 50KWp +50KWp) OF GRID INTERACTIVE ROOF 

TOP SOLAR POWER PLANT DO SATARA. 
Use separate sheets 

 

S.No Description of Item Part No Quantity 

A  SPV Spare Parts   

1    

2    

3    

B  SPV Tools   

1    

2    

3    

C  PCU Spare Parts   

1    

2    

3    

D  PCU Tools   

1    

2    

3    

E. Data Logger & PC   

1    

2    

3    

F. Tools   

1    

2    

3    
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APPROVED LIST OF ELECTRICAL MATERIALS 

Main switches beyond 63 Amps Rating should be provided with the HRC Fuse unit Re-wirable switch fuse units 

beyond 63 Amps not be acceptable. 

Make : 

a. All range switch fuses of all rating GE / Siemens / Larsen & Toubro / Crompton 

b. FRLS Copper wires of Finolex / Havells / V guard /  

RR / KEI Cables. 

c. Distribution Boards, Busbar chambers etc., as specified in the Schedule of quantities and if not specified 

to be of LEGRAND/Schneider MJ/SIEMENS/Hagger only with colour indication of phase and neutral 

marked. 

d. (a) H.G. conduits and H.G. accessories such as pipe, couplings, bends, junction boxes, inspection 

bends etc. minimum gauge to be 16 SWG or Gl pipes and accessories of ‘C class. Accessories 

for concealed portions shall be of inspection type.  

 (b) HG conduits to be of NIC/AKG /BEC/Supreme  

 (c) PVC conduits - ESSORKE / AVONPLAST / sudhakar / Precision /Kalinga./AKG  

e. Tinned brass clips, M.S. screws, Brass nails of proper size only to be used. 

f. a) 5 Amps and 15 Amps switches        : To be of flush type of SSK /Crabtree /MK / Leader 

/Anchor Roma /L & T 

 b) Miniature circuit breakers  Hagger / Legrand / Siemens  / Schneider MJ  

 c) ELCBs : Hagger / Legrand / Siemens  / Schneider MJ 

 

 

 

 

 

g. 

d) Porcelain    fuse    cutouts    and  

carriers and carriers  

 

 

INVERTER MAKE: 

: Bosma / Standard / Havells / GEC 

 

 

 

: The make of inverter shall be one of BIS approved 

ones. The make should be indicated in technical bid.  

. 

h.  SOLAR PANEL  MNRE APPROVED  

All equivalent alternate materials used on the job will have to be approved by the Chief Engineer,  

LIC of India, before it is actually used. If any item is installed without prior approval, the contractor 

will be asked to dismantle the installation and used materials as specified. 



 

LIFE INSURANCE CORPORATION OF INDIA 
ENGINEERING DEPARTMENT 

WESTERN ZONAL OFFICE.  

CONTRACTOR                                                        78                                    CHIEF ENGINEER  

 

NEFT DETAILS 
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TERMS & CONDITIONS OF CONTRACT FOR COMPREHENSIVE ANNUAL 

MAINTERNANCE CONTRACT (CAMC) FOR ROOF TOP SOLAR GENERATING SYSTEM 

1. GENERAL: 

 

1.1 The Solar power plant shall be cleaned once in a week and serviced monthly upto CAMC period 

of 7 years after DLP of 2 years.  One of these services will be rendered immediately after 

acceptance. From then the cleaning to be carried out every week and servicing is to be carried 

out every month. If the cleaning and servicing is not done as above, suitable proportionate 

amount will be deducted from the amount payable to the contractor 

1.2 In addition to above Scheduled services any complaints / shutdown calls to be immediately 

attended and rectified the fault condition within 24 hours from the time of sending/receiving the 

complaint by mail or other mode without extra charges during CAMC period. If the complaint is 

not rectified within 24 hours from the time of sending/receiving the complaint by mail or other 

mode, suitable proportionate amount will be deducted from the amount payable to the 

contractor. 

1.3 Unless otherwise specifically agreed to, the contract service shall be available during normal 

working hours and days i.e. Monday to Friday from 10 AM to 5.30 PM. The service provider 

should be prepared to provide services beyond above timings as per mutual understanding. 

 

2. SCOPE OF WORK: 

2.1 The CAMC will be all inclusive comprehensive type (Including replacement of all faulty parts 

etc.) the charges are to be quoted accordingly. No extra payment will be payable other than the 

CAMC charges. 

2.2 The replacement of all parts if any should be original, genuine make and old replaced should be 

shown or handed over to our concerned office. 

2.3 Once in a week dust should be cleaned. 

2.4 Checking of connections for terminals. 

 

3. TERMS AND CONDITONS: 

3.1 The quoted CAMC charges should be inclusive of all taxes and exclusive of GST. GST will be 

reimbursed at actual on submission of documentary proof. All statutory deductions will be made 

from your bills. 

3.2 The vendor / service provider should submit service report for regular & complaint calls duly 
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acknowledged and enclosed along with periodic bills as proof of attending services. 

3.3 Any injury to your servicemen while attending the servicing /breakdown calls will be the sole 

responsibility of service provider. No compensation whatsoever would be given by LIC. 

3.4 Payment will be made after completion of quarterly servicing for which the agency should 

submit invoice along with service reports for the service carried out during the quarterly period. 

The proportionate amount will be deducted if complete services are not provided or cleaning/ 

service is not done in the specified interval.. 

3.5 No deviation to LIC conditions of contract is acceptable and if any such deviations observed, the 

tender is liable to be rejected. 

3.6 Log sheets are to be maintained for each individual unit separately. 

3.7 The manufacturer are requested to note that in the event of this enquiry being forwarded by 

you, any of your authorized servicing center, if those dealers / agency’s performance is not 

found to the satisfaction of the LIC, it shall be responsibility of the said firm to rectify the defects 

/ liabilities. 

2.8 In the event of services being not satisfied during the AMC period LIC of India reserves the 

rights to terminate the contract by giving 30 days notice.  

 

4. SPECIAL CONDITIONS: 

4.1 During the visits of your representative for servicing, breakdown calls etc. they have to carry out 

the following works: 

a) Inspection of entire system and it’s all components & carrying out the servicing every 

month. 

b) Checking the solar system for performance & overall healthy condition of the system. 

c) Repairing & replacement of the any defective components at site as and when required. 

d) Cleaning. 

 

4.2 You are requested to submit the certificates of all your visits for servicing, call back, Repairing, 

breakdown calls. Etc. with relate to solar units to the concerned. 

4.3 When closing the operation of the system for more than a day will necessary for major repairs / 

replacements / overhauling etc., this should be pre arranged in consultation with the concerned 

LIC Office & necessary concurrence from them. 

4.4 In case of system closed for a period of 24 Hrs due to non-attendance or negligence by the 

agency, or without any valid reason, proportionate deduction in the maintenance charges will 

be made from the CAMC bill. 
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4.5 In case of any accident, it will be entirely your responsibility for all consequences and cost 

involved. Necessary Insurance Policies towards the Workman Compensation & Third party 

liability shall be taken and shall be valid throughout the contract period. 

 

5.0 Rate for all inclusive upkeep & Routine Maintenance of complete system as provided under the 

main contract, for periodic cleaning of  PV Cells PCU once in a week to ensure the committed minimum 

power generation including all spares, consumables for trouble shooting, routing, preventive and 

breakdown maintenance etc. as required as per good engineering practice, recommendations (s) of the 

equipment manufacturer and instructions of engineer-in-charge for maintaining the system(s) in 

acceptable functional and serviceable state etc. as specified and as per the scope of work laid down 

after defect liability period. 

 

5.1 The CAMC and the rates are as per tender specifications mentioned. Bills to be submitted on 

quarterly basis, after the respective quarter. 

 

5.2 The rate is inclusive of all taxes (No extra paid on the Account) Except GST. 
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12. PRE CONTRACT INTEGRITY PACT 

General: 

 This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made 

on…………………. day of the month of …………………..2019.    , between, on one hand, the Life 

Insurance Corporation of India (hereinafter referred to as “LIC”) a statutory Corporation established 

under section 3 of Life Insurance Corporation Act 1956 (XXXI of 1956) and having its corporate office 

at “Yogakshema” JeevanBimaMarg Mumbai 400021. (hereinafter called the “BUYER” which expression 

shall mean and include, unless the context otherwise requires, his successors in office assigns) of the 

First part. And M/s ……………………………………………………………………………….represented by 

Shri………………………………………………. .(Hereinafter called the “BIDDER /SELLER” which 

expression shall mean and include, unless the context otherwise requires, his successors and 

permitted assigns) of the Second part. 

WHEREAS the BUYER proposes to procure …………………………………. (Name of the 
Stores/ Equipment/Item) and the BIDDER/Seller is willing to offer/has offered the stores and 

 WHEREAS the BIDDER is a private company/public company/Government 

undertaking/partnership/registered export agency, constituted in accordance with the relevant law in the 

matter and the BUYER is performing its function under the LIC Act 1956.  

NOW, THEREFORE,  

To avoid all forms of corruption by following a system that is fair, transparent and free from any 

influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be 

entered into with a view to:- 

 Enabling the BUYER to obtain the desired said stores/equipment/item at a competition price in 

conformity with the defined specifications by avoiding the high cost and the distortionary impact of 

corruption on public procurement, and  

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure 

the contract by providing assurance to them that their competitors will also abstain from bribing and 

other corrupt practices and the BUYER will commit to prevent corruption, in any form, by its officials by 

following transparent procedures. 

 The parties hereto hereby agree to enter into this Integrity Pact and agree as follows:-  
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Commitments of the BUYER 

1.1 The BUYER undertakes that no official of the BUYER, connected directly or indirectly with the 

contract, will demand, take a promise for or accept, directly or through intermediaries, any bribe, 

consideration, gift, reward, favour or any material or immaterial benefit or any other advantage 

from the BIDDER, either  themselves or for any person, organisation or third party related to the 

contract in exchange for an advantage in the bidding process, bid evaluation, contracting on 

implementation process related to the contract. 

1.2  The BUYER will, during the pre-contract stage, treat all BIDDERs alike and will provide to all 

BIDDERs the same information and will not provide any such information to any particular 

BIDDER which could afford an advantage to that particular BIDDER in comparison to other 

BIDDERs. 

1.3  All the officials of the BUYER will report to the “Chief Vigilance Officer”of the Buyer any 

attempted or completed breaches of the above commitments as well as any substantial suspicion 

of such a breach. 

2. In case any such preceding misconduct on the part of such official(s) is reported by the BIDDER to 

the BUYER with full and verifiable facts and the same is prima facie found to be correct by the BUYER, 

necessary disciplinary proceedings, or any other action as deemed fit, including criminal proceedings 

may be initiated by the BUYER and such a person shall be debarred from further dealings related to the 

contract process. In such a case while an enquiry is being conducted by the BUYER the proceedings 

under the contract would not be stalled.  

 

Commitments of BIDDERs 

 3. The BIDDER commits itself to take all measures necessary to prevent corrupt practices, unfair 

means and illegal activities during any stage of its bid or during any pre-contract or post-contract stage 

in order to secure the contract or in furtherance to secure it and in particular commit itself to the 

following:-  

3.1  The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration, 

reward, favour, any material or immaterial benefit or other advantage, commission, fees, 

brokerage or inducement to any official of the BUYER, connected directly or indirectly with the 

bidding process, or to any person, organization or third party related to the contract in exchange 

for any advantage in the bidding, evaluation, contracting and implementation of the contract.  

3.2  The BIDDER further undertakes that it has not given, offered or promised to give, directly or 

indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any official of the BUYER or otherwise 
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in procuring the Contract or forbearing to do or having done any act in relation to the obtaining or 

execution of the contract of any other contract with the government for showing or forbearing to 

show favour or disfavor to any person in relation to the contract of any other contract with the 

Government. 

3.3  Foreign BIDDERs shall disclose the name and address of their Indian agents and 

representatives in India, and Indian BIDDERs shall disclose their foreign BUYERs or associates. 

3.4   BIDDERs shall disclose the payments to be made by them to their agents/brokers or any other 

intermediary, in connection with this bid/contract. 

3.5  The BIDDER further confirms and declares to the BUYER that the BIDDER is the original 

manufacturer/ integrator/authorized agent of the stores/equipment/items and has not engaged 

any individual or firm or company whether Indian or foreign to intercede, facilitate or in any way to 

recommend to the BUYER or any of its functionaries, whether officially or unofficially to the award 

of the contract to the BIDDER, nor has any amount been paid, promised or intended to be paid to 

any such individual, firm or company in respect of any such intercession, facilitation or 

recommendation. 

3.6  The BIDDER, either while presenting the bid or during pre-contract negotiations or before signing 

the contract, shall disclose any payments he has made, is committed to or intends to make to 

agents, brokers or any other intermediaries, including officials of the BUYER or their family 

members, if any, in connection with the contract and the details of services agreed upon for such 

payments.  

3.7  The Bidder will not enter with other Bidders into any undisclosed agreement or understanding, 

whether formal or informal. This applies in particular to prices, specifications, certifications, 

subsidiary contracts, submission or non-submission of bids or any other actions to restrict 

competitiveness or to introduce cartelisation in the bidding process.    

3.8  The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means 

and illegal activities.  

3.9  The BIDDER/Contractor will not commit any offence under the relevant India Penal Code (IPC) 

/Prevention of corruption (PC) act. Further, the bidder will not use improperly, for purposes of 

competition or personal gain, pass on to others, any information provided by the BUYER as part 

of the business relationship, regarding plans, technical proposals and business details, including 

information contained in any electronic data carrier. The BIDDER also undertakes to exercise due 

and adequate care lest any such information is divulged.  

3.10 The BIDDER commits to refrain from giving any complaint directly or through any other manner 

without supporting it with full and verifiable facts.  
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3.11 The BIDDER shall not instigate or cause to instigate any third person to commit any of the 

actions mentioned above.  

3.12 If the Bidder or any of the key personnel of the bidder, actively involved in the project is a 

relative of any of the actively involved personnel of the Buyer, the same should be disclosed.    

The term ‘relative’ for this purpose would be as defined in section 2(77) of the Companies Act, 

2013.  

3.13 The BIDDER shall not lend to or borrow any money from or enter into any monetary dealings or 

transactions, directly or indirectly, with any employee or the BUYER.  

3.14 The Bidder(s) /Contractor(s) who have signed the Integrity Pact shall not approach the Courts 

while representing the matter to IEMs and shall wait for their decision in the matter. 

 

4. Previous Transgression 

4.1 The BIDDER declares that no previous transgression occurred in the last three years immediately 

before signing of this Integrity Pact, with any other company in any country in respect of any 

corrupt practices envisaged hereunder or with any Public Sector Enterprise in India or any 

Government Department in India that could justify; BIDDER’s exclusion from the tender process. 

4.2    The BIDDER agrees that if it makes anincorrect statement on this subject, or committed a 

transgression through a violation of any of the clauses of the commitments of bidder, BIDDER 

can be disqualified from the tender process or the contract, if already awarded, can be terminated 

for such reason.  

 

5. Sanctions for Violations: 

5.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting on its 

behalf (whether with or without the knowledge of the BIDDER) shall entitle the BUYER to take all or any 

one of the following actions, wherever required:-  

(i) To immediately call off the pre contract negotiations without assigning any reason or giving any; 

compensation to the BIDDER. However, the proceedings with the other BIDDER(s) would continue.  

(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit/ Performance Bond 

(after the contract is signed) shall stand forfeited either fully or partially, as decided by the BUYER and 

the BUYER shall not be required to assign any reason therefore.  

(iii) To immediately cancel the contract, if already signed, without giving any compensation to the 

BIDDER.  

(iv) Toencash the advance bank guarantee and performance bond/warranty bond, if furnished by the 

BIDDER, in order to recover the payments, already made by the BUYER, along with interest.  
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(v) To cancel all or any other contracts with the BIDDER. The BIDDER shall be liable to pay 

compensation for any loss or damage to the BUYER resulting from such cancellation/recession and the 

BUYER shall be entitled to deduct the amount so payable from the money(s) due to the BIDDER.  

(vi) To debar the BIDDER from participating in the future bidding processes of LIC for a minimum 

period of five years  which any be further extended at the discretion of the BUYER.  

(vii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or agent or 

broker with a view to securing the contract.  

(viii) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same without 

assigning any reason for imposing sanction for violation of this pact.  

5.2 The BUYER will be entitled to take all or any of the actions mentioned at para 5.1(i) to (viii) of this 

pact also on the Commission by the BIDDER or any one employed by it or acting on its behalf (whether 

with or without the knowledge of the BIDDER), of an offence as defined in chapter IX of the Indian 

Penal Code, 1860 or Prevention of Corruption Act, 1988 or any other statute enacted for prevention of 

corruption.  

5.3 The decision of the BUYER to the effect that a breach of the provisions of this pact has been 

committed by the BIDDER shall be final and conclusive on the BIDDER. However, the BIDDER can 

approach the Independent Monitor(s) appointed for the purposes this Pact.  

 

6. Fall Clause: 

6.1 The BIDDER undertakes that it has not supplied/is not supplying similar product/systems/items or 

subsystems having same scope of work, payment terms and all other applicable terms and 

conditions,at a price lower than that offered in the present bid in respect of any other 

Ministry/Department of the Government of India or PSU and if it is found at any stage of Bidding 

process that similar product/systems or sub systems/items was supplied by the BIDDER to any other 

Ministry/Department of the Government of India or PSU at a lower price, then that very price, with due 

allowance for elapsed time, will be applicable to the present case and the difference in the cost would 

be refunded by the BIDDER to the BUYER, if the contract has already been concluded.  

 

7. Independent Monitors: 

7.1 The BUYER has appointed (hereinafter referred to as Monitors) for this Pact in consultation with the 

Central Vigilance Commission. 

Name address of the Monitor(s): 
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 Shri Arun Chandra Verma, IPS (Retd.), Flat No. C- 1204, C Tower Amrapali, Platinum Complex, 

Sector – 119, NOIDA (Uttar Pradesh) Pin – 201303. E-mail address: acverma1@gmail.com Mobile 

No.8310386387 

 Shri Rajni Kant Mishra, IPS (Retd); Ex Director General in BSF: B-1801, Amrapalli Sapphire,  

Sector – 45, NOIDA; (Uttar Pradesh), PIN – 201303; email address: rkm592002@yahoo.co.in & 

rkmishra84@gmail.com. Mobile No. 9717328500 

7.2 The task of the Monitors shall be to review independently and objectively, whether and to what 

extent the parties comply with the obligations under this Pact.  

7.3 The Monitors shall not be subject to instructions by the representatives of the parties and perform 

their functions neutrally and independently. It will be obligatory for him to treat the information & 

documents of the Bidder as confidential.  

7.4 Both the parties accept that the Monitors have the right to access all the documents relating to the 

project/procurement, including minutes of meetings.  
7.5 As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the 

Executive Director (E&OS), LIC. 

7.6 The BIDDER(s) accepts that the Monitor has the right to access without restriction to all Project 

documentation of the BUYER including that provided by the BIDDER. The BIDDER will also grant the Monitor, 

upon his request and demonstration of a valid interest, unrestricted and unconditional access to his project 

documentation. The same is applicable to Subcontractors. The Monitor shall be under contractual obligation to 

treat the information and documents of the BIDDER/Subcontractor(s) with confidentiality.  

The Monitor has also signed declarations on ‘Non-Disclosure of Confidential Information’ and of 

‘Absence of Conflict of Interest’. In case of any conflict of interest arising at a later date, the IEM shall 

inform Chairman, LICI and recues himself / herself from that case. 

7.7 The BUYER will provide to the Monitor sufficient information about all meetings among the parties 

related to the Project provided such meetings could have an impact on the contractual relations 

between the parties. The parties will offer to the Monitor the option to participate in such meetings. 

7.8 The Monitor will submit a written report to the Chairman, LIC within 8 to 10 weeks from the date of 

reference or intimation to him by the BUYER /BIDDER and, should the occasion arise, submit 

proposals for correcting problematic situations.  

7.9 If the Monitor has reported to the Chairman, LIC, a substantiated suspicion of an offence under 

relevant IPC/ PC Act, and the Chairman LICI has not, within the reasonable time taken visible action to 

proceed against such offence or reported it to the Chief Vigilance Officer, the Monitor may also transmit 

this information directly to the Central Vigilance Commissioner. 
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8. Facilitation of Investigation: 

In case of any allegation of violation of any provisions of this pact or payment of commission, the 

BUYER or its agencies shall be entitled to examine all the documents including the Books of Accounts 

of the BIDDER. The BIDDER shall provide necessary information and documents in English and shall 

extend all possible help of the purpose of such examination/inspection.  

9. Law and Place of Jurisdiction: 

This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the BUYER.  

 

10. Other Legal Actions: 

 The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may 

follow in accordance with the provisions of the extent law in force relating to any civil or criminal 

proceedings.  

If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or 

consortium members. 

Changes and supplements as well as termination notices need to be made in writing. 

 

11 Validity: 

11.1 The validity of this Integrity Pact shall be from date of its signing and extend upto 12 months after 

the last payment under the contract. In case BIDDER is unsuccessful, this Integrity Pact shall expire 

after six months from the date of the signing of the contract.  

 

11.2 Should one or several provisions of this Pact turn out to be invalid; the remainder of this pact shall 

remain valid. In this case, the parties will strive to come to an agreement to their original intentions.  

12. The parties hereby sign this Integrity Pact at………………….on………….  

BUYER                                                                           BIDDER                                                        

Name of the Officer:                                                       CEO:                                                                

Designation                                                                    Deptt./ 

Witness  

1………………………………………                                      1………………………………….  

 

2……………………………………..                                       2…………………………………..  


