

Project Implementation Period:

- The Bidder should note that all hardware & software products should be delivered within 14 weeks of the date of acceptance of the Purchase Order. The Project implementation period for various security products deployment for various products is as follows:
- Firewall should be implemented in all the four Data centers within 16 weeks from the date of acceptance of purchase order
- The details of information required from LIC for the submission of Scope of Work and subsequent implementation to be done accordingly should be sought within three weeks from the date of receipt of purchase order from LIC. The successful bidder may physical verify the sites involved.
- The HLD and LLD are to be submitted within six weeks from the date of acceptance of the purchase order.
- The project planning and implementation should be done keeping in view the normal working hours in LIC offices at Mumbai.