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CONDITIONS OF CONTRACT 
 

1. INTERPRETATIONS: 
 

In construing these Conditions, the Specifications, the Schedule of Quantities, Tender and Agreement, the 

following words shall have the meanings herein assigned to them except where the subject or context 

otherwise requires: 

“Employer” shall mean THE LIFE INSURANCE CORPORATION OF INDIA and his (their) heirs, legal 

representatives, assignees and successors. 

 
“Chief Engineer” shall mean the person occupying the post of head of the Zonal Engineering Department 

of the Corporation. 

 
“Corporation’s Engineers” shall mean such Deputy Chief Engineers, Superintending Engineers and/or 

Executive Engineers of the Corporation, who shall from time to time be appointed by the Chief Engineer 

for supervising the work carried out by the Contractor or for any purpose in connection therewith: 

 
The term “Site Engineer” shall mean the person appointed and paid by the Employer, acting under the 

order of the Corporation’s Engineer to superintendent the work. 

 
The Contractor/Construction Associates shall mean, the individual, firm or company whether incorporated 

or not, who is awarded the contract & shall include the legal representative of such individual or the 

persons composing such firm or company or the successors of such individual, firm or company & the 

permitted assignees of such individual, firm or company. 

 
The “Site” shall mean the lands/buildings and/or other places on, in, into or through which workis to be 

executed under the contract or any adjacent land, path or street which may be allotted or used for the 

purpose of carrying out the contract 

 
“This Contract” shall mean the Articles of Agreement, these Conditions, the General Instructions to 

Contractor, General Preambles to Schedule of Quantities, Special Conditions, the Schedule of Quantities, 

the Specifications, the Appendices, the Drawings and other relatedcorrespondence. 

 
“Act of Insolvency” shall mean any act of insolvency as defined by the Presidency Towns Insolvency Act, 

or the Provincial Insolvency Act or any amending Statute. 

 
“Notice in Writing” or written notice shall mean a notice in written, typed or printed characters, sent (unless 

delivered personally or otherwise proved to have been received) by registered 
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post to the last known private or business address or registered office of the addressee and shall be 

deemed to have been received when in the ordinary course of post it would have been delivered. 

 
Words importing persons include Firms and Corporations, words importing the singular only also 

include the plural and vice versa where the context so requires. 

 
The titles of the Clauses shall not affect or alter the meaning of Clauses and are solely for the purpose 

of facilitating reference. 

 
The following abbreviations shall be followed for the designations of various LIC Officers: 

 
DESIGNATIONS ABBREVIATIONS 

 

Executive Director (Engineering) E.D.(E) 
Zonal Manager Z.M. 
Chief Engineer C.E. 
Chief Architect C.A. 
Deputy Chief Architect D.C.A. 
Deputy Chief Engineer Dy.C.E. 
Superintending Engineer S.E. 
Senior Architect S.A. 
Executive Engineer E.E. 
Deputy Senior Architect D.S.A. 
Asst. Secretary A.S. 

 
Wherever the words “approved”, “directed”, “as required”, “selected” or words of like effect are used, it 
is to be understood that the approval/direction, requirement or selection of the Corporation’s Engineer 
are intended unless otherwise specified. 

 
The words “as described” shall mean the description in the Special Conditions, 
Specifications,General Instructions, Drawings etc. of this tender. 

 
The words “allow” shall mean that the Contractor shall include in his rates for the particular matter 
referred to. 

 
“Day Work” shall mean items of labour and/or materials which in the opinion of the Corporation’s 

Engineer are not capable of being evaluated by the accepted method of measurement and analysis. 
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2. SCOPE OF CONTRACT: 
 

The Contractor shall carry out and complete the works in every respect in accordance with this Contract 

and in accordance with the directions and to the satisfaction of the Corporation’s Engineer. The 

Corporation’s Engineer may issue further drawings and/or written instructions, details, directions and 

explanation in regard to: 

a. The variation or modification of the Design, quality of works or the addition or omission or 

substitution of any work; 

b. Any discrepancy in the Drawings or between the Schedule of Quantities and/or Drawings and/or 

Specifications; 

c. The removal from the site of any materials brought thereon by the Contractor and the 

substitution of any other material thereof; 

d. The removal and/or re-execution of any work executed by the Contractor; 
 

e. The dismissal from the work of any persons employed thereupon; 
 

f. The opening up for inspection of any work covered thereupon; 
 

g. The amending and making good of any defects under relevant Clause giving details of defects 

after completion. 

 
The Contractor shall forthwith comply with and duly execute all works comprised in such Instructions 

subject to the provisions of relevant specific conditions of the Contract. In the event of any dispute or 

difference of opinion the contractor shall refer the matter within 7 (seven) days of the issue of such 

instruction to the Chief Engineer whose decision shall be final & binding. 

 
3. DISCREPANCIES: 

 

If there are varying or conflicting provisions made in any one document forming part of Contract, the Chief 

Engineer shall be the deciding authority with regard to the intention of the document and his decision shall 

be final and binding on the contractor. 

 
The several documents forming the Contract are to be taken as mutually explanatory of one another, 

and the order of precedence shall be as follows; 

a) Special conditions 
b) General preambles to schedule of quantities 
c) General instructions 
d) Conditions of contract 

 
In case of discrepancies between the Schedule of Quantities, the specifications and/or drawingsthe following 

order of precedence shall be observed 
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a) Description in Schedule of Quantities 
b) Specifications of relevant Trade 
c) Drawings; detailed drawings shall be followed in preference to small scale drawings and figured 

dimension in preference to scale. 
d) Indian Standard Specifications of `BIS’ 

4. DRAWINGS AND SCHEDULE OF QUANTITIES: 
 

Two complete sets of the Drawings and Specifications and Schedule of Quantities shall be furnished by 

the employer to the contractor. Two copies of  the  additional  Drawings, if  any, shall be furnished within 

such time as the Chief Engineer may consider reasonable which maybe necessary for execution of any part 

of the work. Such copies shall be kept on the work site and the CE and his representatives shall at all 

reasonable times have access to the same and they shall be returned to the EE by the Contractor on 

completion of the contract. 

This Contract and the signed Drawings, Specifications and Schedule of Quantities shall remain in the 

custody of the Employer. 

 
5. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY FOR EXECUTION OF WORK: 

 

Contractor shall provide everything necessary for the proper execution of the work according to the intent 

& meaning of the Drawings, Schedule of Quantities and Specifications taken together, whether the same 

may or may not be explicitly shown or described therein provided that the same can reasonably be inferred 

there from and if the Contractor finds any discrepancy therein he shall immediately and in writing refer the 

same to the CE whose decision shall be final and binding on the Contractor. 

 
The Contractor shall supply, fix and maintain at his cost during the execution of any work all the 

necessary Centering, Scaffolding, Staging, Planking, Timbering, Strutting, Shoring, Pumping, Fencing, 

Boarding, Watching and Lighting by night as well as by day, required not only for the proper execution 

and protection of the said work but also for the protection of the Public and the safety of any adjacent 

Roads, Streets, Cellars, Vaults, Ovens, Pavements, Walls, Houses, Buildings and all other erections, 

matters or things and the Contractors shall take down and remove any or all such Centering, Scaffolding, 

Staging, Planking, Timbering, Strutting, Shoring, etc., as occasion shall require or when ordered to do so, 

and shall fully reinstate and make good all matters and things disturbed during the execution of the work 

to the satisfaction of the Corporation’s Engineer. 

 
6. AUTHORITIES, NOTICES AND PATENTS: 

The Contractors shall conform to the provisions of any Acts of the Legislature relating to the work and to 

the Regulations and Bye-Laws of any Authority and or any Water, Lighting and other Companies and/or 

Authorities with whose system the structure is proposed to be 
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connected and shall before making any variations from the Drawings or Specifications that may be 

necessitated by so conforming give to the CE written notice specifying the variations proposed to be 

made and the reasons for making them and apply for instructions thereon. In case the Contractor shall 

not within 7 (seven) days receive such instructions, he shall proceed with the work conforming with the 

Provisions, Regulations or Bye-Laws in question. 

In particular, the Contractors shall be responsible to Register themselves under the Contract Labour 

(Regulation & Abolition) Act 1970 and Rules there under and any amendment thereto; They must 

comply with and carry out all the provisions and obligations under the said Act and Rules and furnish 

all information to Employer as may be required by it and shall indemnify the Employer against any 

penalties/claims arising from any default on their part. 

 
The Contractor shall arrange to give all notices required by the said Acts, Regulations or Bye- Laws to be 

given to any Authority and to pay to such Authority or to any Public Office all fees/costs that may be 

properly chargeable in respect of the work and lodge the receipts with the Employer. 

 
The Contractors shall indemnify the Employer against all claims in respect of patent, rights, and shall 

defend all actions arising from such claims unless he has informed the Chief Engineer before any such 

infringement and received his permission to proceed and shall himself pay all royalties, licence fees, 

damages, costs and charges of all and every sort that may be legally incurred in respect thereof. 

 
The Contractor should observe that his work shall not cause any nuisance to the Public in general and 

to the neighbouring occupants in particular. 

 
Should the Contractor desire to work on Sundays, Holidays and during night hours, permission in writing 

from the Corporation’s Engineer must be obtained in time. It shall be the responsibility of the 

Contractor to obtain permission from Civil Authorities, if necessary. 

 
7. SETTING OUT WORK: 

 
The Contractor shall set out the work and shall be responsible for the true and perfect setting out of the 

same and for the corrections of the positions, levels, dimensions and alignment of all parts thereof. If at 

any time any error shall appear during the progress of any part of the work, the Contractor shall at his 

own cost rectify such error, if called upon, to the satisfaction of the Corporation’s Engineer. The 

Contractor must not commence work until the outlines of the building and Centre line layout have 

been pegged out and approved by the Corporation’s Engineer. 
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8. CONTRACTOR IMMEDIATELY TO REMOVE OFFENSIVE MATTER: 

 

All soil, filth or other matter of an offensive nature taken out of any trench, sewer, drain, cesspool or 

other place shall not be deposited on the surface, but shall be at once carted away by the Contractor to 

some pit or place provided by him out side the work site. 

 
9. MATERIALS AND SAMPLES TO BE BEST: 

 

All the materials stores and equipment required for the full performance of the Contract must 

beprovided through normal trade channels and must include applicable import duties and all applicable 

taxes and other charges, if any. They shall be of approved quality and the best of their kind available 

and the Contractor must be entirely responsible for the proper and efficient carrying out of the work. 

The Contractor shall order all materials required for the execution of the work from local as well as 

from outside sources if situation warrants so as early as necessary to the satisfaction of the 

Corporation’s Engineer and to ensure that such materials are on site well ahead of requirement for use in 

the work. Non – availability of materials in local market will not be an issue behind slow progress of work. 

 
Before ordering such materials, the Contractor shall get samples of the materials approved well in 

time. Preference shall be given to ISI marked products and approved brands of requisite quality as 

mentioned in the tender. For materials to be used if permitted which are neither approved brands nor 

ISI marked, the same shall be got tested from approved laboratories at the Contractor’s cost before 

approval. Approved brand and ISI marked product will also be tested if desired by the CE and if the test 

results are satisfactory, the cost of testing shall be borne by the Employer otherwise by the Contractor. 

No claim will be allowed for delay to the progress of work caused by testing. If called upon by the 

Executive Engineer, the Contractor shall produce proof for having arranged for the supply of materials 

well in time. 

 
The Contractor shall furnish well in time before work commences at his own cost, any samples of 

workmanship that may be called for by the Corporation’s Engineer for his approval and any further 

samples in case of rejection until such samples are approved. Such samples when approved shall be the 

minimum standard for the work to which they apply. In case of items like suspended ceiling, partitions, 

etc. typical sample panels or proto-types shall be erected in position for approval before undertaking 

work. Rates quoted shall cover for all such preliminary works. 
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10. ACCESS: 
 

Any of the Corporation's Engineers or any persons authorised by the Employer/Chief Engineer shall at 

all reasonable time have free access to the work and/or the workshops, factories or other places where 

materials are being prepared or constructed for the Contract and also to any place where the materials 

are lying or from which they are being obtained and the Contractor shall give every facility to all of 

them necessary for inspection and examination and test of the materials and workmanship. Except the 

representatives of the Public Authorities, no person shall be allowed on the work at any time without the 

written permission of the Corporation’s Engineer. 

 
If any work is to be done at a place other than the site of the work, the Contractor shall obtain the 

written permission of the Corporation’s Engineer for doing so. 

 
11. CONTRACTOR’S SUPERVISION & MINIMUM REQUIREMENT OF TECHNICAL 

STAFF/FOREMEN: 
 

The Contractor shall either himself supervise the execution of the contract or may appoint a Competent 

representative approved by the CE to act in his stead. 

 
Where the contractor is not a qualified Engineer or even if he is so qualified, he cannot in the opinion 

of C.E., give his full personal attention to the works, he shall at his own expense employ person(s) 

possessing the qualification and experience as described hereunder as his accredited representative to 

supervise the works and to receive instructions from Corporation’s Engineers. Any directions, 

instructions or notices given by the Corporation’s Engineer to such supervisor(s) shall be deemed to be 

given to the contractors. 

 
a) FOR CIVIL WORKS COSTING UPTO Rs. 100 LAKHS :   A   qualified    resident Engineer 

having a Government recognized Diploma in Civil Engineering and minimum of 2 years 

experience on building construction site. 

 
b) FOR CIVIL WORKS COSTING MORE THAN Rs.100 LAKHS & UPTO Rs.200 LAKHS : A 

qualified resident Engineer having a Recognized Degree in Civil Engineering or equivalent 

qualification and minimum of 2 years experience on building construction site/s or a recognized 

Diploma in Civil Engineering with minimum 5 years experience on such construction jobs. 

 
c) FOR CIVIL WORKS COSTING MORE THAN Rs.200 LAKHS : 
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i) A qualified resident Engineer having a Recognised Degree in Civil Engineering and minimum 

of 3 years experience of such major construction site/s or a recognised diploma in Civil 

Engineering with 8 years experience. 

 
ii) In addition to above the contractor shall employ suitable number of supervisors, store 

supervisors, with recognised degree / diploma in the relevant branches or recognised qualification 

& experience in the relevant trades for proper execution of the work as approved by the Chief 

Engineer. 

 
d) The CE may vary any of the above qualifications / experience at his discretion if so 

warranted by conditions prevailing and applicable to any particular work such as Air- 

conditioning, HT, Interiors etc. 

 
e) If the contractor fails to employ suitable person(s) to supervise the work or fails to appoint 

replacement(s) when necessitated, amount as stipulated in the Appendix to the conditions of 

contract shall be recovered from the contractor for each Engineer and each supervisor for the 

period of non-employment. 

 
12. DISMISSAL OF WORKMEN: 

 

The Contractor shall, on the instruction of the Corporation’s Engineer, immediately dismiss from the 

work any person employed by him thereon, who may, in the opinion of the Corporation’s Engineer, be 

unsuitable or incompetent or who may misconduct himself and such person shall not be again 

employed or allowed on the work without the permission of the Corporation’s Engineer. 

 
13. DATE OF WORK COMMENCEMENT AND COMPLETION: 

 

The “Date of work Commencement” shall be as stated in the Appendix to the conditions of contract – 

Par II of this tender document and as per work order and the Contractor shall thereupon and forthwith 

begin the work and shall regularly proceed with and complete the same on or before the “Date of work 

Completion” stated in the Work Order, subject to the provisions for extension of time hereinafter 

contained. 

 
14. ASSIGNMENT: 

 

The whole of the work included in the Contract shall be executed by the Contractor and the Contractor 

shall not directly or indirectly transfer, assign or sublet the Contract or any part, share of interest 

therein nor shall he take a new partner without the written consent of the Employer/CE and no 

subletting shall relieve the Contractor from the full and entire 
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responsibility of the Contract or from the active superintendence of the work during its progress. 

 
15. DEVIATION, VARIATION, EXTRA/DEVIATED ITEMS AND PRICING: 

 

The Contractor should note that unless otherwise stated, the tender is strictly on Item Rate basis and 

his attention is drawn to the fact that rates for each and every item should be correct, workable and self 

supporting. The quantities in the Schedule of Quantities approximately indicate the total extent of 

work and no variation i.e. additions, omissions or subtractions shall vitiate the Contract. No liability 

shall attach to the Employer for any error therein or variation there from. 

 
The contractor may when authorized and shall when directed, in writing by the CE or the 

Corporation’s Engineers, whom the CE may for that purpose appoint, add to, omit from, make 

alterations in, substitutions for, or vary the works shown upon the Drawings or described in 

Specifications or included in the Schedule of Quantities but the Contractor shall make no additions, 

omissions, alterations, substitutions or variations without such authorization or direction. A verbal 

authority or direction by the CE, if confirmed by the contractor in writing within 7 (seven) days, be 

deemed to have been given in writing. 

 
The rates of such altered, additional or substituted works shall be determined in accordance with the 

following. 

 
a. The net rates or prices in the original tender shall determine the valuation of the extra work 

where such extra work is of similar character and executed under similar conditions as the 

work priced therein. 

 
b. The net price of the items in the original tender shall determine the value of the items omitted. 

However, if omissions vary the conditions under which any remaining items of the work are 

carried out or if the amount of any omission relative to the amount of the whole of the Contract 

works or to any part thereof shall be such that in the opinion of the Chief Engineer, the net rate 

or price contained in the Schedule of Quantities or Tender or for any item of work involves 

loss or expenses beyond that reasonably contemplated by the Contractor and is by reason of 

such omission rendered unreasonable or inapplicable, the Chief Engineer shall fix another rate 

or price as in the circumstance he shall think reasonable and proper. 
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c. If the rate for any altered, additional, or substituted item of work is not specified in the 

schedule of quantities, the rate for that item shall be derived from the rate for the nearest 

similar item specified therein. 

 
d. If the rate for altered, additional or substituted item of work cannot be determined in the manner 

specified above, then such items of work shall be priced on the basis of coefficients of labour 

and materials as given in the latest CPWD rate analysis handbook and rates for labour and 

materials wherever applicable shall be the market rate prevailing at the time of execution. 

 
e. Where such co-efficient are not available in C.P.W.D. rate analysis, the actual 

Labour/Materials involved and recorded by the Executive Engineer in executing the items 

shall be considered. 

 
f. Where extra work cannot be properly measured or valued, the Contractor shall be allowed 

“Day Work” prices at the net rates stated in the Tender or the Schedule of Quantities or, if not 

so stated, then in accordance with the local “Day Work” rates and wages for the district, 

provided that in either case vouchers specifying the date and time (and if required by the EE 

the names of workmen employed) and materials incorporated be delivered for verification to 

the EE or his representative at or before the end of the week following that in which the work 

has been executed. The EE is not bound to recognize the cost of materials furnished in 

vouchers; the CE at his discretion, will fix the price of such materials based upon market value. 

 
g. While fixing rates of extra items 15% (Fifteen percent only) shall be allowed over and above 

the basic rate of material (without GST) T & P, water charges and labour to cover all 

supervision, overheads, profits and all other applicable Taxes.cess. GST on works contract will 

be paid separately. 

h. Quantities in Schedule of quantities are provisional. Quantities may increase or decrease to any 

extent. Even some of the items may not be executed. No extra claim in this regard will be 

entertained.. 

 
i. For all extra items of work, the contractor should submit to the concerned Corporation’s 

Engineer the necessary particulars along with his analysis and the rate he proposes to claim for 
consideration within a period of 4 (four) weeks from the time of cropping up of any authorized 
extra / deviated item. He shall also ensure that all  the authorized claims are included in the 
final bill. If the contractor fails to submit his claim within the stipulated period or the period 
duly extended by the Corporation’s Engineer, then the CE shall proceed to fix the rate for the 
item(s) and the same shall be final and binding on the contractor. 
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j. The Contractor shall note that Extra/Deviated items claim and/or any other claim whatsoever if 

submitted after submission of his Final Bill, will not be entertained and considered by the 

Employer. The Contractor shall not be allowed to make any Additions/ Alterations/ Revisions 

/ Changes/ Modifications/ Variations in the final bill, after the final bill is submitted by him. 

 
16. SUB-CONTRACTORS: 

 

All specialist Merchants, Tradesmen and others, executing any work or supplying, fixing any goods for 

which provisional sums are included in the Schedule of Quantities and/or Specifications, who may be 

nominated or selected by the CE, who shall be the final authority are hereby declared to be Sub-Contractors 

and are herein referred to as nominated Sub- Contractors. 

 
No nominated Sub-contractor shall be employed on or in connection with the work against whom the 

Contractors shall make reasonable objection or (save where the CE and theContractor shall otherwise agree) 

who will not enter into a Contract providing:- 

 
a. That the nominated Sub-Contractor shall indemnify the Contractor against the same obligation 

in respect of the Sub-Contractor as the Contractor is under, in respect of this Contract; 

 
b. That the nominated Sub-Contractor shall indemnify the Contractor against claims in respect of 

any negligence by the Sub-Contractor or his servants or agents or any misuse by him or them 

of any scaffolding or other plant or the property of the Contractor or under any Workmen’s 

Compensation Act in force. 

 
17. THIRD PARTY LIABILITY, DAMAGE TO NEIGHBOURING PROPERTY, LOSS OF 

MATERIAL AND WORKMEN’S COMPENSATION: 
 

1. The Contractor shall be responsible for all injury to persons, animals or things, and for all damage to 

structural and/or decorative part of property which may arise from the operations or neglect of himself or 

of any Sub-contractor or any of his Sub-Contractor’s employees, whether such injury or damage arise 

from carelessness, accident or any other cause whatsoever in anyway connected with the carrying out 

of his Contract. This Clause shall be held to include inter- alia, any damage to Building, whether 

immediately adjacent or otherwise and any damage to roads, streets, footpaths, bridges, or ways as 

well as all damage caused to the building, and the works forming the subject of this Contract by frost, 

rain, wind or other inclemency of the weather. The Contractor shall fully indemnify the Employer and 

hold him harmless in respect of all and any expenses arising from any such injury or damage to 

persons or property as 
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aforesaid and also in respect of all and any claim made in respect of injury or damage under any acts of 

Government or otherwise and also in respect of any award or compensation or damages consequent 

upon such claim. 

 
2. The Contractor shall fully indemnify the employer against any loss, damage or deterioration for whatever 

reason, of all materials brought at site and especially material supplied by or paid for partly or wholly by 

the employer. 

 
3. The Contractor shall reinstate all damage and loss of every sort mentioned in this Clause so as to 

deliver up the whole of the Contract works complete and perfect in every respect and so as to make 

good or otherwise satisfy all claims for damage to the property of the third parties. 

 
4. The Contractor shall fully indemnify the Employer against all claims which may be made against the 

Employer by any member of the Public or other third party in respect of anything which may arise in 

respect of the works or in consequence thereof. 

 
5. The contractor shall at his own expense arrange to effect from the date of commencement & maintain 

till the date of virtual completion of contract, with any licensed general insurance company, a 

POLICY OF INSURANCE (Contractor’s all risk policy) to cover all such risks detailed above 

viz. loss, damage & third party liability etc. The policy shall be an amount as mentioned in Appendix 

to Condition of Contract and in the joint names of the employer & contractor and shall be 

deposited with the employer and renewed as required from time to time during the currency of the 

contract. 

 
6. The Contractor shall also fully indemnify the Employer against all claims which may be made upon 

the Employer, whether under the WORKMEN’S COMPENSATION ACT or any other STATUTE 

in force during the currency of this Contract or at Common law in respect of any Employee of the 

Contractor or any Sub-Contractor and shall at his own expense effect and maintain until the Virtual 

completion of the work, with “licensed General Insurance Company” a POLICY OF INSURANCE as 

mentioned in in Appendix to Condition of Contract in the joint names of the Employer and the 

Contractor against such risks and deposit such policy or policies with the employer & renew the same 

as required from time to time during the currency of the Contract. 

 
7. The Contractor shall be responsible for anything, which may be excluded from the Insurance Policies 

above referred to, and also for all other damage to any property arising out of or incidental to the 

negligence or defective carrying out of the Contract. 
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8.  The amount of insurance to be taken for the above policies will be jointly decided between the 

contractor and the employer before issue of acceptance letter based on the tendered cost, nature of 

work, location of site, local hazards etc. 

9.  In default of the Contractor insuring as provided above, or having insured failing to renew the same 

as required the Employer on his behalf may so insure/renew and may deduct the premiums paid from 

any monies due or which may become due to the Contractor together with penalty as the CE deems 

appropriate. 

 
10. The Contractor shall also fully indemnify the Employer in respect of any costs, charges or expenses 

arising out of any claim or proceedings at law and also in respect of any award of compensation of 

damages arising there from. 

 
11. The Employer shall be at liberty and is hereby empowered to deduct fully the amount of any 

damages, compensation costs, charges and expenses arising or accruing any such claim of damage 

from any sum or sums due or to become due to the Contractor. 

 
 

18. DELAY AND EXTENSION OF TIME: 
 

If the works be delayed due to any of the following: 
 

a) by force majeure , 

b) by reason of any exceptionally inclement weather, 

c) by reason of proceedings taken or threatened by, or disputes with, adjoining or 

neighbouring owners, or public authorities, 

d) by the work, or delays, of other Contractors or Tradesmen engaged by the Employer, 

e) by reason of any additional work or instruction ordered by the employer, 

f)  by reason of Civil Commotion, local commotion of workmen or strike or lock-out affecting 

any of the building trades, 

g) In consequence of the Contractor not having received in due time necessary instructions from the 

CE for which he shall have specifically applied in writing, 

h) From other causes which the CE may certify as beyond the Control of the Contractor, 

i) by reason of non-payment of interim certificate at specified time, then upon the happening of 

any such event causing delay the contractor shall immediately, give notice thereof in writing to 

the Corporation’s Engineer, but shall nevertheless use constantly his best endeavours to make 

good this delay. 

Request for extension of time shall be made by the contractor at the earliest of the event causing the 

delay. 
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In case of strike or lockout the Contractor shall give written notice thereof to the CE as soon as 

possible but he shall nevertheless constantly use his endeavours to prevent delay and shall do all that 

may reasonably be required to the satisfaction of the CE to proceed with the work. 

 
The CE shall make a fair and reasonable assessment of the delay and grant extension of time 

accordingly. Such extension shall be communicated to the contractor by the Corporation’s Engineer 

within 30 (Thirty) days of the date of receipt of such request for extension. Non-

application by the contractor for extension shall however not be a bar for giving fair and reasonable 

extension which shall be as decided by the CE. 

The decision of the CE as communicated by the Corporation’s Engineer to the contractor on the 

extension of time shall be final & binding. 

No claim in respect of compensation or otherwise, howsoever arising, as a result of extension 

granted under the above conditions shall be admissible. 

 
 COMPENSATION IN THE FORM OF PENALTY FOR DELAY OF WORK: 

“The Contractor shall submit a Time and Progress Chart (CPM/PERT/Qualified Bar Chart) within 10 

(Ten) days of Letter of intent and get it approved by the Chief Engineer, LICI of the Zone. The 

Milestone Chart shall be prepared as produced below in direct relation to the time stated in the contract 

documents for completion of items of the works. It shall indicate the forecast (mile-stones) of the dates 

of commencement and completion of various items, trades, sections of the work and may be amended 

as necessary by agreement between the Chief Engineer, LICI and the Contractor within the limitations 

of time stipulated in the Contract documents and further to ensure good progress during the execution 

of the work. 

The physical progress report including photographs shall be submitted by the contractor on the prescribed 

format & the intervals (not exceeding one month) as decided by the Chief Engineer. The compensation 

for delay as per clause shall be leviable at intermediate stages also. In case the required progress is not 

achieved to meet the above time deadlines of the completion period and / or milestones of time and 

progress chart, provide always that the total amount of Compensation in the form of Penalty for delay to 

be paid under this condition shall not exceed 10% of the tendered value of work. 

 
Compensation in the form of Penalty for delay of work @ 0.5% of the contract sum per 

week of delay to be computed on per day basis. 

The amount of compensation in the form of Penalty shall be adjusted or set-off against any sum 

payable to the Contractor under this or any other contract with LIC. In case, the 
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contractor does not achieve a particular milestone mentioned elsewhere in the tender document, or the 

re-scheduled milestone(s), the amount shown against that milestone shall be withheld and to be adjusted 

against the compensation levied at the final grant of Extension of Time if needed. With-holding of this 

amount on failure to achieve a milestone, shall be automatic without any notice to the Contractor. 

However, if the contractor catches up with the progress of work on the subsequent milestone(s), the 

withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent 

milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld. 

However, no interest, whatsoever, shall be payable on such withheld amount.” 

 REWARD FOR EARLY COMPLETION : 
 

If the Contractor completes the work in advance before the stipulated period stated in the “Appendix to 

Condition of Contract” in all respects and the Chief Engineer certifies in writing that in his opinion the 

same has been completed, the reward for early completion is applicable and payable to the contractor. If 

contractor completes the works 3 months in advance in all respects, 0.5% of final contract completion 

value shall be rewarded. If contractor completes the works less than 3 months in advance, 0.1% of the 

final contract completion value shall be rewarded. The amount, if payable, shall be paid along with 

final bill. 

20. FAILURE BY CONTRACTOR TO COMPLY WITH CE’S INSTRUCTIONS : 
 

If the Contractor after receipt of written notice from the CE, requiring compliance with such further 

Drawings and/or his instructions, fails within 7 (seven) days to comply with the same the CE may 

employ and pay other persons to execute any such work whatsoever as may be necessary to give effect 

thereto and all additional costs incurred in connection therewith shall be deducted from any money due 

or to become due to the Contractor. 

21. MEASUREMENT OF WORKS: 
 

All items having a financial value shall be entered in the Measurement Book . All measurements and 

levels shall be taken jointly by the Contractor or his authorised representative and Site Engineer or his 

authorised representative from time to time during the progress of the work and such measurements 

shall be signed and dated by both the parties in token of their acceptance. If any of the measurements 

recorded are objected by any one of the party, a note shall be made to that effect with reason, signed by 

both parties and referred to Corporation’s Engineer whose decision in the matter shall be final and 

binding. Measurements can also be recorded through electronic medium where specifically approved 

by Chief Engineer.If the contractor or his authorised representative does not record the measurements 

periodically for the completed works, then the site Engineer shall take measurements after giving 

notice in writing of at least 3 (three) days Measurements recorded in the absence of Contractor shall be 

intimated with a copy of such measurements to the contractor.If the contractor fails to countersign or 

record objections within a week from the date of measurement, then such measurement recorded in 

absence by the Site Engineer shall be deemed to be accepted by and binding on the Contractor. 
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The Contractor shall, without any extra charge provide all assistance with every appliance, labour and 

other things necessary for taking measurements (either by him or by site Engineer) and recording levels 

including test checking of such measurements by any person authorised by the Employer. 

All work shall be measured net as fixed in its place. All measurements of ‘cutting’ shall be held to 

include for the consequent wastage on the materials used. 

Except where any general or detail description of the works expressly shows to the contrary, 

measurements shall be taken in accordance with the procedure set forth in the specifications 

notwithstanding any provision in the relevant Standard Method of measurement or any general or local 

custom. In the case of items for which procedure is not covered in the specification, measurement shall 

be taken in accordance with the relevant Standard Method of measurement issued by BIS and if for 

any item no such standard is available then a mutually agreed method shall be followed. 

Measurements of all hidden/concealed items of work including extra items if any, such as, work in 

foundations including excavations, plinth filling, masonry, concrete etc. steel in all 

R.C.C. work, pipe to be encased etc. shall be jointly recorded by the contractor and Site Engineer or 

his authorised representative before they are covered up. Immediately after the work is ready for 

measurements, Contractor will give specific notice to the Site Engineer for recording the 

measurements. If the Site Engineer or his authorised representative fails to record the measurements, 

the Contractor will refer the matter to the Corporation’s Engineer for instructions, but in no case shall 

cover up work without the latter’s permission. 

22. PAYMENTS: 
 

The Contractor shall be paid by the Employer, from time to time, by instalment under Interim Certificate 

to be issued by the Corporation’s Engineer to the Contractor on account of the work executed, as 

mentioned in the Appendix to the Conditions of Contract however subject to 

recoveries under this Contract. The Interim Certificate shall be based upon Interim Bills or 

Running Account Bills to be prepared by the Contractor and supported by the detailed measurements. 

Adequate references, sketches and cross references wherever necessary are also to be provided with 

detailed measurements. TheCorporation’s Engineer may allow inclusion in the Interim Certificate such 

amount as he may consider proper on account of materials delivered upon the site by the Contractor for 

use in the work but not incorporated in it Provided always that the issue by the Corporation’s Engineer of 

any Certificate during the progress of the works or after their completion shall not relieve the Contractor 

from his liability in cases of fraud, dishonesty or fraudulent concealment relating to the work or materials 

or any matter dealt with in the Certificate in case of all defects and insufficiencies in the work or 

materials which a reasonable examination would not have disclosed. No Certificate of the Corporation’s 

Engineer shall of itself be conclusive evidence that any work or materials to which it related are in 

accordance with the Contract; 
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. 

 
 

Payment upon the Corporation’s Engineer’s Certificate shall be made within the periods named in the Appendix 

“Period for honouring Interim Certificate” after such a Certificate has been delivered to the Employer; 

 
The CE shall have power to withhold any Certificate if the work or any parts thereof are not being carried out to 

his satisfaction. However, if the final certificate is not issued within the period as mentioned under clause No 

22.5, 26 due to Audit para by CTE etc.. the amount involved for such items of deficient work as decided by Chief 

Engineer would be with held. The same would be allowed as agreed upon by CTE & the Chief Engineer and the 

final certificate would accordingly be issued and final bill passed. For such with held amount, a simple interest 

@6% per annum shall be paid to the Contractor along with the said payment. Such interest shall be calculated 

from the last date ( as mentioned in Appendix to Condition of Contract) for honouring final certificate till the date 

of payment. 

 
The measurements and valuation in respect of the Contract shall be completed within the "period of Final 

Measurement" stated in the Appendix to conditions of contract or if not so stated then within six months of the 

completion of the contract works as defined in Clause (26) hereof. No further claim shall be made by the contractor 

after submission of the final bill and these shall be deemed to have been waived and extinguished. 

 
The final certificate shall be based on the submission of final measurements or overall measurements of the work 

to be taken if so directed by Corporation’s Engineer) with all relevant details similar to 22.1 above. The CE may 

direct the Contractor to re submit details if the same are found incomplete to issue the final certificate and his 

decision to accept the details is final and binding on the Contractor. 

 
Final Certificate shall be issued by the CE after the conditions are met with as per 22.4, 22.5, 

22.6 and 26 and Contractor’s submission of No Claim Certificate cum receipt as per the format given in Appendix 

to Condition of Contract. 

 
23. SECURED ADVANCE AGAINST MATERIALS 

 
The Contractor shall be entitled to be paid advance along with interim bill against materials which are not 

perishable and which are in the opinion of Corporation’s Engineer, required for the works and have been brought 

on site for incorporation in the work but have not been so incorporated and are safeguarded against loss due to any 

cause whatsoever, (refer clause no- 17). The amount of such advance against materials shall be arrived at on the 

following basis: 

 

a) 80% of the market value of materials required for the work and brought on site. 
OR 

80% of the cost of such materials (brought on site) as derived from the relevant accepted tender rate for the 

particular item involving such materials; whichever is lower. 
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b) Such advance payment made against materials shall be recovered from or adjusted from the interim bills 

as and when the materials are utilized in the work. 

Examples of certain perishable materials on which no advance shall be paid are Sand, Paint, Bitumen, Hard 

Boards/Soft Boards and other paper products, Petroleum Products, Coal Tar, Insulating Boards etc. In case of 

dispute, the decision of the Chief Engineer on whether advance payment can be made against specific materials 

shall be final and binding. 

 
24. UNFIXED MATERIALS AND EQUIPMENTS: 

 

All tools, plants and materials brought to the site by the Contractor shall vest in the Employer and shall not be 

removed from the site of works except by permission of the Corporation’s Engineer in writing. The Employer 

shall have a lien on these materials and plants. 

 
25. REMOVAL OF IMPROPER WORK: 

 

The Corporation’s Engineer shall during the progress of the work have power to order in writing from time to 

time the removal from the work within such reasonable time or as may be specified in the order, of any materials, 

which in their opinion are not in accordance with the Specifications or instructions, the substitution of proper 

materials and the removal and proper re-execution of any work executed with materials or workmanship not in 

accordance with the Drawings and Specifications or Instructions and the Contractor shall forthwith carry out such 

an order at his own cost. In case of default on the part of the Contractor to carry out such an order, the CE shall 

have the power to employ other persons to carry out the same and all expenses consequent thereon or incidental 

thereto as certified by the EE shall be borne by the Contractor and may be deducted from any amounts due or that 

may become due to the Contractor. 

26. VIRTUAL COMPLETION: 
 

The work shall be completed in accordance with the Contract and to the entire satisfaction of Chief Engineer. All 

unused materials, tools, plants, scaffoldings, temporary structures, hutments and things belonging to the 

Contractor shall be removed and the site of works cleared of rubbish and all waste materials by the contractor at 

his own expenses and delivered up tidy to the employer. After completion of the work, the contractor will serve a 

written notice to the CE to this effect. The Chief Engineer after satisfying himself shall thereupon approve the virtual 

completion. The Defect Liability Period shall commence from the date of such certification. 

 
27. DEFECTS AFTER COMPLETION: 

 

The defects, shrinkage, settlements or other faults, which may appear within “the Defects Liability Period, stated 

in the “Appendix to the Conditions of Contract” or if not stated then, within 24 (Twenty Four) months 

after virtual completion of the work, arising on account of materials or workmanship not in accordance with the 

Contract shall, upon the directions in writing of the Corporation’s Engineer and within such reasonable time 

specified therein, be amended and made good by the Contractor at his own cost unless the CE shall decide that he 

ought to be paid for such amendment and for making good, and in case of default, the CE may employ and pay 
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other persons to amend and make good such defects, shrinkage, settlement or other faults, and all damages, loss 

and expenses consequent thereon or incidental thereto shall be recovered from any monies due or that may 

become due to the Contractor. The CE may in lieu of such amending and making good by the Contractors, deduct 

from any money due or that may become due to the Contractor, a sum to be determined by the CE equivalent to 

the cost of amending such work. Should any defective work have been done or materials supplied by any Sub-

Contractor employed on the work, who has been nominated or approved by the CE as provided in Clause No.16 

the Contractor shall be liable to make good in the same manner as if such work or material had been done or 

supplied by the Contractor and been subjected to the provisions of this Clause and Clause No.2 hereof. The 

Contractor shall remain liable under the provision of this Clause notwithstanding the payment of any Certificate 

or the passing of any accounts. 

 
28. PROVISIONAL SUMS, APPLICATION OF: 

 

For all the work listed under items for which provisional sums are provided in the tender, the CE reserves the 
right to invite separate tenders or select or order from any manufacturer or firms at his discretion and reserves to 
himself the right of paying direct to persons or firms for any such work. The Contractor will not have any claims 
over these items, but if tenders are invited for such items, he will also be invited to quote along with others. If 
ordered by the CE, Contractor shall be required to carry out provisional sum items at the same conditions and 
rates as applicable for this Contract. 

 
29. OTHER PERSONS ENGAGED BY THE EMPLOYER: 

 

CE reserves the right to execute any work not included in this Contract, which he may desire to have carried out, 

by other persons and the Contractor shall allow all reasonable facilities and the use of his scaffolding and plant 

for the execution of such work, but is not required to provide any special plant or materials for the execution of 

such work except by special arrangement with the Employer. Such work shall be carried out in such manner as 

not to impede the progress of the work included in the Contract and the Contractor shall not be responsible for any 

damage or delay which may happen to or be occasioned by such work. 

 
30. SUSPENSION BY THE CONTRACTOR: 

 

If the Contractor except on account of any legal restraint upon the Employer preventing the continuance of the 

work, shall suspend the work or in the opinion of the CE shall neglect or fail to proceed with due diligence in the 

performance of his part of the Contract or if he shall make default in respect of Clause No.2, the Employer shall 

have the power to give notice in writing to the Contractor requiring that the work be proceeded within a 

reasonable manner and with reasonable dispatch. Such Notice shall purport to be a notice under this clause. After 

such notice is given, the Contractor shall not be at liberty to remove from the site of the work or from any ground 

contiguous thereto any plant or materials belonging to him, which shall have been placed thereon for the work and 

the Employer shall have a lien upon all such plant and materials to subsist from the date of such notice being 

given until the notice shall have been complied with. If the Contractor shall fail for 7 (seven) days after such 

notice given to proceed with the work as therein prescribed, the CE may proceed as provided in Clause No.31. 
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31. DETERMINATION OF CONTRACT BY EMPLOYER: 
 

If the Contractor (being an individual or a firm) commit any “Act of Insolvency” or shall be 

adjudged as Insolvent or shall make an assignment or composition of the greater part in number or 

amount of his creditors or shall enter into a deed of assignment with his creditors, or being an 

Incorporated Company shall have an order made against him or pass an effective resolution for 

winding up either compulsorily or subject to the supervision of the Court or Voluntarily or if 

the official Assignee of the Contractor shall repudiate the Contract or if the official Assignee or 

the Liquidator in any such winding up shall be liable within 7 (seven) days 

after notice to him requiring him to do so, to show to the reasonable satisfaction of CE that he is 

able to carry out and fulfill the Contract and if required by the CE to give security therefore or if the 

Contractor (whether an Individual Firm or Incorporated Company) shall suffer execution to be 

issued or if the Contractor shall suffer any payment under this Contract to be attached by or on 

behalf of any of the creditors of the Contractors or if the contractor shall assign or sublet the 

Contract without the consent in writing of the CE first obtained or if the Contractor shall charge or 

encumber this Contract or any payment due or which may become due to the Contractor there 

under, or if the CE shall certify in writing that in his opinion the Contractor, 

 
a) has abandoned the Contract, or 

 
b) has failed to commence the work, or has without any lawful excuse under these conditions 

suspended the progress of the work for 7 (seven) days after receiving from the CE written 

notice to proceed, or 

 
c) has failed to proceed with work with such due diligence and failed to make such due progress 

as would enable the work to be completed within the time agreed upon, or 

 
d) has failed to complete the work within the stipulated date including authorised extensions or 

 
e) has failed to remove the materials from the site or to pull down and replace the work within 7 

(seven) days after receiving a written notice from the Corporation’s Engineer that the said 

materials or work were condemned or rejected or 

 
f) has neglected or failed persistently to observe and perform all or any of the acts, matters, or 

things, by this Contract to be observed and performed by the Contractor for 7 (seven) days after 

written notice shall have been given to the Contractor requiring the Contractor to observe or 

perform the same, or 

 
g) has to the detriment of good workmanship or in defiance of the CE’s instructions to the contrary 

sub-let any part of the Contract, 
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then and in any of the said causes, the CE notwithstanding any previous waiver, after giving 7 

(seven) days notice in writing to the Contractors, determine the Contract, but without thereby 

affecting the powers of the CE or the obligations and liabilities of the Contractor, the whole of 

which shall continue to be in force as fully as if the contract has not been so determined and as if 

the work subsequently executed had been executed by or on behalf of the Contractor. And further, 

the Employer, his agents or servants, may enter upon and take possession of the work and all plant, 

tools, scaffolding, sheds, machinery,steam and other power, utensils and materials, lying upon the 

premises or the adjoining lands or road and use the same as his own property or may employ the 

same by means of his own servants and workmen in carrying on and completing the work or by 

employing any other Contractors or other person or persons to complete the work, and the 

Contractor shall not in any way interrupt or do any act, matter, or thing to prevent or hinder such 

other Contractor, other persons or person employed for completing and finishing or using the 

materials and plant for the work. When the work shall be completed or as soon thereafter as 

convenient, the CE shall give a notice in writing to the Contractor to remove his surplus materials 

and plant and should the Contractor fail to do so within a period of 14 (Fourteen) days after receipt 

thereof by him, the Employer may sell the same by public auction and shall give credit to the 

Contractor for the amount so realised. The CE shall thereafter ascertain and certify in writing under 

his hand what (if anything) shall be due or payable to or by the Employer for the value of the said 

plant and materials so taken possession of by the Employer and the expense or loss which the 

Employer shall have been put to in getting the work to be so completed, and the amount, if any, 

owing to the Contractor and the amount, which shall be so certified shall thereupon be paid by the 

Employer to the Contractor or by the Contractor to the Employer, as the case may be and the 

Certificate of the CE shall be final and conclusive between the parties. 

 
 

32. TERMINATION OF CONTRACT BY CONTRACTOR: 
 

If payment of the amount payable by the Employer under any Certificate of the EE shall be in 

arrears as unpaid for 60 (sixty) days after notice in writing requiring payment of the amount with 

interest of aforesaid shall have been given by the Contractor to the Employer, or if the work be 

stopped for six months under order of the CE or by any injunction or other order of any Court of 

Law, then and in any of the said cases, the Contractor shall be at liberty to determine the Contract 

by notice in writing to the Employer and he shall be entitled to recover from the Employer 

payment for all the work executed and for any loss, he may sustain upon any plant or material 

supplied or purchased or prepared for the purpose of the Contract. 

 
In arriving at the amount of such payment, the net rates contained in the Contractor’s original 

tender shall be followed or where the same may not apply, valuation shall be made in accordance 

with Clause No.15 hereof. 
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33. DETERMINATION OF CONTRACT DUE TO ABANDONMENT OR REDUCTION IN SCOPE 
OF WORK: 

 

If at any time after the acceptance of the tender, the Employer shall for any reasons whatsoever not 

require the whole or any part of the works to be carried out, the CE shall give notice in writing to the 

Contractor who shall have no claim to any payment of compensation or otherwise whatsoever on 

account of any profit or advantage which he might have derived from the Execution of the whole of the 

works. 

 
The Contractor shall be paid at contract rates for the full amount of work executed and in addition: 

 
a. The cost at site of all surplus approved materials collected for incorporation in the work, which 

the Contractor does not wish to retain and which shall thereafter become the property of the 

Employer. 

 
b. Where the Contractor desires to retain the surplus of approved materials (excepting materials 

supplied by the Employer or obtained in Employer’s name, which shall, in any case, be 

returned to the Employer) the cost of handling and cartage charges for removal from the site to 

a reasonable distance not exceeding 25 kms. 

 
c. If upon the determination of the Contract under this condition, the Contractor is of the opinion 

that he has suffered hardship by reason of the operation of these conditions, he may refer the 

circumstances with full details to the Chief Engineer, who on being satisfied that such 

hardship exists or has existed, shall make such allowance, if any as in his opinion is reasonable, 

and his decision shall be final, conclusive and binding. Only such of the above claims as are 

deemed reasonable and are supported by vouchers shall be admitted by the C.E. 

 
 

34. DISPUTES TO BE FINALLY DETERMINED BY THE CHIEF ENGINEER: 
 

The Instructions, Decisions, Opinion, Direction, Certificate or Valuation of the CE with respect to all or 

any of the matters under Clause (2), (3), (5), (6), (9), (14), (15), (18), (23), (27), (30), 

(31) and (33) hereof (which matters are herein referred to as EXCEPTED MATTERS) shall be final and 

conclusive and binding on the parties hereto and shall be without appeal. Any other Decision, Opinion, 

Direction, Certificate or Valuation of the CE or any refusal of the CE to give any of the same shall be 

subject to the right of Arbitration and review as given under Clause No.36. 
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35. SECURITY DEPOSIT AND PERFORMANCE GUARANTEE: 
 

Amount towards Security deposit(SD) shall be calculated as per details given under Serial No.9 of 

“APPENDIX TO CONDITIONS OF CONTRACT” in Part-B of the tender. Security Deposit can be 

either in Cash or in the form of Bank Guarantee(BG). 

 

In case of cash option, the EMD shall be retained as part of Security Deposit and balance Security 

Deposit shall be accumulated through retentions from Running Account Bills at 7.5% (maximum) 

of gross amount of bill. In case of Bank Guarantee option, the Contractor shall furnish one Bank 

Guarantee for full amount of Security deposit valid till end of defects liability period OR, two Bank 

Guarantees of like amounts each equal to half the Security deposit; one valid till virtual completion 

and the other till end of defects liability period. 

 
Performance Guarantee(BG) under 9 (b) “Appendix to Conditions of Contract” shall be only in 

the form of Bank Guarantee valid up to scheduled date of completion. 

 
The Bank Guarantee/s shall be from any Nationalised / Scheduled Bank approved by the Chief 

Engineer, which is located at the Zonal Office Headquarters of L.I.C within whose jurisdiction the 

work falls or at the place of work. 

 
Bank Guarantee/s (BGs) against Security Deposit (SD) and Performance Guarantee (PG) shall be 

executed as per the specimen pro-forma at Annexure C and D respectively. These guarantee/s shall 

be submitted within 21 (twenty one) days of issuance of letter of acceptance. 

 
In case of failure by the contractor to furnish the Bank Guarantee against Performance Guarantee 

as per Cl.35.2 by the stipulated date or extended date if any, Employer shall without prejudice to 

any other right or remedy available in law, be at liberty to cancel the tenderand forfeit the Earnest 

Money of Contractor absolutely. 

 
50% of the Security Deposit (cash option) shall be refunded after the certificate of virtual 

completion is issued to the contractor & provided that the employer has no claim for forfeiture of 

part or whole of the said deposit. 

 
Balance 50% of Security deposit will be refunded to the contractor after the satisfactory 

completion of the defects liability period, subject to deductions for any appropriations thereof 

required to be made by the employer as per the conditions of contract. if one Bank Guarantee in 

lieu of total Security Deposit is furnished, the same will be released only after the successful 

completion of Defects Liability period subject to any appropriations as aforesaid. 
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If two Bank Guarantees in lieu of Security deposit are furnished, the First Bank Guarantee will be 

released after the certificate of Virtual completion is issued to the contractor and second shall be 

released after the satisfactory completion of Defects Liability Period subject to any appropriations 

as aforesaid. Bank Guarantees towards Performance Guarantees (where applicable) shall be 

released after the Completion period. 

 
Contractor shall keep the Security Deposit and Performance Guarantee, where applicable, 

replenished to its full value whenever any recovery or appropriation there from occurs. The 

employer reserves the right to do so from any money(s) due to the contractor lying with them.The 

Contractor should note that no interest will be allowed on any part of the Security deposit. 

No deductions will be effected from the bills when the total security deposit is paid in the form of 

Bank Guarantee(s) and the E.M.D shall be refunded after acceptance of Bank Guarantee(s). 

 
In the event of failure by the contractor to submit Bank Guarantee(s) by the specified / extended 

date, recovery of Security deposit shall be effected from the R.A Bills. However, where the 

contractor fails to furnish Bank Guarantee against Performance Guarantee the matter shall be dealt 

with as per Cl. 35.5 above.In all cases of Bank Guarantees, there shall be further provision of 

claim period of 6 months. If the contract period gets extended for any reason whatsoever, the 

contractor shall obtain the required extensions to the Bank Guarantee(s). 

 
36. SETTLEMENT OF DISPUTES, ARBITRATION: 

 

All disputes and differences of any kind whatsoever arising out of or in connection with the 

Contract or the carrying out of the work (whether during the progress of the work or after its 

completion and whether before or after determination, abandonment or breach of the 

Contract)shall be referred by the Contractor to the Chief Engineer within 15 (fifteen) days of any 

such matter arising. The CE shall upon receipt of such reference convey his written instructions or 

decision within 30 (Thirty) days to the contractor. If the Contractor be dis-satisfied with the 

decision of the CE, the Chief Engineer shall within 30(Thirty) days shall make efforts to resolve 

the dispute through mutual discussion by an independent Departmental Committee constitutedby 

ED(Engg). If the Contractor is still unsatisfied with the conclusion based on the committee’s report 

on any matter other than EXCEPTED MATTERS, then and in such case, the contractor shall 

within 30(Thirty) days after receiving notice of such decision, give a written notice to the 

Employer requiring that such matters in dispute(other than excepted matters) be arbitrated upon. 

Such written notice shall specify the matters which are in dispute or difference of which such 

written notice has been given and no other shall be and is hereby to be referred to the Arbitration. 

In case the Contractor fails to serve the written notice on any or all the issues in dispute within 30 

(Thirty) days the decision conveyed by the CE shall be taken as final, binding and conclusive and 

shall not be open to arbitration. 
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Any disputes or differences that the employer may have with the contractor shall also be referred 

to Arbitration. 

 
All disputes between the parties to the contract (other than those for which the decision of the CE 

or any other person is by the contract expressed to be final & binding) shall after written notice 

by either party to the contract to the other of them be referred to sole arbitration by an Arbitrator 

to be appointed by the Executive Director (Engineering), which shall be final and binding. 

 
If the arbitrator so appointed resigns his appointment or vacates his office or is unable or 

unwilling to act due to any reason whatsoever, the appointing authority shall appoint a new 

arbitrator in his place. Unless both the parties agree in writing, reference of such disputes to 

arbitration shall not take place until after the completion or alleged completion of the work or 

termination or determination of contract. 

 
The Sole Arbitrator shall determine all matters in disputes other than EXCEPTED MATTERS 

(referred in Cl.No.34) which shall be referred to the Sole Arbitrator. The Arbitration shall be 

conducted in accordance with the provisions of the Arbitration and Conciliation Act 1996 or any 

statutory modifications thereof. The Contractor hereby also agrees that Arbitration under this 

Clause shall be a condition precedent to any right of action under the Contract. 
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GENERAL INSTRUCTIONS TO CONTRACTORS FOR WORK 
 

1. DRAWINGS: 
 

Drawings shall be kept open for inspection at places as mentioned in the letter to the contractor from 

the Chief Engineer. Drawings generally include the site plan, floor plans, elevations and sections of the 

proposed work. 

2. INSPECTION OF SITE: 
 

The Tenderer shall visit and examine the site of work and satisfy himself as to the nature of the existing 

roads or other means of communication, the character of the soil and of the excavations, the correct 

dimensions of the work and facilities for obtaining materials and shall obtain generally his own 

information on all matters affecting the execution of the work. No extra charge made, in consequence of 

any misunderstanding or incorrect information on any of these points or on the grounds of insufficient 

description will be allowed. All expenses incurred by the Tenderer in connection with obtaining 

information for submitting this tender including his visits to site and efforts in compiling the Tender 

shall be borne by the Tenderer and no claims for reimbursement thereof shall be entertained. 

 
3. WHOLE WORK TO BE COMPLETED IN THE SPECIFIED COMPLETION PERIOD: 

 
The whole work is to be completed within the completion period stated in the Appendix to Conditions 

of Contract or the extended date of completion, if any. The Contractor will be required if necessary, to 

work overtime to complete the work by the stipulated date. No extra will be allowed on the Contract 

sum for such overtime work. 

 
4. TIME AND PROGRESS CHART: 

 
A time and Progress Chart is attached to this Contract for guidance. The Contractor shall submit 

a time and progress chart (CPM/PERT/Qualified Bar Chart) fitted within the specified overall 

period of completion (as stated in Appendix to Conditions of Contract) within 10 (Ten) days of 

the communication of letter of intent, to the Corporation’s Engineer. In case the Contractor 

does not come forward for any change in the Time and Progress Chart as provided in the 

General Instructions to the Contractors, it shall be presumed that the time and Progress Chart is 

accepted in full in letter and spirit to maintain the pace of the progress of work. 

 
Ancillary work should be so started that all such work is completed before the specified overall 

contractual period of completion. The Contractor shall assume full responsibility for any delay in 

delivery of materials by Merchants or nominated Sub-Contractors not having completed the work in 

accordance with the Time and Progress Chart. Such excuses shall not form any criterion for extension 

of time, or any claims by the Contractor. 
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5. BENCHES: 
 

The Contractor is to construct and maintain proper benches to indicate the inter-section of all main 

walls in order that the lines and levels may be accurately checked at all times. The Contractor shall 

provide suitable stones with flat tops and build the same in concrete for temporary or permanent 

benchmarks. All the pegs for setting out the work and fixing the necessary levels required for the 

execution thereof shall, if desired by the Corporation’s Engineer likewise, be built in masonry at such 

places and in such a manner as the Corporation’s Engineer may determine. Contractors’ rates shall cover 

for these factors. 

 
6. DRAWINGS ON SITE: 

 
The Drawings maintained on the site are to be carefully mounted on boards of appropriate size and 

covered with a coat of approved transparent varnish or laminated at the cost of the Contractor. They 

are to be protected from the ravages of termites, ants, silver fish and other insects. 

7. ORDER OF WORK: 
 

The Chief Engineer reserves the right to fix the order in which the various items of work involved in 

this Contract is to be executed and Contractor shall comply with the same. There shall be no extra 

claims on account of this. 

8. WORKMANSHIP: 
 

The Work calls for a high standard of workmanship combined with speed. 
 

9. REJECTED WORKMANSHIP OR MATERIALS: 
 

Any workmanship, or materials not complying with the specific requirements or approved samples, or 

which have been damaged, contaminated or deteriorated, must be removed immediately from the site 

and replaced at the Contractor’s expense as directed. 

10. QUOTED RATES: 
 

The rate is percentage tender. If called upon by the Chief Engineer, the details of the percentage 
quoted by the contractor has to be substantiated with the supporting documents. 

 
If called upon by the Chief Engineer, the details analysis of quoted rate shall be submitted by the 

Contractor. The Chief Engineer is not bound to recognize Contractor’s analysis and reserves the right 
to reject abnormal high rates quoted by the Contractor. In case there are inconsistencies in the quoted 
rate of same description, in the different parts of Schedule of Quantities, the lowest of such rates shall 
be considered unless Chief Engineer finds that there is justification for such inconsistent rates. 

 
11. WATCHING AND LIGHTING: 

 
The Contractor from the time of being placed in possession of the site must allow for watching, lighting 

and protecting the work, the site and surrounding, properly by day and night on all days including 

Sundays or other holidays, at his own cost. 
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12. WATER: 
 

The rates quoted by the Contractors shall include for providing all water required for the work 

including that required by special tradesmen and Sub-Contractors and pay all charges required by 

Local Municipal or other Authorities. Water must be clean, fresh, pure and free from earth, vegetable 

or organic matters, acid or alkaline substance in solution or suspension. The Contractors shall make 

their own arrangements for water supply. If supply from the Municipality or other local bodies be 

inadequate, the Contractor should provide tube well or wells or open well at his own cost. The 

Contractors must execute any temporary plumbing and pay all fees and charges. All health regulations 

in force shall be strictly observed by the Contractor and pay all necessary charges. 

However, water is available in surplus with LIC, the same may be permitted for use in work and in 

such case necessary recovery will be effected from contractor’s bill as detailed below: 

Recovery of water charges from Contractors bill if used from LIC source @ 0.25% of the 

Gross value of work done. 

13. ELECTRICITY: 
 

The Contractor shall arrange with the concerned Electricity Supply Authorities for a temporary meter 

and supply to the site and shall provide all temporary wiring, power and lighting points for the whole 

of the works and clear away when no longer required. He shall pay all charges for the same and for 

electricity consumed, including that consumed by Sub-Contractors. The Contractor should submit 

disconnection & no dues certificate from the supplying authority along with their final bill. 

However, Where existing source of Electricity is available in surplus with LIC, the same may be 

permitted for use in work and in such case necessary recovery will be effected from contractor’s bill as 

detailed below: 

Recovery of Electricity charges from Contractors bill if used from LIC source @ 0.25% 

of the Gross value of work done. 

14. SECURITY AND PROTECTION: 
 

The Contractor shall at his cost, provide any necessary temporary enclosures, gates, entrances, etc. for 

the protection of the work and materials and for altering and adapting same as may be required and 

removing at completion of the works and making good all works disturbed. 

 
During inclement weather, the Contractor shall suspend concreting or plastering for such time as the 

Corporation’s Engineer may direct and shall protect such work in course of execution from damage by 

approved measures. 

 
Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the Contractor 

shall at his cost take all precautions necessary for the protection of the work and shall make good any 

damage arising from any of these causes. 
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The Contractor shall at his expense cover-up and protect from injury from any cause, all new work and 

supply all temporary doors protection to windows, and any other requisite protection for the whole work 

executed, whether by himself or special tradesmen of Sub-Contractors and any damage caused must be 

made good by the Contractor at his own expense. 

All fences, trees, shrubs, grasses, lawn and other surfaces around the buildings or approaches thereto, 

which are required to be maintained are to be kept free from damage due to operations in connection 

with the work, at Contractor’s expense. The Contractor shall, at his expense, protect all projecting sills, 

jambs, copings, stone or concrete treads and moldings and all concrete steps, wood work and joinery and 

the like from injury during the progress of the work. 

The Contractor shall at his cost, protect joinery and make good all damages to the same from any cause 

whatsoever during the performance of the Contract and leave perfect to the satisfaction of the CE at 

completion. Before giving possession, the Contractor must see that all doors, windows and ventilation 

etc. work easily and shall make all necessary adjustments for such smooth working. 

15. SANITATION: 
The Contractor shall at his cost provide adequate latrine facilities and keep the same in a clean and 

hygienic condition to the satisfaction of the Public Health Authorities and shall cause such latrine and 

night soil to be cleared away whenever necessary and shall make good all works disturbed by these 

conveniences. 

16. MINIMUM WAGES ACT: 
The Contractor shall pay rates of wages and observe hours of work and conditions of employment to 

existing rules under Minimum Wages Act. Further, it shall be Contractor’s responsibility to ensure that 

he pays his workmen wages, which are not lower than the minimum prescribed by the Union 

Government and State Government in which area this Contract, is being operated. 

17. SHEDS FOR MATERIALS: 
 

The Contractor shall at his cost provide and maintain proper approved sheds for the storage and 

protection of materials etc. and other work that may be executed on the site including the tools and 

materials of Sub-Contractors and remove on completion. Sheds for storage of Cement are to have 

floors raised from the ground. 

18. OBJECTS OF VALUE AND ANTIQUITY FOUND ON SITE: 
 

All objects of value or antiquity found on the site shall remain the property of the Employer and such 

findings shall be immediately reported to the Chief Engineer. 

19. WORKS AND SITE TO BE KEPT AND DELIVERED UP CLEAN: 
 

All shavings, cuttings and other rubbish as it accumulates from time to time during the progress of 

the work and at completion, including that of Sub-Contractor and special tradesman  to  be  cleared  

and  carted  away.All rejected materials shall be removed. Contractor’s quoted rates shall allow for these 

factors. 
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20. SIGN BOARD AND HOARDINGS: 
 

The Contractor shall not affix or place any placards or advertisement of any description or permit the 

same to be affixed or placed in or upon any hoarding, gantry, buildings or structure other than that 

approved by the Chief Engineer. 

21. SCIENTIFIC AND MEASURING INSTRUMENTS: 
 

Theodolite, levels, prismatic compass/chain, steel and metallic tapes and all other surveying 

instruments found necessary on the works, shall be provided by the Contractor at his expense for the due 

performance of this Contract as instructed by the Corporation’s Engineer. 

22. TOOLS FOR MASONS: 
 

Every bricklayer or plasterer on the work shall be provided with suitable level, battens, trowels, wooden 

floats and breaking hammers for cutting bricks and templates, to enable him to carry out the work in a 

neat and workman like manner and each gang of brick layers or plasterers not exceeding six in 

number shall be provided with a suitable measuring rule, a plumb bob, a spirit level and a square in 

addition to the above mentioned, all to be to the approval of the Site Engineer. 

 
23. CONTRACTOR’S MISTERIES AND SUPERVISORS: 

 
The Contractor’s Misteries and the Supervisors on the works shall carry with them a suitable 

measuring rule, a measuring tape, a spirit level, a plumb bob and a square and shall check the work of the 

bricklayer, plasterers, and carpenters and joiners to see that the work is being done according to the 

Drawings and Specifications. The Corporation’s Engineer/Supervising Staff will use any and all 

measuring instruments or tools belonging to the Contractor as he chooses, while checking the work 

executed or being executed on the works. 

24. NO OVERLOADING OF SLABS: 
 

Floors of buildings under construction shall not be loaded by stacks of materials during construction 

without the prior approval of Corporation’s Engineer. It is important that no load comes on the 

reinforced concrete floors until they are at least three weeks old and at no time must the load placed 

upon them exceed the load for which they are designed. 

 
25. ALTERNATIVE ITEMS: 

 
In regard to alternative items, if any, specified in the Schedule of Quantities, Contractor should note that 

the Employer reserves the right to order the Principal item or its alternatives at the CE’s discretion. 

26. ATTENDANCE ON SUB-CONTRACTORS: 
 

Co-ordination: The Contractor shall be responsible for the co-ordination of all the work including that 

of Sub-Contractors, for arranging runs of all services and working to the requirements and layout of 

the specialist trades, in all matters necessary for the complete execution of the work. 
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Rate quoted by the Contractor shall be inclusive of all attendance on Sub-Contractors or other 

Contractors nominated by the Employer.Contractor must allow for provision of the use of his 

scaffolding to Sub-Contractors and for its retention until such time all relevant Sub-Contract works are 

completed. 

 
The Contractor shall accept liability for and bear the cost of the supply of all necessary water, 

electricity, lighting, watching etc. for the Sub-Contractors work.The Contractor must allow in his 

quoted rate for making good any holes and chases left by the Sub-Contractors or other Contractors 

nominated by the Employer before the Builder’s Work is completed and handed over 

The Contractors shall, at all times, give access to workmen employed by the local or other authorities 
or any men directly employed on the buildings and to provide such parties with proper, sufficient, and 
if required, special scaffolding, hoists and ladders and provide them with water and lighting, and leave 
or make any holes, grooves etc. in any work directed by the Chief Engineer, as may be required, to 
enable such workmen to lay or fix pipes, electric wiring, special fittings etc. Contractor’s quoted rate shall 
allow for these factors. 

 
27. OCCUPATION BY EMPLOYER: 

 
The Employer reserves the right to occupy the works by sections as completed, as may be considered 
by the Chief Engineer both practicable and reasonable and without hindrance to the Contractor’s 
progress. 

 
28. TAXES, DUTIES, LEVIES AND DEDUCTION AT SOURCE: 

 
The Contractors shall be responsible to pay all statutory levies /taxes imposed by the State and 
Central Government from time to time. It is deemed that the rates quoted by the contractor for 
each item of works includes all applicable taxes except GST on works contract which shall be paid 
by LICI as applicable from time to time as per notification of Govt of India. No reimbursement 
whatsoever shall be made to the contractors on account of any taxes or duties or increase in the 
taxes/duties by act of any legislation except GST which will be paid separately along with bill 
payment as per applicable rate of GST at the time of bill. 

 
The rates quoted are inclusive of all taxes, transportation charges, loading and un loading at all 

points, transit insurance and other incidentals charges but excluding GST. Deduction at source 

of Income tax & surcharge of GST , etc. shall be made by LIC of India as per the provisions 

prevailing from time to time from the Running Account / Final bill and remitted to the 

concerned taxation Authorities on behalf of the contractor. 

 
SPECIAL CONDITION REGARDING GST : “All the Participating Bidders must have valid GST 

Registration Certificate of a particular State / Union Territory at the time of submission of the Bld. GST 

registration should be obtained by a taxable person under GST under GST in each of the state or UT, from where 

the taxable supply of goods or services is made. As such, vendor, if making inter-state supplies he shall charge 

IGST and if making intra-state supplies he shall charge CGST plus SGST / UTGST in his invoice. 
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Annexure-A 
 

PROFORMA OF ARTICLES  OF  AGREEMENT 
 

ARTICLES OF AGREEMENT made at.....................this..............day of .............20..... 

between THE LIFE INSURANCE CORPORATION OF INDIA, a body corporate constituted and established by 

the Life Insurance Corporation Act, 1956 (Act 31 of 1956) and having its Central Office at 

"Yogakshema", Jeevan Bima Marg, Mumbai and its Zonal Office at ............................... hereinafter called the 

Employer (which expression shall include its successors and assignees wherever context or meaning shall so 

require or permit) of the one part and M/s ............................. ( hereinafter called "The Contractor" ) of the 

other part. 

 
WHEREAS the Employer is desirous of constructing the………………………………………………………………. 

and has prepared drawings and specifications and the Schedule of Quantities which have been signed by or 

on behalf of the parties hereto. 

 
AND WHEREAS the Contractor has agreed to execute upon and subject to the conditions and 

instructions set forth herein ( hereinafter referred to as "the said Conditions") the works shown 

upon the said drawings and /or described in the said Specifications and included in the said Abstract 

Schedule of Quantities amounting to the contract sum of Rs ..................... hereinafter referred to as "the said 

contract Amount". 

 
NOW IT IS HEREBY AGREED AS FOLLOWS: 

 
1. In consideration of the said Contract Amount to be paid at the times and in the manner set forth in 

the said conditions, the contractor shall upon and subject to the said Conditions execute and 
complete the works shown upon the said Drawings and described in the Specifications and/or the 
priced Schedule of Quantities. 

 
2. The Employer shall pay the contractor the said Contract Amount or such other sum as shall become 

payable for the items and in the manner hereinafter specified in the said conditions. 

 
3. The said Conditions and Appendices thereto shall be read and construed as forming part of this 

Agreement, and the parties hereto shall respectively abide by and submit themselves to the 
conditions and perform the Agreement in their part respectively in such conditions contained. 

 
4. All disputes arising out of or in any way concerned with this Agreement shall be deemed to have 

arisen in and only the Courts in shall have jurisdiction to determine the 
same. 

 
5. The contract comprises: - 

i) Tender Documents Serial Pages………………………….. 
ii) Subsequent Correspondence Serial Pages……………… 
iii) Architectural Drawings Serial Pages …………………….. 
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6. Only       ( ) alterations have been made in these documents and as evidence that 

these alterations were made before the execution of Contract Agreement, they have been 
initialled by the contractor and.................. ………………… 
  Engineer, Zone, Life Insurance Corporation of India 
  . The said officer is hereby authorised to sign and initial on the Employer’s 
behalf, the documents forming part of this contract. 

 
7. IN WITNESS WHEREOF THE Official Seal of the LIFE INSURANCE CORPORATION OF INDIA, 

  ZONE, was thereto affixed and signed on its behalf by the Chief Engineer and 
by  on behalf of the Contractor/s on the dates respectively mentioned 
against their signatures in the presence of the witnesses whose signatures are also appended. 

 
In the presence of CHIEF ENGINEER 

 
1. Signature : ...................  FOR AND ON BEHALF OF THE 

LIFE INSURANCE CORPORATION 
Name :.............................. OF INDIA 

 
Address : .............................. Date :…………………. 

.............................. 

 
2. Signature : ............................. 

 
Name : ............................. 

 
Address : .............................. 

 
In the presence of ........................ 

 
1. Signature : ........................... FOR AND ON BEHALF 

OF THE CONTRACTOR 
Name :.............................. M/S ................................ 
Address : .............................. Date : ..................... 

.............................. 

 
2. Signature : ............................. 

 
Name : .............................. 
Address : ............................... 

……………………. 
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ANNEXURE “B” 
 

FORM OF BANK GUARANTEE IN LIEU OF EARNEST MONEY DEPOSIT 
 

In consideration of the Life Insurance Corporation of India, Western Zonal Office, Mumbai (hereinafter 
called the Employer) having agreed to exempt 
……………………………………………………………………………………………………… (hereinafter called the said Contractor) from 
the requirement of payment in cash as per terms and conditions of invitation to tender attached to letter 
No…………………….. issued by the Employer to the said Contractor………………………………………... 
………………………………………………………………. ……………………………………………………………………………………………………… 
(Hereinafter called the said agreement) for EARNEST MONEY DEPOSIT for the due fulfillment by the said 
Contractor of the terms and conditions contained in the said agreement on production of a bank guarantee 
for Rs………………..(Rupees. ……………………………………………………………………………………. Only) we, 
…………………………………………………………………………………………… do hereby undertake to indemnify and keep 
indemnified the Employer to the extent of Rs ................. against any loss or damage caused to or suffered by the 
Employer by reason of any breach by the said Contractor of any of the terms and conditions contained in the 
said agreement. 

1. We, the said Bank further agree that the Corporation shall be the sole judge of and as to whether 
the said Contractor has committed any breach of breaches of any of the terms and conditions of the said 
contract andthe extent of loss, damage, costs, charges and expenses caused to or suffered by or that may 
be caused toor suffered by the Corporation on account thereof and the decision of the Corporation that 
the said Contractor has committed such breach or breaches and as to the amount or amount, of loss, 
damage, costs, charges and expenses caused to or suffered by or that may be caused to or suffered by the 
Corporation fromtime to time shall be final and binding on us. 

 
2. The corporation shall have the fullest liberty without affecting in any way the liability of the Bank 

underthe Guarantee or Indemnity from time to time to vary any of the CONTRACTOR terms and conditions 
of thesaid contract or to extend time of performance by the said Contractor or to postpone for any time 
and fromtime to time any of the powers exercisable by it against the said Contractor and either to enforce 
or forbear from enforcing any of the terms and conditions governing the said contract, or securities 
available to the Corporation and the said Bank shall not be released from its liability under these presents 
by any exercise bythe Corporation of the liberty with reference to the matters aforesaid or by reason of time 
being given to the said Contractor or any other for-bearance, act or omission on the part of the Corporation 
or any indulgence by the Corporation to the said Contractor or of any other matter or thing whatsoever, 
which under the lawrelating to sureties would but for this provision have the effect of so releasing the Bank 
from its such liability. 

 
3. It shall not be necessary for the Corporation to proceed against the Contractor before proceeding 

againstthe Bank and Guarantee and indemnity herein Contained shall be enforceable against the said bank, 
not withstanding any security which the Corporation may have obtained or obtain from the Contractor at 
the timewhen proceedings are taken against the Bank hereunder be outstanding or unrealised; 

 
4. Not with standing anything in any of the foregoing clauses 

the liability of the Bank under this Guarantee shall not exceed Rs. (Rupees only) plus 
interest, costs,etc., The Guarantee and indemnity shall remain in force till . If any extension of time 
be granted to the Contractor, we undertake to extend the guarantee and indemnity. Unless a claim or 
demand under this Guarantee and indemnity is made or presented to the Bank within six months from the 
expiry date, all the rights of the corporation under this guarantee and indemnity shall cease and the Bank 
shall be released and discharged from the liability hereunder. 
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We, the said Bank further agree that the guarantee herein contained shall remain in full force and 
effect during the period that would be taken for the performance of the said agreement and that it shall 
continue to be enforceable till all the dues of the said agreement have been fully paid and its claims satisfied 
or discharged or till the Employer certifies that the terms and conditions of the said agreement have been 

fully and properly carried out by the said Contractor and accordingly discharges the guarantee subject 
however that the Employer shall have no rights under this bond after the expiry of the requisite period as 
per tender condition. 

 
Not with standing anything contained in any of the foregoing clauses the liability of the Bank 

under this Guarantee shall not exceed Rs.  (Rupees 
  Only). The Guarantee shall remain in force till 
  . Unless a claim or demand under this Guarantee is made or presented to the Bank within 
three months from the expiry date, all the rights of the Corporation under this guarantee shall cease and the 
Bank shall be released and discharged from the liability hereunder. 

 
We, the said Bank lastly undertake not to revoke this guarantee and indemnity during its currency except 
with the previous consent of the Corporation in writing and agree that any change in the constitution of the 
said Contractor or the said Bank shall not discharge our liability hereunder. 

 
For and on behalf of the Bank 

(Name and Designation) 

The above Guarantee is accepted by the Life Insurance Corporation of India. For and on behalf of the LIC of 
India 

(Name and Designation) 

 
Date: 
NOTE: 
(*) FOR COMPANIES 
M/s./Shri  a company under the companies Act 1956 and having its registered 
office at in the State of (hereinafter called 
"the said Contractor" which expression shall unless the context requires otherwise include its successors and 
assignees. 
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ANNEXURE – ‘C’ 

LIFE INSURANCE CORPORATION OF INDIA 

(Refer Clause No. 35 of Conditions of Contract) 

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

IN INDIVIDUAL CONTRACTS 

To 
THE LIFE INSURANCE CORPORATION OF INDIA 

 
In consideration of the Life Insurance Corporation of India having its Zonal Office at 

     in the State of      

(hereinafter called ‘the Corporation’ which expression shall unless repugnant to the subject or context 

include its successors and assignees) having agreed under terms and conditions of contract (vide its  

acceptance  letter  No.   dated ) made between 




(hereinafter    called    the    said    Contractor)    and    the    Corporation    in    connection    with 

  (hereinafter called ‘the said contract’) to     

accept     a     Deed     of      Guarantee     and     Indemnity     as     herein     provided     for Rs. 

  from the 

 in lieu of the Security Deposit to be made 
 

by the contractor and/or in lieu of the deduction to be made from the Contractor’s bills, for the due fulfillment 

by the said contractor of the terms and conditions contained in the said contract, we the 

      (hereinafter referred to as ‘the 

said Bank’) and having our office at      

do hereby undertake and agree to indemnify and keep indemnified the Corporation from time to time to  the 

extent  of  Rs. (Rupees  _ only) 

against any loss or damage, costs, charges and expenses caused to or suffered by or that may be caused to or 

suffered by the Corporation by reason of any breach or breaches by the said contractor in respect of the said 

contract or of any of the terms and conditions contained in the said contract, or in respect of all its claims for 

money and / or material found due and recoverable from the said contractor and to unconditionally pay the 

amount claimed as such by the Corporation on demand and without demur to the extent aforesaid. 

2. We, the said Bank further agree that the Corporation shall be the sole judge of and as to whether the 

said contractor has committed any breach or breaches of any of the terms and conditions of the said contract 

and the extent of loss, damage, costs, charges and expenses caused to or suffered by or that may be caused to 

or suffered by the Corporation from time to time on account thereof and the decision of the Corporation in this 

respect shall be final and binding on us. 
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3. The Corporation shall have the fullest liberty without affecting in any way the liability of the Bank 

under this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the said 

contract or to extend time  of performance by the said contractor, or to postpone for any time and from time to 

time any of the powers exercisable by it against the said contractor and either to enforce or forbear from 

enforcing any of the terms and conditions governing the said Contract or securities available to the 

Corporation and the said Bank shall not be released from its liability under these presents by any exercise by 

the Corporation of the liberty with reference to the matters aforesaid or by reason of time being given to the 

said contractor or any other forbearance, act or omission on the part of the Corporation or any indulgence by 

the Corporation to the said contractor or of any other matter or thing whatsoever, which under the law-relating 

to sureties would but for this provision have the effect of so releasing the Bank from its liability. 

4. It shall not be necessary for the Corporation to proceed against the contractor before proceeding 

against the Bank and the Guarantee and Indemnity herein contained shall be enforceable against the said Bank, 

notwithstanding any security which the corporation may have obtained or obtain from the contractor shall at 

the time when proceedings are taken against the Bank hereunder be outstanding or unrealized. 

5. Notwithstanding anything contained in any of the foregoing clauses the liability of the Bank under      

this      Guarantee      shall      not      exceed      Rs. (Rupees 

   only). The guarantee shall remain in 

force till . If any extension of time be granted to the contractor, we undertake to extend 

the guarantee with the consent of the contractor. Unless a claim or demand under this guarantee is made or 

presented to the Bank within six months from the expiry date, all the rights of the Corporation under this 

Guarantee shall cease and the Bank shall be released and discharged from all liability hereunder. 

6. We, the said bank lastly undertake not to revoke this guarantee and indemnity during its currency 

except with the previous consent of the Corporation in writing and agree that any change in the constitution of 

the said contractor or the said Bank shall not discharge our liability hereunder. 

For and on behalf of the Bank 

(Name and Designation) 

The above Guarantee is accepted by the 
LIFE INSURANCE CORPORATION OF INDIA. 

 
For and on behalf of the LIC of India 
(Name and Designation) 

Dated: 
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Note No.1  : FILL IN AS APPLICABLE 

A) For Proprietary concerns:- 

Shri son of resident of 

   carrying on  business  under  the  name  and  style  of 

at  

(hereinafter called ‘the said contractor’ which expression shall unless the context requires otherwise 

include his heirs, executors, administrators and legal representative). 

OR 

B) For Partnership concerns:- 

1. Shri  

son of                                                                            

resident of    

 
2. Shri  

son of                                                                             

resident of     

carrying     on      business      in      partnership      under      the      name      and      style      of 

of at 
 

    (hereinafter collectively called ‘the contractor’ which 

expression shall unless the context requires otherwise include each of them and their respective heirs, 

executors, administrators and legal representatives) 

OR 

C) For companies :- 
 
 

M/S / Shri a company under the Companies Act 1956 and  

having  its  registered  office  at  in the state of      

(hereinafter called ‘the said contractor’ which expression shall unless the context requires otherwise 

include its successors and assignees). 

Note No.2: 

 Please fill in the name and address of Bank. 
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ANNEXURE – ‘D’ 

LIFE INSURANCE CORPORATION OF INDIA 

(Refer Clause No. 35 of Conditions of Contract) 
 
 

FORM OF BANK GUARANTEE FOR PERFORMANCE GUARNTEE 

IN INDIVIDUAL CONTRACTS 

To 
THE LIFE INSURANCE CORPORATION OF INDIA 

 
In consideration of the Life Insurance Corporation of India having its Zonal Office at 

     in the State of      

(hereinafter called ‘the Corporation’ which expression shall unless repugnant to the subject or context 

include its successors and assignees) having agreed under terms and conditions of contract (vide its  

acceptance  letter  No.   dated ) made between 





(hereinafter called the said Contractor) and the Corporation in connection with 

      (hereinafter called ‘the said contract’) to accept a Deed 

of Guarantee and Indemnity as herein provided for Rs.       

from the      for the due fulfilment by the said contractor of the terms

 and  conditions contained   in the said contract, we the 

    (hereinafter referred to as ‘the said Bank’) and having our 

office at  do hereby undertake and agree to indemnify and 

keep indemnified the Corporation from time to time to the extent of Rs. (Rupees 

  only) against any loss or damage, costs, charges and expenses 

caused to or suffered by or that may be caused to or suffered by the Corporation by reason of any breach or 

breaches by the said contractor in respect of the said contract or of any of the terms and conditions contained 

in the said contract, or in respect of all its claims for money and / or material found due and recoverable from 

the said contractor and to unconditionally pay the amount claimed as such by the Corporation on demand and 

without demur to the extent aforesaid. 

 

2. We, the said Bank further agree that the Corporation shall be the sole judge of and as to whether the 

said contractor has committed any breach or breaches of any of the terms and conditions of the said contract 

and the extent of loss, damage, costs, charges and expenses caused to or suffered by or that may be caused to 

or suffered by the Corporation from time to time on account thereof and the decision of the Corporation in this 

respect shall be final and binding on us. 
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3. The Corporation shall have the fullest liberty without affecting in any way the liability of the Bank 

under this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the said 

contract or to extend time  of performance by the said contractor, or to postpone for any time and from time to 

time any of the powers exercisable by it against the said contractor and either to enforce or forbear from 

enforcing any of the terms and conditions governing the said Contract or securities available to the 

Corporation and the said Bank shall not be released from its liability under these presents by any exercise by 

the Corporation of the liberty with reference to the matters aforesaid or by reason of time being given to the 

said contractor or any other forbearance, act or omission on the part of the Corporation or any indulgence by 

the Corporation to the said contractor or of any other matter or thing whatsoever, which under the law-relating 

to sureties would but for this provision have the effect of so releasing the Bank from its liability. 

4. It shall not be necessary for the Corporation to proceed against the contractor before proceeding 

against the Bank and the Guarantee and Indemnity herein contained shall be enforceable against the said Bank, 

notwithstanding any security which the corporation may have obtained or obtain from the contractor shall at 

the time when proceedings are taken against the Bank hereunder be outstanding or unrealied. 

5. Notwithstanding anything contained in any of the foregoing clauses the liability of the Bank under      

this      Guarantee      shall      not      exceed      Rs. (Rupees 

   only). The guarantee shall remain in 

force till . If any extension of time be granted to the contractor, we undertake to extend 

the guarantee with the consent of the contractor. Unless a claim or demand under this guarantee is made or 

presented to the Bank within six months from the expiry date, all the rights of the Corporation under this 

Guarantee shall cease and the Bank shall be released and discharged from all liability hereunder. 

6. We, the said bank lastly undertake not to revoke this guarantee and indemnity during its currency 

except with the previous consent of the Corporation in writing and agree that any change in the constitution of 

the said contractor or the said Bank shall not discharge our liability hereunder. 

For and on behalf of the Bank 
 

(Name and Designation) 

The above Guarantee is accepted by the 

LIFE INSURANCE CORPORATION OF INDIA. 

For and on behalf of the LIC of India 
 
 

(Name and Designation) 

Dated: 

Note No.1  : FILL IN AS APPLICABLE 
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A) For Proprietary concerns:- 

 
 

Shri son  of resident of 

   carrying on  business  under  the  name  and  style  of 

at  

(hereinafter called ‘the said contractor’ which expression shall unless the context  requires otherwise 

include his heirs, executors, administrators and legal representative). 

OR 

B) For Partnership concerns:- 

1. Shri  

son of                                                                            

resident of    

2. Shri  

son of                                                                             

resident of     

carrying     on      business      in      partnership      under      the      name      and      style      of 

of at 
 

    (hereinafter collectively called ‘the contractor’ which 

expression shall unless the context requires otherwise include each of them and their respective heirs, 

executors, administrators and legal representatives) 

OR 

C) For companies :- 

M/S / Shri a company under the Companies Act 1956 and  

having  its  registered  office  at  in the state of      

(hereinafter called ‘the said contractor’ which expression shall unless the context requires otherwise 

include its successors and assignees). 

Note No.2: 

 Please fill in the name and address of Bank. 
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ANNEXURE – ‘E 

LIFE INSURANCE CORPORATION OF INDIA 

(Refer clause 37 of Conditions of Contract) 

FORM OF BANK GUARANTEE TO SECURE A LUMP SUM ADVANCE 

To 

THE LIFE INSURANCE CORPORATION OF INDIA 
 
 

In consideration of the Life Insurance Corporation of India having its   Zonal 

Office at   in  the  State  of   (hereinafter called ‘The 

Corporation’ which expression shall unless repugnant to the subject or context include its successors and 

assignees) having agreed under the terms and conditions of contract vide its acceptance letter No.   

   dated       made between

       

 

 

 
hereinafter     called     the     said     Contractor     and     the      Corporation      in      connection with

 (hereinafter called the said ‘contract’), to 

make at the request of the contractor a lump sum advance of Rs. for utilizing it for the purpose of contract 

on his furnishing a guarantee acceptable to the Corporation, we the 

 Bank (hereinafter referred to as ‘the said Bank’) a company under the companies Act, 

1956 and having our registered office at  do hereby guarantee the 

due recovery by the Corporation of the said advance together with interest and costs thereon according 

to the terms and conditions of the said contract. If the said contractor fails to utilize the 

said advance for the purpose of the contract and/or the said advance together with interest thereon as aforesaid 

is not fully recovered by the Corporation, we the said Bank hereby unconditionally and irrevocably undertake 

to pay to the Corporation on demand and without demur to the extent of the sum of Rs.  . 

 

1. We, the said Bank further agree that the Corporation shall be the sole judge of and as to whether the 

said contractor has not utilized the said advance or any part thereof for the purpose of the said 

contract and the extent of loss or damage caused to or suffered by The Corporation on account of the 

said advance together with interest and costs thereon not being recovered in full and the decision of the 

Corporation in this respect, shall be final and binding on us. 
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2. The Corporation shall have the fullest liberty without affecting in anyway the liability of the Bank 

under this Guarantee or Indemnity, from time to time to vary any of the terms and conditions of the 

said contract or the advance or to extend time of performance by the said contractor or to postpone for 

any time and from time to time any of the powers exercisable by it against the said contractor and 

either to enforce or forbear from enforcing any of the terms and conditions governing the said contract 

or the advance or securities available to the Corporation and the said Bank shall not be released from 

its liability under these presents by any exercise by the Corporation of the liberty with reference to the 

matters aforesaid or by reason of time being given to the said contractor or any other forbearance, act 

or omission on the part of the Corporation or any indulgence by the Corporation to the said contractor 

or of any other matter or thing whatsoever which under the law relating to sureties would but for this 

provision have the effect of so releasing the Bank form its such liability. 

3. It shall not be necessary for the Corporation to proceed against the contractor before proceeding 

against the Bank and the Guarantee herein contained shall be enforceable against the Bank 

notwithstanding any security which the Corporation may have obtained or obtain from the contractor 

shall at the time when proceedings are taken against the Bank hereunder be outstanding or unrealized. 

4. Notwithstanding anything to the contrary hereinbefore contained the Bank’s liability hereunder shall not 

exceed Rs. (Rupees  ) in the aggregate. This 

Guarantee shall remain in force till the day of the year 20…and the Bank’s liability hereunder will 

cease to be operative unless any claim is lodged with the Bank within 6 (six) months thereafter. 

5. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except with the 

previous consent of the Corporation in writing and agree that any change in the constitution of the said 

contractor or the said Bank shall not discharge our liability hereunder. 

 

For and on behalf of the Bank. 
 
 

(Name and Designation) 

The above Guarantee is accepted by the Life Insurance Corporation of India. 
 
 

For and on behalf of the 

LIFE INSURANCE CORPORATION OF INDIA 
 
 

(Name and Designation) 

Note No.1  : FILL IN AS APPLICABLE 
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A) For Proprietary concerns:- 

Shri     son of      resident of 

   carrying on business under the name and style 

of at (hereinafter called 

‘the said contractor’ which expression shall unless the context requires otherwise include his heirs, executors, 

administrators and legal representative). 

OR 

B) For Partnership concerns:- 

1. Shri  

son of     

resident of _   

2. Shri   

son of                                                                          

resident of     

carrying     on      business      in      partnership      under      the      name      and      style      of 

  of    at 

  (hereinafter collectively called ‘the contractor’ which 

expression shall unless the context requires otherwise include each of them and their respective heirs, 

executors, administrators and legal representatives) 

OR 

C) For companies:- 

M/S / Shri a company under the Companies Act 1956 and  

having  its  registered  office  at in the state of      

(hereinafter called ‘the said contractor’ which expression shall unless the context requires otherwise include its 

successors and assignees). 

 

Note No.2  : Please fill in the name and address of Bank. 
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LIFE INSURANCE CORPORATION OF INDIA 
LETTER TO CONTRACTOR FROM CHIEF ENGINEER 

 
 

To, 
………………………… 
……………………….. 
………………………… 
………………………… 
Dear Sir / Sirs, 

 
SUB: E-TENDER FOR CIVIL & INTERIOR WORKS INCLUDING MODULAR FURNITURE, 
CHAIRS, ELECTRICAL INSTALLATION, DATA & TELEPHONE CABLING, FIRE ALARM 
SYSTEMS FOR PROPOSED MODERNIZATION OF BRANCH OFFICE 883 AND 904 AT 
GROUND FLOOR/MEZZANINE FLOOR OF ORIENTAL BUILDING, FORT, MUMBAI, 
MAHARASHTRA. 

 
1) We hereby publish the TENDER on e-Tendering Portal (Website) through 

http://www.tenderwizard.com/LIC in Electronic Mode hereinafter referred as “e-Tendering” and 
consisting of following : 

(a) BID I : EMD BID 
(b) BID II : PREQUALIFICATION BID 
(c) BID III : FINANCIAL BID 

 
Please note that copy of above e-Tender can be downloaded from above portal (website) and should be mandatorily 

submitted in Online Electronic Mode hereinafter referred as “Online Offer”. The submission of Online offer 
duly Encrypted & Digitally Signed on above portal should be in prescribed Electronic Forms (Online) available 
on above portal for respective tender in Online Envelope(s) on or before As per the Key Dates mentioned in 
the tender document and online portal for above tender. 

 
2) The drawings for the work will be available for inspection at the following Office: 

(a) Office of Chief Engineer, Western Zonal Office, Engineering Department, Life Insurance 
Corporation of India, 1st floor, West Wing, Yogakshema, JB Marg, Nariman point, Mumbai- 
400021 

 
3) The bidders should submit the required Tender Fee of Rs. 2,000/-+ 18% GST (non-refundable) in the 

form of Demand Draft/ Pay order in favor of “Life Insurance Corporation of India” payable at 
Mumbai and Earnest Money Deposit (EMD) as mentioned in e-Tender in a Physical Envelope accompanied 
by Earnest Money Deposit of Rs. 75,900.00  (Rupees seventy Five Thousand and Nine 
Hundred only) In the form of Demand Draft/ Pay order /Bank Guarantee from any Scheduled 
commercial Bank only(i.e. Indian or Foreign Banks included in Second Schedule of Reserve 
Bank of India Act 1934 excluding Co-operative Banks or Regional Rural Banks) and not 
from Scheduled Co- Operative bank. The Bank Guarantee shall be as per the Performa 
given in the Bid Document.   In case the BG submitted by the Bidder is not genuine, the Bidder will be 
barred from participating in the tender of the Corporation for 2 years and the information will be shared with 
other Government Organizations including Banks & other financial institutions and to their previous/present 
employers etc. 
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4) BIDs will be received at the office of Chief Engineer at above address on or before As per the Key 

Dates and the e-Tenders will be opened at as per the Key Dates in the presence of contractors or 
accredited representatives, who wish to attend the online Tender Opening process. 

The bidders can view the Tender Opening details through their respective Login IDs on the above mentioned 
e-Tender portal (Website). The Bidder should ensure that his Bid is received Online 

 

Electronically on or before the due date and time as specified in “Key Dates” in the Tender Document 

and above mentioned Portal (website). Please note that above e-Tendering System is an 
automatically time locked system which will be locked immediately as soon as due date and 
time is over and will not accept any offer after that. So, the Bidders are strictly advised to 
complete their process well before the due date and time to avoid any such instances as no 
such reasons shall be entertained. 

 
5) The guide lines to submit the tender on Electronic Tendering System is part of BID-I of the tender document. 

The Bidders are advised to carefully read the above document for understanding of e- Tendering System. 

 
6) The Life Insurance Corporation of India does not bind itself to accept the lowest or any tender. 

 

 
Encl: As above 

 
 
 

CHIEF ENGINEER 
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LIFE INSURANCE CORPORATION OF INDIA 
LETTER FROM BIDDER TO CHIEF ENGINEER 

 

TO BE SUBMITTED ON OR BEFORE As per the Key Dates 
 

Date: ………………….. 
To, 

 
The CHIEF ENGINEER 
LIC of India, Western Zonal Office, 
Engineering Department, 
1st Floor, West Wing, ‘Yogakshema’ 
Jeevan Bima Marg, 
Mumbai- 400021 

 
 

SUB: E-TENDER FOR CIVIL & INTERIOR WORKS INCLUDING MODULAR FURNITURE, 
CHAIRS, ELECTRICAL INSTALLATION, DATA & TELEPHONE CABLING, FIRE ALARM 
SYSTEMS FOR PROPOSED MODERNIZATION OF BRANCH OFFICE 883 AND 904 AT 
GROUND FLOOR/MEZZANINE FLOOR OF ORIENTAL BUILDING, FORT MUMBAI, 
MAHARASHTRA. 

 
Dear Sir, 

 
1) Having examined the Enrolment Form, Selection Criteria , Technical Specifications, Scope of work, 

Detailed Drawings, Specifications, Conditions of Contract etc. included in the tender document for the 
percentage rate Contract relating to the above work, having visited/examined the site of the existing 
premises, having acquired the requisite information relating thereto as effecting the tender invited by you 
on behalf of the Life Insurance Corporation of India, I/We, the undersigned hereby offer to carry out the 
above mentioned work on percentage rate basis in strict accordance with the Contract Conditions and 
Specifications. 

 
I/We, undertake to complete and deliver the whole of the works within a period as specified in Appendix 

to the Conditions of Contract from the date of issue of intimation from you that the tender has been accepted 
and upon receiving possession of the site. I/We shall be under the obligation to complete the entire work 
within the period of completion failing which to pay the sum as stated in the Appendix to the Conditions of 
Contract for every week that the works shall remain incomplete, damages as compensation subject to the 
conditions of contract relating to extension of time. 

 
2) I/We enclose herewith my/our tender with an Earnest money remittance of 

 
a) Tender Fee of Rs. 2,000/-+ 18% GST (non-refundable) in the form of Demand Draft/ Pay 

order in favour of “Life Insurance Corporation of India” payable at Mumbai 

 
b) Rs. 75,900.00 (Rupees Seventy Five Thousand and Nine Hundred only) in the form of 

Demand Draft/ Pay order /Bank Guarantee from any Scheduled commercial Bank only (i.e. 
Indian or Foreign Banks included in Second Schedule of Reserve Bank of India Act 1934 
excluding Co-operative Banks or Regional Rural Banks) and not from Scheduled Co- 
Operative bank in the enclosed format 

 
I/We, hereby agree that part of this sum shall be forfeited by the 'Life Insurance Corporation of India in the 
event of my/our tender being accepted and I/We fail to execute Contract when called upon to do so. 
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3)  In the event of the tender being accepted, I/We, agree to furnish 5.0% of accepted tender 
amount, in form one or two like amounts in the form of Bank Guarantee/s from any Scheduled 
commercial Bank only(i.e. Indian or Foreign Banks included in Second Schedule of Reserve 
Bank of India Act 1934 excluding Co-operative Banks or Regional Rural Banks) and not 
from Scheduled Co- Operative bank as per specimen given in Annexure ”B” to Conditions of 
Contract, within 21 (Twenty One) days from the date of issuance of acceptance of tender or within 21 
(Twenty One) days from the extended date as may be extended by the Chief Engineer. 

 
4) I/We, note that the Earnest Money Deposit of Rs. 75,900.00 (Rupees Seventy Five Thousand and 

Nine Hundred only) would be refunded to me/us. 
 

a. On expiry of the validity of the tender or earlier at the discretion of Chief Engineer in case my/our 
tender is not accepted and 

b. In case my/our tender is accepted, after I/We, furnish Bank Guarantees as mentioned above. 
 

5) I/We, agree, 
a) In case my/our tender is withdrawn before expiry of the validity period or before the issue of letter of 

acceptance, whichever is earlier, or make any modifications in the terms and conditions of the tender 
which are not acceptable to the Department, in such case 25% of the EMD will be forfeited by the 
department. 

b) In case my/our tender is accepted and the Performance Guarantee is not submitted within the prescribed 
period or approved extended period, 50% of the EMD will be forfeited automatically without any notice. 

 
 

Yours faithfully, 
 

(SIGNATURE OF THE CONTRACTOR) 
Name and Seal 

NAME OF THE PARTNER OF THE FIRM OR 
NAME OF THE PERSON HAVING POWER OF 

ATTORNEY TO SIGN THE CONTRACT 
(CERTIFIED TRUE COPY OF THE POWER OF 

ATTORNEY SHOULD BE ATTACHED 
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APPENDIX TO CONDITIONS OF CONTRACT 
 

SUB: E-TENDER FOR CIVIL & INTERIOR WORKS INCLUDING MODULAR FURNITURE, 
CHAIRS, ELECTRICAL INSTALLATION, DATA & TELEPHONE CABLING, FIRE ALARM 
SYSTEMS AND AIR CONDITIONING FOR PROPOSED MODERNIZATION OF BRANCH 
OFFICE 883 AND 904 AT GROUND FLOOR/MEZZANINE FLOOR OF ORIENTAL 
BUILDING, FORT MUMBAI, MAHARASHTRA 

 
 

ESTIMATED COST : Rs. 151.74 lakhs (Exclusive of GST) 
PERIOD FOR COMPLETION : 03 Months 
EARNEST MONEY DEPOSIT : Rs. 75,900.00 

 
Sl. 
No. 

Clause 
Nos. 

Description Remarks 

 
1(a) 

 
11 

Minimum requirement 
of Technical staff 

Diploma with minimum 2 years experience in Interior 
works 

 
1(b) 

 
11 

Recovery for Non 
Deployment of 
Engineer/s at the Site 

 
Rs 25000/- per month 

 
 

2 

 
 

13 

 
 

Date of commencement 

Either 21 (Twenty one) days from the date of 
acceptance letter issued to the contractor 

OR 
The day on which contractor is instructed to take 
possession of the site, whichever is earlier. 

 
3 

 
13 & 26 

 
Date of completion 

 
3 Months from the date of commencement 

 
 

5 

 
 

19.1 

 

Compensation in the 
Form of Penalty 

Compensation in the form of penalty for delay of 
the work: Quantum of compensation: @ 0.5% of 
the contract sum per week of delay to be computed 
on per day basis as mentioned in clause 19.1, not 
to exceed 10% of the 
tendered value of work. 

 
6 

 
21 

Period of final 
measurement/ assessment 

 
60 (Sixty) days 

 

7 

 

22 

 

Interim certificate 

15 Days For interim certificate of payment, 
contractor shall complete work of minimum 
value of 

Rs. 50.00 Lakh. 
 

8 
 

22 
Period of honouring 
interim certificate 

 
20 (Twenty) days 

 
9 

 
22 

Period of honouring 
final certificate 

90 days from the date of submission of final 
measurements/assessment with details. 

10 35 Security Deposit and 5.0% of the accepted tender amount as Security 
Deposit. 
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11 35 Recovery of Security 

Deposit 
EMD shall convert as SD and the balance amount 
recovered from RA/Final bill at 7.5% to the 
maximum of 5% of accepted Tender amount. 

-OR- 
In form of Bank Guarantee from Scheduled 
commercial Bank only (i.e. Indian or foreign banks 
included in second schedule of Reserve Bank of 
India Act 1934 excluding Co-operative banks or 
Regional Rural banks) and not from Scheduled Co-
operative bank. The Contractor shall furnish one 
Bank Guarantee for full amount of Security deposit 
valid till end of defects liability period OR, Two Bank 
Guarantees of like amounts each equal to half the 
Security deposit; 
one valid till virtual completion and the other till end 
of defects liability period. 

 
 

12 

 
 

17.5 

Contractor’s All Risk 
Policy inclusive of Third 
Party Liability 

Contractor All Risk Policy will be per clause 17.5 for 
full contract value with third party liability of 7.5% 
of the accepted contract value 
CAR policy  shall  cover  the  public  liability  for 
specified value or separate policy for CAR and 
Public liability. 

13 17.6 
Workmen’s 
Compensation Policy As per mutual agreement. 

 
 
 

14 

 
 

17.9 
17.10 & 

17.11 

Recovery for non 
Extension of Insurance 
Policies (Workman’s 
Compensation and 
Contractor’s All Risk 
Policy inclusive of 
Third Party Liability) 

Date for submitting the renewed Insurance policy if 
any will be 15 working days before the last date of 
the existing policy , failing which LICI may insure/ 
renew insurance and apply penal cont on the 
Contractor i.e. Premium Charges + Rs. 10,000/- as 
Admin Charges and Rs 25,000/- 
as penalty 

15 27 Defects Liability Period 24 Months 

16 22.6 No Claim Certificate To be given on Contractor’s letter head 

 

Note: TAXES, DUTIES, LEVIES AND DEDUCTION AT SOURCE: 
 

 The Contractors Quoted rates shall be exclusive of GST on Works Contract. The GST on Works Contract 
shall be reimbursed to the Contractor as per Notifications of Govt. Of India. 

 Income Tax/ GST/ Labour Cess/BOCWW Cess shall be deducted at source at applicable rates as per 
notifications of Govt of India/ Govt of Maharashtra. 

 

 Penalty on account of non renewal of Insurance, Compensation in the form of Penalty if imposed will 
attract GST if any at applicable rates during contract period. 
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NO CLAIMS CERTIFICATE CUM RECEIPT 
 
 

Received Rs.  (Rupees_    _) being the amount 
against my/our  final bill dated  _ _ 
for  
settlement of bill. 

(Name  of   Work)  in  full   and  final 

 

Contractor 
(Signature of Contractor on Revenue stamp) 

Rubber stamp/seal of the contractor /company 
 
 
 
 

CONFIRMATION OF EARNEST MONEY DEPOSIT 
 

The authenticity of the Bank Guarantee submitted as EMD will be confirmed from the 
respective banks. In case the BG submitted by the contractor is not genuine the contractor 
will be barred from participating in the tender of the corporation for 2 years and the 
information will be shared with Govt. of India, Banks and other financial institutions, their 
previous/present employers etc. 

 
REFUND OF EARNEST MONEY DEPOSIT 

 

The EMD will be refunded to the unsuccessful bidders within 7 workings days (excluding 
gazette holidays, Saturday, Sundays and any other holiday declared in NI act) of opening of 
the price bid. The EMD for the successful bidder will be refunded after the authenticity of the 
BG for Security Deposit and Performance Guarantee is confirmed. 

 
FOREITURE OF EARNEST MONEY DEPOSIT 

 

1) If the lowest tender withdraws his tender before the expiry of validity period or before the 
issue of letter of acceptance whichever is earlier or makes any modification in the terms and 
conditions of tender which are not acceptable to department, then the department shall, 
without prejudice to any other right or remedy be at liberty to forfeit 25% of the earnest 
money and to refund the balance. 

 
2) If the contractor fails to furnish the prescribed performance guarantee within the 
prescribed period or duly approved extended period, 50% earnest money will be absolutely 
forfeited automatically without any notice and the balance 50% will be refunded. 
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Site Address: Branch Office 883 and Branch office 904 in Oriental Building, Flora 

Fountain area, Opposite fountain / Telephone Exchange Bldg, Fort, Mumbai. 

If there is any discrepancy in specification of items in schedule of quantities and 
in any other part of tender then the specification in the schedule of quantities 

In terms of provision of section 33(4) of The insurance law (Amendment) ordinance 2014, 
Insurance Regulatory and Development Authority of India (IRDA), if it consider expedient to 
do so may direct any person hereinafter referred to as “Investigation officer” ,to make an 
investigation as specified under sec 33(1) or carry out an inspection as specified under section 
33(2) of The insurance laws (Amendment) Ordinance 2014 who may examine on both; any 
Manager ,Managing Director or other Officer of the service provider or Contractor where the 
services are outsourced by LIC of India. 

 

APPENDIX TO GENERAL INSTRUCTION TO CONTRACTOR 
 

SI.NO Clause 
Nos. 

Description Remarks 

1. 12 Recovery of Electricity charges 
from Contractors bill if used from 
LIC source 

0.25% of the Gross value of work 
done. 

2. 13 Recovery of Water charges from 
Contractors bill if used from LIC 
source 

0.25% of the Gross value of work 
done. 
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SPECIFICATION FOR CIVIL WORKS 

1. WOOD WORK AND JOINERY 
 

TIMBER 
 

i. Unless otherwise specified all timber for frames and shutters for doors, windows, ventilators, 

cupboards etc., shall be first class, sound, well seasoned, C.P. Balarshah or other equivalent and 

approved teak and shall be free from knots, shakes, fissures, flaws, sun cracks and other defects. The 

planned surface shall be smoothened free from blemishes and discolourations. Timber shall be wrought, 

framed and cut to shape as shown on drawings and/or as directed. 

ii. All timber for carpentry and joinery in touch with masonry or concrete shall be coal tarred or creosoted 

before fixing. All rough frame work in partitions, suspended ceilings and veneering to walls etc., shall 

be treated with approved wood preservative 'Bison' or other equivalent and approved as per 

manufacturer's instructions and specifications. The rates quoted shall provide for such treatments. 

iii. All fully fabricated timber shall be air seasoned on site of work for a period of not less than two months 

to allow for any shrinkage that may take place. The preparations of timber for joinery is to commence 

simultaneously with the beginning of the project work generally and should proceed continuously until 

all the wood work is prepared and fixed/stacked on or near the site as the case may be. Generally wood 

shall be free from knots, however, wood with knots may be permitted provided individual hard and 

sound knot shall not be more than 40 mm n diameter and aggregate area of all the knots shall not 

exceed one half percent of the area of the piece. 

Teak wood shall be approved incorporating in the work Contractor should ensure wood work does not 

warp or show other defects due to lack of proper seasoning. 

 
HOLD FASTS : 

 
Three hold-facts shall be fixed to each post of the door from and two to each post of the window 

frame. Unless otherwise mentioned in the item, the M.S. Hold-fasts shall be of the Size 300mm x 35 

mm and 6 mm and shall be fixed to the frames by means of screws and not nails . The other. End of the 

hold fast shall be fixed into jambs within 1:2:4 P.C.C if dimensions as directed . 

Whenever asked for, rawl plugs or bolts as directed shall be used for rough grounds framing hangers 

etc. The rates quoted for wood work and joinery shall allow for all types of hold fasts as directed 

(Horns in frames shall be cut and shall not be used as hold fasts) 
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WORKMANSHIP AND CONSTRUCTION : 

i. The workmanship shall be first class and to the approval of the E.E. Scantling and boardings 

shall be accurately sawn and shall be of required width and thickness. All carpenter's work 

shall be wrought except where otherwise described. The workmanship and joinery shall be 

accurately set out in strict accordance with the drawings and shall be framed together and 

securely fixed in approved manner and with properly made joints. All work is to be properly 

tenoned, shouldered, wedged, pinned, bradded etc. and properly glued with approved quality 

glue to the satisfaction of the E.E. 

ii. SCREWS : All screws to be used in wood work and joinery shall be of brass and not iron. 

iii. TOLERANCES : 15mm (1/16") will be allowed for each wrought face of the sizes specified 

except where described as 'finished' in which case they shall hold to the full dimensions. For 

door/window frames tolerance shall be +/- 2/3 mm. in cross sectional dimensions and for 

shutters +/- mm in thickness +/- 2/3 mm in width of styles and rails. For flush door shutters 

tolerance in width/height shall be +/- 3 mm and on thickness +/- 

 mm. 

iv. PROTECTION : All wood work and joinery edges of timber frames etc., shall be protected 

from being damaged during construction by the Contractor. 

v. If it is decided by the Employer to provide antitermite treatment, the Building Contractor shall 

coordinate his work suitably as directed by the Executive Engineer. 

vi. Door/Window frames shall have cut rebates. Planted rebates shall not be permitted. 
 

WOODEN FLUSH SHUTTERS (SOLID CORE TYPE) 
 

a.     Solid core flush shutters shall be of commercial or Teak veneered type as specified in the item 

manufactured of approved quality. An approved sample shall be deposited in the office of the 

Corporation's Engineer on site for reference. The shutters will be provided with lipping. 

Finished thickness of the shutter shall be as mentioned in the item. 

 
TEAK WOOD PANELLED SHUTTERS : 

 
Solid wood panels for shutter shall be of pattern and size specified. Wherever possible each panel shall 

be in a single width piece. But where two pieces are used, width of each piece should not be less than 

12.5 cm. In order to avoid warping, splitting and cracking, normally pieces not exceeding 20 cm. in 

width should be used. When made from more than one pieces. The pieces shall be jointed with a 

continuous tongued and grooved joint and glued together 
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and reinforced the longer dimension of the panel. Planes shall be framed in to grooves to the full depth 

of the groove leaving an air space of 1.6 mm and the faces shall be closely fitted to the sides of the 

groove. Mouldings to the edges of panel openings shall be scribed at the joints. 

 
FIXTURES AND FASTENINGS : 

 
Unless otherwise specified in the Schedule of Quantities each shutter shall be hung with three iron 

butt/parliamentary hinges of approved quality size and make with iron screws the things and screws 

bolt should be copper Oxide coated and the Contractors rate shall cover for providing and fixing 

hinges to the shutters. Unless otherwise specified in the Schedule of Quantities other fittings, if 

ordered, shall be paid separately as prime cost items. 

 
FINISHING : 

 
The wood work shall be finished by 3 coat of painting. French polishing or wax polishing as specified in 

the item. 

 
RATE TO INCLUDE : 

 
Apart from other factors mentioned elsewhere in this Contract, the rate for item of wood work and 

joinery shall include for the following :- 

i. All labour, materials and equipments for carrying out the work. 

ii. Providing and fixing frames and shutters, fastening and fixtures including embedding in the 

floor about 40/50 mm deep and labour for fixing hardware fittings, supplied by 

L.I.C.I. or purchased under prime cost items. 

iii. Bison or other equivalent wood preservative treatment to rough frame work in 

partitions, suspended frame work in ceilings and timber veneering to walls etc. 

iv. Coal tarring / creosoting of embedded parts of woodwork in masonry and concrete. 

v. Unless otherwise specified, sheet glass (plain or frosted) for shutters of 

doors/windows/fanlight, as manufactured by M/s Hindustan Pilkington or other equal and 

approved. 

vi. T.W. beadings/T.W. planted beads for fixing panels of shutters of doors, wherever required to 

be provided. 

vii. Providing T.W. cover mould of approved size. 

viii. 3 coats of 1st quality synthetic Enamel paint of approved colour and shade including primer, 

or 3 coats of French or wax polishing to approval as specified in the item. 
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MODE OF MEASUREMENT : 
 

Timber Doors/Windows shall be measured in Square Meter (Sqm). over door, window frames unless 

otherwise specified in specifications. 

 
PLYWOOD 

 

Plywood/medium density fibreboard/blockboard/teak particleboard/veneered board, etc., as 
specified in the approval list of manufacturers shall only be used. 

Only B.W.R. grade phenol formaldehyde bonded hot pressed plywood generally confirming 
to I.S.I. 303 of approved make shall only to be used. 

 
Marine plywood shall generally confirm to I.S. 710-1980 and also to Defence/Navy specification, 
bonded with phenol formaldehyde treated with Wood preservative. 

Only teak wood particle board shall be used, particle board shall be phenol 
formaldehyde and generally confirm to I.S. 3087-1965. 

 
Only 3mm to 4mm thick straight grained group matching approved veneers shall be used. 
Only veneers laminated from species like teak, maple white cedar, rosewood, white cedar, 
walnut, mahogany shall be considered for approval and use. 

Blockboard shall be equal or superior quality to that laid down in B.S. 3444 with one of the 
following I.S. Specifications or such approved adhesives; 
I.S.I. 851-1957: Synthetic resin adhesive for construction works in wood. 
I.S.I. 849-1957: Cold setting case in glue for wood. 
Blockboard shall be generally conforming to I.S.I. 1659-1960 or as per approved sample. 

 

2. CERAMIC AND GLAZED TILES IN FLOORING AND DADO 
 

TILES 
 

Ceramic glazed tiles including specials shall be of approved make and quality and shall conform to IS-

777-1961 in all respects. Samples of tiles shall be got approved by the Chief Engineer, who will keep 

them in his office for verification as to whether the materials brought for use conform to the approved 

samples. White glazed tiles shall be of the size 152x152x 5 mm. 

 
MORTAR BEDDING : 

 
Cement mortar for bedding shall be prepared as per standard practice . The amount of water added 

shall be minimum necessary to give just sufficient plasticity for laying and satisfactory bedding. Care 

shall be taken in preparing the mortar to ensure that there are no hard lumps that would interfere with 

the even bedding of the tiles. Before spreading mortar, sub-floor or base shall be cleaned of all dirt, 

scum, loose materials and laitance if any, by scrubbing with 
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coir or steel wire brush or by hacking if necessary and then well wetted without forming any pools of 

water on the surface. Before laying, the mortar , the sub-grade shall be got approved by the Executive 

Engineer in case of R.C.C. floors, the top shall be left a little rough. All points of level for the finished 

paving surface shall be marked out. The mortar shall then be evenly and smoothly spread over the base 

by the use of screed battens only over so much area as will be covered with tiles before the setting of 

the mortar. 

 
LAYING, FINISHING, CURING AND CLEANING : 

 
The tiles before laying shall be soaked in water for at least 2 hours. Tiles which are fixed in the floor 

adjoining the wall shall be so arranged that the surface of the round edge tiles shall correspond to the 

skirting or dado. Neat cement grout of honey like consistency shall be spread over the bedding mortar 

just to cover so much area as can be tiles within half an hour. The edges of the tiles shall be smeared 

with neat white cement slurry and fixed in this grout one after the other, each tile being well pressed 

and gently tapped with a wooden mallet till it is properly bedded and in level with the adjoining tiles. 

There shall be no hollows in bed of joints. The joints shall be kept as close as possible and in straight 

lines. The joints between the tiles shall not exceed 1.5mm wide. After fixing the tiles finally in an even 

plane, the flooring shall be covered with wet saw dust. The tile flooring shall be cured for 14 days. 

After the tiles have been laid in a room or the day's fixing work is completed the surplus cement grout 

that may have come out of the joints shall be cleaned off before it sets. Once the floor has set, the floor 

shall be covered with oil free dry saw dust which shall be removed only after completion of the 

construction work and just before the floor is occupied. 

 
RATES TO INCLUDE : 

 
Apart from other factors mentioned elsewhere in this contract, the Contractor's rate quoted include for 
the following :- 

 
i. Cleaning the base and providing and laying bedding mortar and levelling. 

 
ii. Providing and fixing the tiles including all specials like round edges corner cups, angles etc. in 

neat cement float over the bedding mortar. 
 

iii. Filling the joints of tiles with neat white cement slurry. 
 

iv. finishing, curing and cleaning. 
 

v. All labour, materials and use of tools for carrying out the items as specified above. 
 

MODE OF MEASUREMENT : 
 

Measurement for flooring tiles shall be in square metres as provided. 
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3. WHITE WASHING, COLOUR WASHING AND DISTEMPERING 
 

WHITE WASHING : 
 

A. MATERIALS : 
 

White wash shall be prepared from fresh burnt fat lime. The lime shall be dissolved in a tub with 

sufficient quantity of water (about 4/5 litres/kg. of lime) and the whole thoroughly mixed and 

stirred until it attains the consistency cream. The wash shall be taken out in small quantities 

and strained through a clean coarse cloth. Clean gum dissolved in hot water shall then be 

added in suitable proportion of two grams of gum arabic to a litre of lime to prevent the white 

wash coming off easily when rubbed. Rice seize may also be used instead of gum., gum Regd. 

Neel colour added for whiteness. 

 
B. SCAFFOLDING : 

 
This shall be double or single according to requirements and as directed. If ladders are used 

pieces of old gunny bags or cloth bags shall be tied on their tops to avoid damage or scratches to 

the plastered surfaces, etc. proper stage scaffolding shall be erected when white washing the 

ceiling 

 
C . PREPARATION OF SURFACE : 

 
The surface shall be prepared by removing all mortar droppings and foreign matter other 

means as may be ordered by the corporation's Engineers to produce an approved clean and an 

even surface. All loose pieces and scales shall be scraped of and holes, cracks etc. stopped with 

mortar to match with the surrounding finish. In case where the surfaces have been previously 

white washed or colour washed, the old white or colour wash shall be entirely removed and 

surfaces broomed down before the new white wash is applied. In case the old white wash 

cannot be removed by brooming, the surfaces shall be cleaned by scraping. 

 
D. APPLICATION OF WHITE WASH : 

 
On the surface so prepared, the white wash shall be laid on with a brush. The first stroke of the 

brush shall be from top downwards, another from bottom upwards over the first stroke and 

similarly one stroke from the right and another from the left over the first brush before it dries. 

This will form one coat. each coat must be allowed dry and shall be subject to inspection and 

approval before the next coat is applied. When dry, the surface shall show no signs of cracking. 

It shall present a smooth and uniform finish free from brush marks and it should not come off 

easily when rubbed with a finger. Minimum 3 coats of white wash shall be applied. 

No portions in the surface shall be left out initially to be patched up later on. 
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For old work, patches and repairs shall be white washed first. Thereafter, the whole surface shall 

be white washed with the required number of coats. 

For new work, the white washed surface shall present a smooth and uniform finish. Doors, 

windows, floors and other articles of furniture, etc shall be protected from being splashed upon. 

Splashing, droppings, if any, shall be removed and the surfaces cleaned. 

E. RATES TO INCLUDE : 
 

Apart from other factors mentioned elsewhere in this contract, the rates for white wash shall 

include for the following. 

i. All labour material, equipment required for white washing. 

ii. the surface for white wash including the scaffolding. Scaffolding including 

erection and removal. 

iii. Providing and preparing the white wash. 

iv. Preparing 

v. Applying the white wash in three coats minimum. If a proper even surface is not 

obtained to the satisfaction of the Executive Engineer in 3 coats, contractor shall carry 

out additional coats of white wash to approval at Contractor's expenses. 

F. MODE OF MEASUREMENT : 
 

The measurement shall be in square metre. The mode of measurement shall be as applicable 

to that for plaster. 

COLOUR WASH : 
 

MATERIAL : 

This shall be prepared by adding approved colouring matter to the white wash (prepared for white 

washing)according to that required. 

In all other respects the same conditions and specification as applicable to white wash shall also be 

applicable to colour wash. 

 
DISTEMPERING : 

 
POWDERED/DRY DISTEMPER : 

a. MATERIAL : The powdered/dry distemper shall be of approved colour and shade 

manufactured by M/s Blundel Eomite or other equivalent and approved. 

b. SCAFFOLDING : This shall be double or single as required and directed. 

c. PREPARING THE SURFACE : The surface to be distempered shall be cleaned and all cracks, 

holes and surfaces defects shall be repaired with gypsum and allowed to set hard. All 

irregularities shall be sand prepared smooth and wiped clean. The surface so prepared must be 

completely dry and free from dust before distempering is commenced. In the case for walls 

newly plastered, special care shall be taken to see that it is completely dry before any treatment 
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is attempted. For the old surface which had earlier been distempered, the surface shall be 

cleaned of grease dust etc. the flaking of previous coatings, if any, shall be taken off. all 

cracks, holes, and surface defects shall be repaired with gypsum and allowed to set hard and 

then sand prepared smooth and wiped clean. But in case the surfaces are coloured or white 

washed, the wash must be removed thoroughly first. 

d. PRIMING COAT: The priming coat shall be applied over the completely dry surface in the 

manner recommended by the makers in the case of patent distempers. When no priming coat is 

a specified by the manufacturer a finely powdered chalk mixed with a thin solution of glue 

shall be applied to prepare a good, hard background the coating when dry being sand prepared 

as clean and smooth as possible. 

e. APPLICATION OF DISTEMPER : The instructions of the makers shall be followed 

regarding the preparation of the surface and application of priming and finishing coats. 

Distemper shall not be mixed in a larger quantity than is actually required for a day's work. 

Hot water should be used to prepare the mixture. Distempers shall be applied in dry weather 

with a broad stiff brush in long parallel strokes. The treated surface shall be allowed to dry and 

harden. Second or succeeding coats shall not be applied until the proceeding coat has been 

passed by the Executive Engineer. Two more coats of distemper shall be given in exactly the 

same manner as the first one but only after the earlier coat laid has thoroughly dried. 

f. RATED INCLUDES : The rate shall include all labour, materials, equipment and tools for 

carrying out the following operations : 

i. Providing the primer and distemper and mixing the distemper. 

ii. Scaffolding. 

iii. Preparing the surface to receive the priming and finishing coats. 

iv. Applying the priming coat. 

v. Applying the distemper in 3 coats minimum. If a proper even surface is not 
 

obtained to the satisfaction of the Executive Engineer in 3 coats, Contractorshall carry out 

additional coats of distemper to approval at contractor's expense. 

g. MODE OF MEASUREMENT : Similar to that for white washing. 
 

OIL BOUND DISTEMPER : 
 

The specification and conditions for this shall be the same as that applicable for dry distemper above 

except that oil bound distemper or approved make, shade and colour shall be used after applying priming 

coat of petrifying liquid or other primer as may be recommended by the manufacturers of distemper or 

as directed. 
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4. PLASTIC EMULSION PAINT : 
 

MATERIAL : 
 

The emulsion paint and primers in general shall be of approved quality colour and shade as 

manufactured by M/s Goodlass Nerolac or other equal and approved. 

 
SCAFFOLDING : 

 
This shall be double or single as required and directed. If ladder are used, pieces of old gunny bags or 

cloth rags shall be tied on their tops to avoid damage of scratches to the plaster surfaces and flooring , 

etc. Proper stage scaffolding shall be erected when painting the ceiling. 

 
PREPARATION OF THE SURFACE : 

 
a.      New surface : 

The surface to be painted shall be cleaned and all cracks, holes and surface defects shall be 

repaired with plaster of paris for spot filling and with filler prepared with whiting, water and little 

quantity of paint for filling and levelling the wider areas. 

 
PRIMING COAT : 

 
The priming coat of the approved shade shall be applied over the completely dry surface in the manner as 

recommended by the paint manufacturers. The emulsion paint, in the priming coat, may be thinned 

down with 20% water or as recommended by the paint manufacturer. Turpentine or any other solvent 

shall not be used for thinning the paint. 

 
APPLICATION OF EMULSION PAINT : 

 
The recommendation of approved paint manufacturers, whose product is used shall be followed 

regarding the preparation of the surface and the application of the priming and finishing coats. 

The contractor shall arrange for technical assistance and supervision from the paint manufacturer, 

during the execution of the painting work. After the priming coat has been applied and is perfectly 

dried all holes scratches if any, shall be repaired as mentioned in "preparation of surface" and then the 

second coat of approved shade and manufacture shall be evenly applied and allowed to dry. The third 

coat shall be carefully applied to achieve smooth and even surface after the previous coathas dried up. 

Minimum 3 coats of paint shall be applied inclusive of primer coat. If a proper and even surface is not 

obtained to the satisfaction of the Executive Engineer in3 coats, contractor shall carry out additional 

coats of painting to approval, at contractor's expense. care shall be taken that dust or other foreign 

materials do not settle or disfigure the various coats. 
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RATES TO INCLUDE : 
 

Apart from other factors mentioned elsewhere in this contract, the rate for the item of plastic emulsion 

paint shall include for the following : 

i. All labour, materials and equipment necessary to carry out the work. 

ii. Supplying the approved emulsion paint for priming and finishing coats. 

iii. Preparing the surfaces for receiving the primer and finishing coats. 

iv. Scaffolding including its erection and dismantling. 

v. Application of one primer coat and minimum two coats of finishing. If a proper and even surface 

is not obtained to the satisfaction of the Executive Engineer, in 3 coats, contractor shall carry 

out additional coats of painting to approval at Contractor's expense. 

vi. Protection to painted surface till dried and handed over. 

vii. Expenses, if any, for supervision and technical assistance supplied by the approved paint 

manufacturer. 

MODE OF MEASUREMENT : 
 

The measurement shall be in square metre. The mode of measurement shall be as applicable to that for 
white washing. 

 
5. PAINTING FRENCH POLISHING, WAX POLISHING : 

 
POLISHING : 

 
MATERIAL : 

 
Ready mixed oil paints and primers, in general shall be of approved quality, colour and of approved 

manufacturer. These materials shall be in sealed tins and shall be opened in the presence of the 

Corporation's Engineer on site. 

PREPARATION OF SURFACE : 
 

a. IRON AND STEEL WORK : Surface to be painted shall be thoroughly cleaned sand papered 

and/or rubbed with Emery cloth, if necessary, to remove grease, mortar or anything foreign 

material. In case of rusted surface, it shall be first cleaned with wire brush till the corroded rust 

is removed. The prepared surface shall be shiny and free from brush marks, patches, blisters 

and other irregularities. The surface thus finished shall be got approved for painting. 

b. WOOD WORK : All surfaces to be painted shall be thoroughly cleaned, sand papered and 

removed of all foreign materials. In case of surfaces having knot and nail holes, the same shall be 

filled with knotting and stopping materials. The knotting material shall consist of pure shellac 

dissolved in methyliated spirit. Stopping materials, shall consist of putty. The surfaces thus 

treated shall be allowed to dry and then sand papered smooth. 
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APPLICATION : 
 

After preparing the surface a primer coat shall be applied. The primer coat should be ready mixed of 

approved make and manufacturer. After the primer coat is applied and perfectly dried, all holes, cracks 

etc, if still remaining, shall be filled in with putty and the surfaces sand papered smooth. Then a second 

coat of paint of approved shade and manufacture shall be evenly applied and allowed to dry. The third 

coat shall be 

carefully applied to achieve smooth and even surface after the previous coat has dried up. Minimum 3 

coats of paint shall be applied to inclusive of a primer coat. If a proper and even surface is not obtained 

to the satisfaction of the Executive Engineer in 3 coats, Contractor shall carry out additional coats of 

painting to approval, at Contractor's expense. Care shall be taken that dust or other foreign material do 

not settle or otherwise disfigure the various coats. 

 
RATES TO INCLUDE : 

 
Apart from other factors mentioned elsewhere in this contract, the rate for the item of painting shall 

include for the following : 

i. All labour, materials, and equipment necessary to carry out the work. 

ii. Supplying the approved paint for priming and finishing coats. 

iii. Preparing the surfaces including knotting and stopping for receiving the primer and 

finishing coats. 

iv. Scaffolding including its erection and dismantling. 

v. Application of one primer, coat and two coats of finishing minimum. If a proper and even 

surface is not obtained to the satisfaction of the Executive Engineer in 3 coats. 
 

Contractor shall carry out additional coats of painting to approval at Contractor's expense. 

vi. Protection to painted surface till dried and handed over. Mode 

of measurement : 

Normally painting to wood work and steel shall be included in the concerned items of work 

and shall not be measured separately. If painting is to be measured separately the same will be 

as per I.S.:1200-1964. part –15 

FRENCH POLISHING : 
 

French polish to be used shall comply with I.S. 348-1952 in the requirements of quality and methods of 

test. Before French polish is applied, the surface of wood work shall be prepared in the same manner as 

for painting. The wood to be polished should be first painted with a filler composed of 1 part of 

whiting mixed with 0.53 part of methylated spirit. After drying, it should be finely sand papered. On 

the wood work thus treated a thin coat of French polish shall be applied and allowed to dry. After 

drying the surface shall be lightly rubbed with a lime sand paper prior to the second and third coat. The 

surface shall show an even polished surface and be approved by the Executive Engineer (Corporation's 

Engineer). 
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RATES TO INCLUDE : Similar to that of painting. 

MODE OF MEASUREMENT : Similar to that of painting. 

WAX POLISHING : 

a. The polish shall be of approved manufacture (e.g., Mansion Brand) or shall be prepared as 

under : 

b. A mixture of Bee's wax and turpentine in proportion of 2:1 by weight shall be used. The wax is 

melted and added to the turpentine, mixed well and allowed to cool. 

c. The surface of wood work shall be prepared as for oil painting before mixing. The wood work 

shall be measured with the mixture and allowed to remain overnight so that the mixture may 

soak into the pores of the wood. In the morning the superfluous wax shall be wiped off and the 

surface rubbed up with a soft flannel to a fine polish. 

 
RATES TO INCLUDE : Similar to that of painting. 

 
MODE OF MEASUREMENT :       Similar to that of painting. 

6. ALUMINUM DOORS, WINDOWS, VENTILATORS AND PARTITION WALLS 
 

All ALUMINUM work shall be free from defects impairing strength, appearance and shall be of the best 

available quality for the purpose specified. The ALUMINUM alloy used in the manufacture of 

extruded door/window/ventilator sections shall correspond to IS designations HE9-WP of IS:733- 

1956. “ Specifications for wrought ALUMINUM and ALUMINUM alloys bars, rods and section( for 

general engineering purpose)” Hollow ALUMINUM alloy section and coupling section used shall 

confirm to ISS generation HV9W9 of IS 1285-1958.”Specifications for wrought ALUMINUM and 

wrought ALUMINUM and ALUMINUM alloys extruded round tube and hollow section ( for general 

engineering purpose only)” 

Contractors shall commence manufacturing of doors/ windows/ventilators only after the shop drawings 

showing full size, sections, thickness of metal, details of construction, hardware etc., submitted by them are 

approved. Where ALUMINUM comes in contact with concrete, brick work, plaster or any other dissimilar 

metals, it shall be coated with a coat of Zinc chromate confirming to IS:104-1950. Contractor shall cover all 

the anodised finish work with a thick layer of clear transparent lacquer based on methacrylates or cellulose 

butyrate to protect the surface from wet cement during installations. This lacquer coating shall be removed 

after the completion. 

All the manufactured doors, windows and ventilators shall be stacked on site under cover. Damaged 

surfaces with defects like scratches etc., on finished work shall not be accepted. Fabricated materials shall 

be created in an approved manner to protect the material against any damage during transportation. 

Loading and unloading shall be carried out with utmost care. The doors, windows and ventilators on arrival 

at site shall be carefully examined to detect any damage pieces.  

 



MODERNIZATION OF BO   KHOPOLI.

WZO

CONTRACTOR 68 CHIEF ENGINEER 

 

 

Arrangements shall be made for expeditious replacement of damaged pieces/parts. Materials found to be 

acceptable on inspection only shall be used. All exposed surfaces of section for ALUMINUM 

doors/windows/ventilators including beading and other accessories shall be anodised after fabrication, in a 

manner confirming to IS:1868-1968 and to approve finish. Anodic coating/ powder coating shall be 

mentioned in schedule of quantities under relavent items. 

 
ALUMINUM DOORS, WINDOWS AND VENTILATORS: 

 
ALUMINUM doors, windows and ventilators shall be manufactured from sturdy extruded sections of 

approved manufacture and shall be of ALUMINUM alloys as stated above. Contractor shall provide 

sturdy sections/members of the doors, windows and ventilators including combination of joints so as to 

withstand wind load of high intensity. The frame shall be square and corners of the frames being 

fabricated to true right angles. Both the fixed and opening frame shall be of sections which have been 

cut to length, mitred and techanically jointed and or electrically welded at corners as required for 

satisfactory performance. Sub-dividing bars shall be tenoned and riveted into the frames. All members 

shall be accurately machine milled and fitted to form hairline joints. The jointing accessories such as 

cleats, brackets etc., shall be of such, material as not to cause any bi-metallic action.All the sizes 

indicated in the tender as well as in the drawings for various windows, ventilators, doors etc., are to be 

considered as structural openings at work site. These opening sizes are to be physically measured and 

verified at the site by the Contractor before taking up the actual manufacture of various units. 

METHOD OF FIXING 
a) ALUMINUM doors, Windows and Ventilators in Brick Work and Concrete Work: ALUMINUM 

Windows, doors and ventilators shall be fixed to brick work by means of slotted steel adjustable 

lugs( natural finish), not less than 100mmx16mmx3mm with counter sunk galvanised machine 

screws and nuts 19x6.3mm and to concrete works by means of 45mmxNO10 galvanised wood 

screws. 

b) Fixing of Screws and Lugs: Outer frame shall be provided with fixing holes centrally in the web 

of the section at approved intervals any steel lugs coming in contact with ALUMINUM should be either 

galvanised or give one coat of bituminous paint. After fixing the frame in position and stated above 

the space between the concrete surface and the frame of doors/windows/ventilators shall be 

fresher grouted with cement mortar 1:4 so as to achieve absolute water tightness between the 

frame and the inside surface. 

Further all the vertical and horizontal members of doors, windows and ventilators etc., shall be 

provided with Neoprene weather stripping. The Contractor shall design fabricate and fix in position 

the doors, windows and ventilators in such a way that the water penetration is totally and effectively 

sealed and any dampness on the inner surfaces is completely eliminated. Further, to drain out any 

water falling on the members of the frame, a continuous drip- stip and necessary weep holes shall 

be provided. The shop drawing submitted by the contractor shall show method of sealing water 

penetration also. 
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The method of fixing the doors, windows and ventilators in position stated above shall generally be 

adopted by the Contractors and the members used in the manufacturing of units shall be so 

designed to suit the above method of fixing. However, the contractors are free to adopt any other 

equivalent method of fixing ALUMINUM doors, windows and ventilators, if the same is approved 

by Chief Engineer. The rate quoted shall include for the approved method of fixing. In no case 

door/windows and ventilators shall be allowed to be fixed over wooden runners. The doors, 

windows and ventilators should be designed not only for its strength, stability, stiffness against 

all odds, but for easy operation, water tightness easy replacement of glass and cleaning from in 

side. All screws used shall be of adequate size and shall cadmium plated brass. 

 
GLASS AND GLAZING 

Glass shall be of the type and quality specified in the schedule of quantities and as manufactured by 

approved manufacturer. 

Before installation of the glass, contractor shall ensure the following: 

a) All Glazing rebates shall be square, plumb, true in plane, clear, dry and free of dust. 

b) Glass edges shall be clear and cut to exact size, glass with chipped or damaged edges shall be 

rejected. 

c) Glass shall be set in glazing clips and so installed to achieve proper water tightness. 

d) Suitable PVC or Neoprene gaskets shall be used for fixing glass so as to prevent rattling. 

e)  BEADING: Beading shall be of ALUMINUM section and shall be snap on type having 

mitred corners either triangular or rectangular. 

f) Any hollow portion between the frame and the brick/concrete surfaces and the component parts of 

the frame shall be filled up with suitable mastic/cement and sand fillet as per I.S Specifications and 

rates quoted shall include for the same. 

g) On completion of the job, all glasses shall be thoroughly cleaned and free from dirt, putty or other 

adhering material. 

h) Wastage in cutting of glass , shall be to contractor’s account, Frosted/ground glass shall be set with 

smooth surface outside. 

  Contractors shall submit the detailed drawing showing the various members of ALUMINUM 

doors, windows and ventilators which they propose to use, along with their filled in tender. 

 
The members proposed to be provided by the Contractors for ALUMINUM doors, windows, ventilators shall 

be of approved quality and sturdy to withstand the wind pressure of high intensity and day to day 
handling and shall be free from ratting, leakage etc.. If required, Contractor shall furnish the detailed 
design calculations to substantiate the sturdiness of each door , window and ventilator. In case , any 
modifications in sizes, thickness and weight are required to any members of doors windows and 
ventilators, same shall be carried out by the Contractor and suitable adjustment shall be made on the 
basis of relevant tender items. 

 
The Chief Engineer reserves the right to delete any or all items of this trade and allot the Work under this 
head to any specialised agency/agencies. No claim whatsoever shall be entertained on this account. 
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MODE OF MEASUREMENTS: ALUMINUM doors, windows and ventilators shall be measured in 
sq.mts. Clear area over one face inclusive of external frame shall be measured. Any fixture or 

projections embedded in Concrete/masonry work shall not be measured. Rate shall include for fittings 

and fixtures shown on the shop drawings approved by the Chief engineer 

 
HARDWARE: Rate for ALUMINUM doors, windows and ventilators shall include for supplying and 

fixing hardware. Hardware shall be of best quality extruded section and shall be of 

ALUMINUM. Hinges shall be of heavy pattern with stainless steel pins and stainless steel washers. 

Contractor’s rates shall include rates for necessary screws, bolts and other devices for a neat and 

secure hardware arrangement. The bolts and screws etc,. shall be of cadmium plated brass of required 

size to secure and permanently fix the hardware in place. No steel or iron screws shall be used. Samples 

of different items of hardware including screws shall be submitted along with the sample of 

doors/windows/ventilators for approval. Contractors shall be responsible for the proper working of all 

hardware for a period of one year from the date of virtual completion. 

 
 
RATE TO INCLUDE: Apart from other factors maintained elsewhere in this tender document, rates for the items 

of supplying and fixing ALUMINUM doors, windows and ventilators shall also include for the following: 

a) All materials and labour required for supplying and fixing in position approved anodized 

ALUMINUM doors, windows and ventilators as described in the trade at site work. 

b) After the shop drawing are approved, the contractor shall apply one sample each of door, window 

and ventilator with hardware etc.. for approval as directed. 

c) Supply and fixing in position glass of specified thickness, type and quality along with putty, glazing 

clips and ALUMINUM beadings of required section. 

d) All accessories, for fixing doors, windows and ventilators to concrete/masonry surface as 

described in the trade. 

e) Filling sealants as per details to ensure water tightness. All the sealants must be 

permanently resilient and of non- bleeding nature. 

f) Protecting the surface and edges around doors, windows and ventilators from any damage while 

fixing doors, windows and ventilators. 

g) Removing all protective coverings and cleaning the door, window and ventilator frames. 

h) Neoprene/PVC weathering strips required. 

i) Drip strip to drain out water falling on the members of the frame. 

j) Pressure grouting in Cement mortar 1:4 the space between the concrete surface and frame of window 

and ventilators. 

k) PVC or rubber gaskets for fixing glass. 

l) Cadmium plated brass screws wherever required. 

m) Galvanised/ALUMINUM channels pieces, coach screws, rawl plugs etc. of required size and 

member for fixing door, window and ventilator frames in position. 

n) Necessary scaffolding/cradle for erection of ALUMINUM doors, windows and ventilators in 

position. 
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o) Rates for sliding windows and ventilators to include for adequate arrangements for draining out water 

collected in the channel of the water frame. 

p) All rates quoted in the trade shall include for supplying and fixing. 
 

q) Swing door shutters shall include for double action oil check floor springs of approved make and size 

including embedding the floor springs in the flooring and making good the same. 

r) For all window and ventilator openings, contractor shall prepare MS retrievable template frames 

with necessary tolerance for obtaining the correct dimensions of openings in concrete/brick 

masonry works. 

s) ALUMINUM hardware, all necessary fixtures and accessories. 

t) Suitable metallic clamps at every joint of the outer frame. 

OVERALL SIZES OF ALUMINUM DOORS, WINDOWS AND VENTILATORS: 

Size of doors, windows and ventilators in the tender shall be considered as approximate. These sizes are 

likely to reduce by about 40mm to 50mm due to T.W surrounds to be provided in the opening. 

Contractor shall therefore, verify all sizes at site before manufacturing. Payment shall be based on the 

actual size provided. 

 
SIZES OF ALUMINUM SECTIONS AND WEIGHTS OF EACH UNIT: Contractor shall 

note that sizes and minimum weights of each unit of doors, windows and ventilators have been given LIC 
in relevant tender items. These shall be considered as overall guidelines for arriving at the proposed 
actual unit weight of each door/window/ventilator and also to help contractors for choosing the various 
sections for the different members of each unit of doors, windows and ventilators. Contractor shall 
however, submit his own design and drawings giving details of sizes and weights of all sections for 
each type of door, window and ventilator etc., as also actual weight per unit as proposed by them. 

 
Contractors are particularly requested to ensure that their design is as economical as possible consistent 
with performance requirements as stated in the tender. 

 
VARIATION OF WEIGHTS: Minimum weight of each unit of ALUMINUM doors, windows 

and ventilators is given by LIC in relevant tender items. Contractor shall quote his rates for doors, 
windows and ventilators whose actual weight per unit as proposed by them shall be with plus orminus 5% 
of minimum weight of each unit as specified by LIC in relevant tender items. 
In case of variation in the weight per unit (exclusive of glass, hardware and fittings but inclusive of 
beading if any) as per finally approved shop drawings beyond the variation limit of plus or minus 5% 
from the contractor’s actual weight per unit submitted at the time of shop drawings, suitable adjustment 
shall be made on the basis of relevant items provided in the bill of quantities for this purpose( based on 
rate per kg of ALUMINUM inclusive of anodizing/powder coating etc.) 

 
 

SIDE HUNG AND TOP HUNG WINDOWS/VENTILATORS: The ALUMINUM hinges for 
side hung and top hung windows/ventilators shall be fabricated out of extruded sections confirming to IS 
designations HE10WP or HE30WP of IS:733-1956. Specifications for wrought ALUMINUM and 
ALUMINUM alloys, bars, rods and sections(for general engineering purposes) 

 
CENTRE-HUNG VENTILATORS: Centre-hung ventilators shall be hung on two pairs of cup pivots 
of ALUMINUM alloy to IS Designation NS-4 of IS:737-1955 specification for wrought ALUMINUM 
alloys, sheet and strip( for general engineering purpose) and riveted to the inner andouter frames of the 
ventilator to permit the ventilator to swing to an angle of approximately 85 degrees. The opening 
portion of the ventilator shall be so balanced that it remains open at any desired angle under normal 
weather condition. 
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SPECIFICATION FOR ELECTRICAL INSTALLATION, FIRE ALARM AND DETECTION 

SYSTEM, AND AIR CONDITIONING DATA CABLING SUBJECT TO THE GENERAL 

CONDITIONS OF CONTRACT IN FORCE 

 
 

All electrical work shall be carried out through experienced agency who has valid electrical 

contractor license. Contractor has to apply for the approval from LIC of India to engaging 

agency for Electrical installation work. The consent letter from Electrical agency for carrying 

out the above work, copy of Electrical license and experience certificates (if required) is to be 

submitted along with above application before commencement of work. 

 

TECHNICAL DETAILS & SPECIFICATIONS 

(1) The electric power will be received and distributed in a building, through following 
means:- 

 
(i) Cabling and switchgear to receive power. 

The building is divided into convenient number of parts, each part served by a rising 
main system to distribute power vertically/horizontally. 

 
(ii). Power flows from rising main through tap-off box to floor main board to final DBs and then 

to wiring. 
 

(iii) Dedicated circuit for different loads such as lighting, HVAC, power plug loads shall be 
provided, wherever possible. 

 
(iv) Rising main, which takes care of general lighting and power outlet load of the building, 

should have independent cables for lighting as well as power, wherever possible. Other 
loads like lifts, water pump sets, other motor loads are fed by independent cables of 
suitable capacity fed from properly designed essential/ non- essential LT power panels with 
suitably designed switchgear having necessary control and safely features. 

 
(v) Therefore the distribution/wiring system essentially consists of provision of cables, 

switchgear, rising main, bus-ducting, earthing, laying of pipes/ conduits etc. (in surface or 
recess) based on proper detailed designing to decide on various sizes/ capacities of these 
components and various controls and safeties involved, to provide an efficient, reliable, 
safe and adequate electrical distribution and wiring system. 

 
 

2. System of Distribution and Wiring 
 

(i) The wiring shall be done from a distribution system through main and/or branch distribution boards. 
The system design and location of boards will be properly worked out. 

 
(ii) Each main distribution board and branch distribution board shall be controlled by 

an incoming circuit breaker. Each outgoing circuit shall be controlled by a circuit breaker. 
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(iii.) DBs shall be separate for light and power. 
 

(iv) Only MCCB/MCB/ type DBs shall be used. Rewirable type fuses shall not be used. 
 

(v) Deleted. 
 

(vi) Power’ wiring shall be kept separate and distinct from light wiring, from the level of 
circuits, i.e., beyond the branch distribution boards. Conduits for light/power wiring shall 
be separate. 

 
(vii).Essential/non-essential/UPS distribution each will have a completely independent and 

separate distribution system starting from the main, switchboard up to final wiring for each 
system. As for example, conduit carrying non-essential wiring shall not have essential or 
UPS wiring. Wiring for essential and UPS supply will have their own conduit system. No 
mixing of wiring is allowed. 

 
(viii) Generally, no switchboard will have more than one source of incoming supply. More 

than one incoming supply will be allowed only at main board with proper safety and 
interlocking so that only one source can be switched on at a time. 

 
(ix) Each MDB/DB/Switch Board will have reasonable spare outgoing ways for future 

expansion. 
 

(x) Balancing of 3-phase circuit shall be done 
 
 

3. Wiring 
 

Submain and Circuit Wiring 
 

(a) Submain Wiring : Submain wiring shall mean the wiring from one main/distribution switchboard to 
another. 

(b) Circuit Wiring : Circuit wiring shall mean the wiring from the distribution board to the 1st 
tapping point inside the switch box, from where point wiring starts. 

 
Deleted. 
Measurement of other Wiring Work 

 
Other types of wiring shall be measured separately on linear basis along the run of wiring depending on 
the actual number and sizes of wires run. 

 
Point Wiring 

 

Definitions 
 

A point (other than socket outlet point) shall include all work necessary in complete wiring to 
the following outlets from the controlling switch or MCB. 

(a) Ceiling rose or connector (in the case of points for ceiling/exhaust fan points, 
prewired light fittings, and call bells). 

(b) Ceiling rose (in case of pendants except stiff pendants). 
(c) Back plate (in the case of stiff pendants). 
(d) Lamp holder (in the case of goose neck type wall brackets, batten holders and fittings which are not 

prewired). 
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Scope 

Following shall be deemed to be included in point wiring: 

(a) Conduit/channel as the case may be, accessories for the same and wiring cable between the 
switch box and the point outlet, loop protective earthing of each fan/ light fixture. 

(b) All fixing accessories such as clips, screws, Phil plug, rawl plug etc. as required. 

(c) Metal or PVC switch boxes for control switches, regulators, sockets etc, recessed or surface 
type, and phenolic laminated sheet covers over the same. 

(d) Outlet boxes, junction boxes, pull-through boxes etc. but excluding metal boxes if any, 
provided with switchboards for loose wires/conduit terminations. 

(e) Control switch or MCB, as specified. 

(f) 3 pin or 6 pin socket, ceiling rose or connector as required. (2 pin and 5 pin socket outlet shall 
not be permitted.) 

(g) Connections to ceiling rose, connector, socket outlet, lamp holder, switch etc. 

(h) Bushed conduit or porcelain tubing where wiring cables pass through wall etc. 
(Note: In areas where false ceiling are provided, termination of wires should be at the fittings. 

Flexible conduits from ceiling junction box to the fittings shall be provided duly coupled at both ends. 
This shall be included within the scope of point wiring.) 

(i) Interconnecting wiring between switches within the switch box on the same circuit. 

Measurement 

(a) Point Wiring (other than socket outlet points) 

(i) Unless and otherwise specified, there shall be no linear measurement for point wiring for light 
points, fan points, exhaust fan points and call bell points. 

These shall be measured on unit basis by counting. 
DELETED 

Point Wiring for Socket Outlet Points 

(i) Unless and otherwise specified, there shall be no linear measurement 

for light plug (6 A) point and point wiring and on board plug point or as specified in the tender schedule 
documents. 

(ii) The power point outlet may be 16 A/6 A six pin socket outlet, where so specified in the 
tender documents. 

Group Control Point Wiring 

(i) In the case of points with more than one point controlled by the same switch, such points shall 
be measured as per tender schedule documents. 

(ii) No recovery shall be made for non-provision of more than one switch in such cases. 
Twin Control Light Point Wiring 

(i) A light point controlled by two numbers of two way switches shall be measured as two points 
from the fitting to the switches on either side and classified according to tender schedule. 

(ii) No recovery shall be made for non-provision of more than one ceiling rose or connector in 
such cases. 
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Wiring System 

(i) Wiring shall be done only by the looping system. Phase/live conductors shall be looped at the 
switch box. For point wiring, neutral wire/earth wire looping for the 1st point shall be done in the 
switch box; and neutral/earth looping of subsequent points will be made from point outlets. 

(ii) In wiring, no joints in wiring will be permitted any where, except in switch box or point 
outlets, where jointing of wires will be allowed with use of suitable connector. 

(iii) The wiring throughout the installation shall be such that there is no break in the neutral wire 
except in the form of linked switchgear. 

(iv) Light, fans and call bells shall be wired in the ‘lighting’ circuits. 15A/16A socket outlets 
and other power outlets shall be wired in the ‘power’ circuits. 5A/6A socket outlets shall also be wired in 
the ‘power’ circuit both in residential as well as non-residential buildings. 

(v) Colour Coding 

Following colour coding shall be followed in wiring: Phase : Red/Yellow/Blue.(Three phase 

wiring) Live : Red (Single phase  wiring) 

Neutral : Black         Earth: Yellow/Green. 

(vi) Termination of Circuit into Switchboard 

Circuit will consist of phase/neutral/earth wire. Circuit will terminate in a switch board (first 
tapping point, where from point wiring starts) in following manner: 

Phase wire terminated in phase connector. Neutral wire terminated in neutral connector. Earth 

wire terminated in earth connector. The switchboard will have phase, neutral and earth 

terminal connector blocks to receive phase/ neutral/ earth wire. 

Run of Wiring 

(i) The type of wiring shall be as specified in the tender documents namely, surface 
conduit/recessed conduit, steel/PVC, channel. 

(ii) Surface wiring shall run as far as possible along the walls and ceiling, so as to be easily 
accessible for inspection. 

(iii) Above false ceiling, Wiring will be done in recessed conduit or surface steel conduit. 

(iv) In recessed conduit system, routes of conduit will be planned, so that various inspection 
boxes provided don’t present a shabby look. Such boxes can be provided 5 mm above plaster level, and 
they can be covered with plaster of paris with marking of junction boxes. 

(v) Where number of electrical services like electrical wiring, telephone wiring, computer 
cabling, pass through corridors, it may be proper to plan such service with properly designed 
ALUMINUM/PVC channels duly covered by a false ceiling, so that subsequently such service can be 
maintained and additional cables can be provided. 

(vi) Generally conduits for wiring will not be taken in floor slabs. When it is unavoidable special 
precaution to be taken to provide floor channels with provision for safety and maintenance. Alternatively 
false flooring can be provided. 
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Passing through Walls or Floors 

(i) When wiring cables are to pass through a wall, these shall be taken through a 
protection (steel/ PVC) pipe   or porcelain tube of suitable size such that they pass through 
in a straight line without twist or cross in them on either porcelain, PVC or other approved 
material. 

(ii) All floor openings for carrying any wiring shall be suitably sealed after installation. 

Joints in Wiring 

(i) No bare conductor in phase and/or neutral or twisted joints in phase, neutral, and/ or 
protective conductors in wiring shall be permitted. 

 
(ii) There shall be no joints in the through-runs of cables. If the length of final circuit or submain 

is more than the length of a standard coil, thus necessitating a through joint, such joints shall be made by 
means of approved mechanical connectors in suitable junction boxes. 

(iii) Termination of multistranded conductors shall be done using suitable crimping type 
thimbles. 

 
Ratings of Outlets 

 

(i) Incandescent lamps in residential and non-residential buildings shall be rated at 60W and 
100W respectively. 

(ii) Ceiling fans shall be rated at 60W. Exhaust fans, fluorescent tubes, compact fluorescent 
tubes, HPMV lamps, HPSV lamps etc. shall be rated according to their capacity. Control gear loses shall 
be also considered as applicable. 

(iii) 6A and 16A socket outlet points shall be rated at 100W and 1000W respectively, unless the 
actual values of loads are specified. 

Capacity of Circuits 

(i) Lighting circuit shall feed light/fan/ call bell points. Each circuit shall not have more than 800 
Watt connected load or more than 10 points whichever is less. However,in case of CFL/LED 
FITTINGS points where load per point may be less, number of points may be suitably increased. 

(ii) Power circuit in non-residential building will have only one outlet per circuit. 

(iii) Load more than 1 KW shall be controlled by suitably rated MCB and cable size shall be 
decided as per calculations. 

(iv) Power Wiring with Bus Trunking 

It is permitted to meet large-scale power requirement in a hall, or floor, with use of single 
phase or 3 phase bus bars running inside a metal enclosure. 
This will be provided with careful design and use of factory fabricated bus- trunking of reputed make, 
conforming to relevant BIS standards and with standard accessories like End feed unit, tap off with 
necessary safety features like over current, short-circuit and earth fault protection. Such trunking will be 
of specified breaking KA rating. 

Socket Outlets 

(i) Socket outlets modular type shall be 6A 3/5 pin, 16 Amp 3/5 pin or 16/6 Amp 6 pin. The third 
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pin shall be connected to earth through protective (loop earthing conductor) 

(ii) Conductors connecting electrical appliances with socket outlets shall be of flexible type 
with an earthing conductor for connection to the earth terminal of plug and the metallic body of the 
electrical appliance. 
 

(iii) Sockets for the power outlets of rating above 1KW shall be of industrial type with 
associated plug top and controlling MCB OR as per tender schedule. 

(iv) Where specified, shutter type (interlocking type) of sockets shall be used 

(v) Every socket outlet shall be controlled by a switch or MCB, as specified. The control 

switch/MCB shall be connected on the ‘live’ side of the line. 

(vi) 5A/6A and 15A/16A socket outlets shall be installed at the following positions, unless 

otherwise specified. 

(a) Non-residential buildings – 23 cm above floor level. 

(b) Kitchen/Canteen – 23 cm above working platform and away from the likely positions of 

stove and sink. 

(c) Bathroom – No socket outlet is permitted for connecting a portable appliance thereto. MCB/IC 
switch may be provided above 2 m for fixed appliances, and at least 1 m away from shower. 

(vii) Unless and otherwise specified, the control switches for the 6A and 16A socket outlets shall 
be kept along with the socket outlets. 

 
Cables : All cables including flexible cables shall be ISI approved and confirming the ISI 

specifications. 

(i) Copper conductor cable only will be used for submain/ circuit/ point wiring. 
(ii) Minimum size of wiring: 

Light Wiring : 1.5 sqmm 

Power Wiring : 4 sqmm 

Power circuit rated : More than 1 KW , Size as per calculation 

(iii) Insulation : Copper conductor cable shall be PVC insulated conforming to BIS Specification. 

iv. Multi stranded : Cables are permitted to be used. 
 

Flexible Cable 

(i) Conductor of flexible cables shall be of copper. The cross sectional area of conductor for 
flexible cable shall be as per design. 

(ii) Only 3 core flexible cables shall be used for connecting single-phase appliances. 

(iii) Unless the flexible cables are mechanically protected by armour, or tough rubber, or PVC 
sheath, these shall not be used in workshops and other places where they are liable to mechanical 
damage. 
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(iv) Flexible cable connection to bell push from ceiling rose shall be taken through steel 
conduit/metallic casing and capping. 

Wiring Accessories 

(a) Control Switches for Point 

(i) Control switches (single pole switch) carrying not more than 16A shall be modular type. The 

switch shall be ‘On’ when the knob is down. 

(ii) DELETED. 

(iii) It is recommended to provide double pole MCB in proper enclosure as power outlet for 
window type AC units, geysers etc. 

(b) Switch Box 

(i) Switch box shall be hot dip galvanized, factory fabricated, suitable in sizefor surface/ recess 

mounting and suitable in size for accommodating the required number of switches and accessories (where 

required to be used for applications other then modular switches/ sockets). 

 
II) Switch box also can be of non-metallic material. The technical sanctioning authority will approve 

specified makes of reputed quality and specifications. 

(c) Switch Box Covers (for application other than modular type) 

Phenolic laminated sheets of approved shade shall be used for switch box covers.These shall be of 

3 mm thick synthetic phenolic resin bonded laminated sheet as base material and conforming to grade P- 

I of IS 2036 : 1974. 

(d) Ceiling Rose 

(i) A ceiling rose shall not be used on a circuit, the voltage of which normally exceeds 
250V. 

(ii) Only one flexible cord shall be connected to a ceiling rose. Specially designed ceiling 
roses shall be used for multiple pendants. 

III.)A ceiling rose shall not embody fuse terminal as an integral part of it. 

(e) Lamp Holders 

(i)Lamp holders may be batten, angle, pendant or bracket holder type as required. The holder 
shall be made of brass and shall be rigid enough to maintain shape on application of a nominal 
external pressure. 

There should be sufficient threading for fixing the base to the lamp holder part so that they do not open 

out during attention to the lamp or shade. 

ii.)Lamp holders for use on brackets and the like shall have not less than 
 cm nipple, and all those for use with flexible pendant shall be provided with cord grips. 

 
iii.)All lamp holders shall be provided with shade carriers. 
 
 



MODERNIZATION OF BO   KHOPOLI.

WZO

CONTRACTOR 79 CHIEF ENGINEER 

 

 

iv) Where center contact Edison Screw lamp holders are used, the outer or screw contact shall be 
connected to the ‘middle wire’, or the neutral conductor of the circuit. 

(f) Fittings 

Types : The type of fittings shall be as specified in tender documents. 

Indoor Type Fittings 

(i)Where conductors are required to be drawn through tube or channel leading to the fitting, the 
tube or channel must be free from sharp angles or projecting edge, and of such size as will enable them to 
be wired with the conductors used for the final circuit without removing the braiding or sheathing. As 
faras possible all such tubes or channels should be of sufficient size to permit looping back. 

ii) Wires used within prewired fittings shall be flexible with PVC insulation and copper 
conductors. The leads shall be terminated on built-in-terminal block, ceiling rose or connector, as 
required. 

iii) Fittings shall be installed such that the lamp is at a height of 2.4m above floor level, unless 

otherwise directed by the Engineer-in-charge. 

Attachment of Fittings and Accessories 

(a) Conduit Wiring System 

(i) All accessories like switches, socket outlets, call bell pushes and regulators shall be fixed in 
flush pattern inside the switch/regulator boxes. Accessories like ceiling roses, brackets, batten holders 
etc. shall be fixed on outlet boxes. The fan regulators may also be fixed on outlet boxes, if so directed 
by the Engineer-in-charge. 

ii)ALUMINUM alloy or cadmium plated iron screws shall be used to fix the accessories to 
their bases. 
iii) The switch box/regulator box shall normally be mounted with their bottom 1.25 m from 

floor level, unless otherwise directed by the Engineer-in- charge. 

(b) Fixing to Walls and Ceiling 

(i) Wooden plugs for fixing to wall/ceiling will not be allowed. Fixing will be done with the 
help of PVC sleeves/Rowel plugs/ dash fasteners as required. 

(ii) Drilling of holes shall be done by drilling machines only. No manual drilling of hole 
will be allowed. 

Fans, Regulators and Clamps 

(a) Ceiling Fans 

(i) Ceiling fans including their suspension shall conform to relevant Indian Standards. 
(ii) The capacity of a ceiling fan to meet the requirement of a room with the longer dimension D 
meters should be about 55 D m3/min. 

(iii) The height of fan blades above the floor should be (3H + W)/4, where H is the height of 
the room, and W is the height of the work plane. 

(iv) The minimum distance between fan blades and the ceiling should be about 0.3 meters. 
(v) When actual ventilated zone does not cover the entire room area, then optimum size of 

ceiling fan should be chosen based on the actual usable area of the room, rather than the total 
floor area of the room. 
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(vi) Step Type Electronic regulators should be used instead of resistance type regulators for 
controlling speed of fans. 

(vii) All ceiling fans shall be wired to ceiling roses or to special connector boxes,and suspended 
from hooks or shackles, with insulators between hooks andsuspension rods. There shall be no 
joint in the suspension rod. 

(viii) For wooden or steel joists and beams, the suspension shall consist of GI flat of size not less 
than 40 mm x 6 mm, secured on the sides of the joistsor beams by means of two coach 
screws of size not less than 5 cm for each flat. Where there is space above the beam, a 
through-bolt of size not less than 1.5 cm dia, shall be placed above the beam from which the 
flats are suspended. In the latter case, the flats shall be secured from movements by means of 
another bolt and nut at the bottom of the beam. A hook consisting of MS rod of size not 
less than 
1.5 cm dia shall be inserted between the MS flat through oval holes on their sides. 
Alternatively, the flats may be bent inwards to hold tightly between them by means of a bolt 
and nut, a hook of ‘S’ form. 

(ix) In the case of ‘I’ beams, flats shall be shaped suitably to catch the flanges and shall be held 
together by means of a long bolt and nut. 

(x) For concrete roofs, a 12 mm dia. MS rod in the shape of ‘U’ with their vertical legs bent 
horizontally at the top at least 19 cm on either side, and bound to the top reinforcement of the roof. 

(xi) In buildings with concrete roofs having a low ceiling height, where the fan clamp mentioned 
under sub-clause (v) above cannot be used, or wherever specified, recessed type fan clamp inside metallic 
box, 

(xii) Canopies on top of suspension rod shall effectively hide the suspension. 
(xv) The leading in wire shall be of nominal cross sectional area not less than 1.5 sq. mm. and 

shall be protected from abrasion. 
(xvi) Unless otherwise specified, all ceiling fans shall be hung 2.75 m above the floor. 
(xvii) In the case of measurement of extra down rod for ceiling fan including wiring, the same 

shall be measured in units of 10 cm. Any length less than 5 cm shall be ignored. 
(xviii) The wiring of extra down rod shall be paid as supplying and drawing cable in existing 

conduit. 
 

(b) Exhaust Fans 

(i) Exhaust fans shall conform to relevant Indian Standards. 

(ii) Exhaust fans shall be erected at the places indicated by the Engineer- in-charge. For fixing an 

exhaust fan, a circular opening shall be provided inthe wall to suit the size of the frame, which shall be 

fixed by means of rag bolts embedded in the wall. The hole shall be neatly plastered to the original finish 

of the wall. The exhaust fan shall be connected to the exhaust fan point, which shall be wired as near to 

the opening as possible, by means of a flexible cord, care being taken to see that the blades rotate in the 

proper direction. 

iii )Exhaust fans for installation in corrosive atmosphere, shall be painted with special PVC paint 

or chlorinated rubber paint. 

Installation of exhaust fans in kitchens, dark rooms and such other special locations need careful 

consideration; any special provisions needed shall be specified. 
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(c) Regulators 

The metallic body of regulators of ceiling fans/exhaust fans shall be connected to earth by 
protective conductor. 

 
Marking of Switch Boards 

(i) Marking of each Main Board 

Each main board/submain board shall be marked indicating rating of each incoming/outgoing 

switch and the details of load/area it feeds. Detail/size of incoming and outgoing cable also shall be 

marked indicating from where the incoming cable has originated. 

(ii) Marking of Distribution Board 

Each Distribution Board shall be marked indicating detail of incoming switch (Size of cable and 
from where it is fed) and marking of each outgoing MCB indicating the area it feeds. Suitable marking 
sticker will be suitably fixed to indicate such details. 

(iii) Marking of Power/Light DBs 

Power/light DBs shall be marked ‘P’ and ‘L’ respectively. 

(iv) Marking for Non-essential/Essential/UPS/Switch Boards 

Each switchboard shall be marked essential/non-essential/UPS to indicate the nature of such 
switchboards. 

(vi) Marking of Main Earthing Terminal 

Main earthing terminals in main/submain switchboard shall be 

permanently marked, as “Safety Earth – Don’t Remove”. 

LT Distribution Switchgear 

Only following type switchboards will be used: 
  Main/Submain switchboard of cubicle type or as per tender schedule. 

(a) DBs – Conventional DBs of reputed makes can also be used with the approval of technical 
sanctioning authority in addition to prewired DB or as per tender schedule. 

 
Location of Switchboards 

(i) Switchboards are to be located in common areas like corridors, lobby etc. and not to be 
located in locked room. 

(ii) Switchboard shall be located only in dry situation and in well-ventilated space.They shall not 
be placed in the vicinity of storage battery or exposed to chemical fume. 

(iii) Switchboards shall not be erected above gas stove, or sinks or within 
2.5 meter of any washing unit in washing rooms of launderings or in the bath rooms, toilets, or kitchen. 

(iv) As far as possible main boards shall not be located in basement. Such main boards can be 
located in ground floor. 

(v) It is preferable to locate floor main boards in rising main shafts of adequate size, with steel 
doors (having ventilation) or in suitable room. 

(vi) Similarly DBs can be in suitable nitches in corridor walls having doors. 
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(vii) Locating main boards under staircase or standing open in corridor is not a desirable practice, 
besides being highly unaesthetic. 

(viii) The main switchboard, which receives power to the building, should be invariably located 
in a switch room, having round the clock access, for emergency attendance to the switchboard. 

Note : 
 

(1) The installations shall generally be carried out in conformity with the Code of Practice for 
electrical wiring installation (system voltage not exceeding 650V) viz., I.S. 732: 1963 or the latest 
revision thereof. 

(2) Definitions: As given in I.S. Code of Practice shall apply. 
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ELECTRICAL INSTALLATIONS 
 

CONCEALED CONDUITS IN SLAB/WALL, COLUMNS ETC. FOR, ELECTRICAL MAIN / SUB 

MAINS/POINT WIRING ETC. 
 

It is necessary to lay, conduits for concealed runs of electrical mains/sub mains/point wiring etc. so that 
concreting work may not be held up. Schedule of items giving the approximate scope of work is given 
below, which the Main Building Contractor shall arrange to bring quantity of conduits, junction boxes, 
etc. on site and carry out work in coordination with civil works so that conduit work is not heldup. 
Specifications for the conduit pipe system will be as under : 

 
1. 25mm/20mm dia Heavy gauge PVC FRLS conduit and its accessories. 
2. Special deep junction boxes minimum 63mm deep. 
3. The rectangular shaped junction boxes shall be made out of 16 gauge M.S . Sheets and painted with 

two coats of ready mixed oil paint of approved shade over a coat of zinc cromium primer. The box 
should have a cover of 16 gauge, which can be fixed to the box with screws. Suitable tapped holes 
shall be provided in corners of the box. 

4. Make of conduits to be used shall be manufactured by one of the manufacturer/s as per the list 
attached. 

5. Items which are incorporated in the works but are not functional because of chokage, non- 
traceability, poor workmanship, etc. will not be measured and will not be paid in the running 
accounts bills. 

 
6. Installation of Conduit : 

 
All conduits including bends, unions, junction boxes, etc. shall be cleaned before they are fixed 
in position. Conduits which are to be taken in the ceiling slab shall be laid on the prepared 
shuttering work of the ceiling slab before Concrete in poured. The conduits shall be properly 
tied to the reinforcement. 

 
Conduits shall be concealed wherever specified in ceiling, walls, etc. as required. The conduits shall 
be laid in ceiling slab before pouring of Concrete. Care shall be taken to ensure that conduits are not 
displaced during the process of pouring and consolidating the concrete. 

 
The following precautions shall be observed while installing the conduits: 

 
a) As far as possible bending shall be done at site in a workman like manner. 
b) Where a number of conduits converge, a large M.S.box shall be used to avoid crossing of conduits. 

Where conduits are installed in straight runs, draw boxes will be provided at centres not greater than 
15 metres on straight runs and at every change in direction. No boxes will be provided in voids 
where access cannot be readily obtained. 

 
The rate for rigid P.V.C conduit sleeves shall  include  for  recesses  and holes etc. in brick work for 
electrical conduits as shown on drawings and as directed on site and making good the same. 

 
7. Conduits at beam/slab bottom shall be identified/ cleared, with appropriate size of GI wire inside and 

outside of conduit and provision is to be made to continue the conduit downward upto the switch board 
for termination. 

8. The contractors are advised to note that before the plastering work is taken up the concealing of the 
vertical conduits is to be carried out to avoid unnecessary breaking of the walls at a later date. All 
vertical conduit drops that are to be concealed in walls/beams/columns are to be 
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carried out before casting/plastering by switch board/power plug boards etc. as per the relevant schedule 
of item of works. 

 
 

ELECTRICAL INSTALLATION WORK 
 

1. The quantities indicated in the schedule of quantities are only provisional and payment will be made 
only as per actuals as ascertained by joint measurements. 

 
2. Deleted. 

 
3. Earthing  from   D.B.   to   switch   Board   and   from   thereon   to   the   5   Amps   and 15 Amps 

pin socket points is to be extended and the same is mentioned the schedule. For light and fan points 
also earthing has to be extended a indicated in the Schedule and nothing extra will be paid for this 
work. 

 
4. During execution of the electrical, Fire , Data, AC works like lying the conduit, AC drain pipe, 

Cables, Distribution board, point wiring, fire alarm & PA work etc, cutting and chasing of wall 
/flooring is to done carefully and has to be restricted to the minimum and the rates quoted for the 
respective items of work should include for patch – filling, plastered and finishing, including 
painting to match the colour of wall & flooring, if required. 

 
5. Jumper holes for taking the wiring from one room to the other are to be made to the exact 

requirement and PVC sleeves of required size are to be provided for crossing the brick work and 
nothing extra will be paid for this work. 

 

6. It is the responsibility of the contractor to prepare the necessary drawings, test 
reports, etc., that are to be submitted to the Local Electricity Board if required. 

 
7. The contractor has to sign the declaration given below, agreeing to execute the service 

connection works at the standard schedule rates of the Local Electricity Board. 
 

8. If the contractors have to offer any suggestion or if their rates are based on any presumption, not 
spelt out specifically anywhere in the tender documents they should necessarily make a suitable 
mention about the same, while forwarding the tender. Any such statement, after submission of the 
tender, will not be entertained. 

 
9. All necessary electrical layout/fitting fixture layout/Telephone & Data cable 

network/,Fire Alarm layout etc shall be got approved from LICI before execution of 
work. 

 
10. As built drawing layout of electrical, telephone, data cabling , Fire Alarm and all other services 

shall be submitted to LICI after execution work 
 

11. Manufactures certificate/Guarantee or Warrantee certificate/ Manual of Electrical installation shall 
be produced as desired by LICI. 

 
12. For structural cabling work, Fire alarm work & Public address system the experienced agency has 

to be engaged. Approval of agency to be obtained from LICI before execution of work. 
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TECHNICAL DETAILS : 

 
T.D.1 

 
All items of works are to be carried out strictly as per I.E.rules1958I.S.732,I.S.3043/1966 or their latest 

version. In case the tenderer observes any deviation in the provision made in the schedule of works, vis-a-vis 
provision of the above given publications he is advised to ;bring it out clearly while making his offer. 

 
T.D.2 

 
a) Rewirable switch fuse units beyond 63 amps will not be accepted. 

 
b) Installation: Rates quoted by the tenderer should include for the following works unless stated otherwise. 

 
i) Installation of switches on slotted angle iron frame work of adequate section. The main panel board is to be 

installed on the floor with adequate supports from wall at the back to make the entire arrangement 
adequately sturdy 

 
ii) Connecting the main switch with meter, busbar distribution board with adequate length and section of PVC 

insulated leads in MS conduits or flexible conduits as per requirement of site or as per tender schedule. 
 

iii) Labelling of the switches to indicate clearly the areas or the load being controlled by them. 
 

iv)  Connecting the earth wire run along with mains/cables etc. to the earth link by providing a suitable 
socket etc. 

 
c) BUSBAR; 

 
i) All busbars are to be made of tinned copper flats of given section, unless specified otherwise. 

 
ii) Unless specified otherwise all busbars are to be designed taking maximum current density as 800 amps. per 

sq. inch. Or as per tender schedule. 
 

iii) All busbars are to be covered with PVC sleeves of red, yellow,  blue and black colours  etc indicate various 
phases and neutral bar clearly. Alternatively, PVC insulation tape of the aforementioned  colours is to be  
used for  identification of phases and   neutral as  indicated above and required holes are to be drilled and 
brass bolts and nuts are to be provided for tapping connections as required. 

 
d) All locally fabricated elements of the main panel boards (such as angle iron frame work, busbar chamber, 

distribution board etc) should be provided  with  the final coat of  battleship grey synthetic enamel paint 
after erection and all switches, busbars, distribution boards provided to main panel boards are to be labelled. 

 
T.D 3 

 
a) Drawing showing details of installation indicating  very  clearly  the  sections  of slotted angle iron 

proposed to be used , the depth to which the members are to be grouted inside the wall, mode of their 
support at the floor level  including grouting inside the floor should be got approved by the contractor 
before actual execution of work. 
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b) The drawing showing the arrangement of the main distribution board, floor distribution boards showing 
the actual dimension of switch gears, busbar chambers, distribution boards etc. should be got approved by 
the contractor before fabrication. 

 
c) After execution of the work, the contractor has to submit  completion reports with drawings of the entire 

installation showing the manner in which the work has been actually carried out in triplicate  to  LIC of 
India.  This is in addition to the drawings   which   the   contractor   is required to submit with completion 
report/test reports as per the requirement  of the  local electric supply authority. 

 
d) It is the responsibility of the contractor to attend to the inspection of the installation if carried out by   the   

inspecting   authority of    the    state government as mentioned in TD 1 since the works are to be carried 
out strictly as per IE rules and relevant Indian Standard specifications, the defects indicated by the above 
given inspecting authority will have to be rectified by the contractor at no extra cost to LIC of India. 

 
e) It is responsibility of the contractor to obtain electrical service connection/ enhancement of load as the 

case may be to the premises. In case it is  observed that the contractor is lacking in efforts to obtain 
electrical service/ enhancement of load as the case may be to the premises the Chief Engineer at his 
discretion may impose liquidated   damages at   the rate   as   mentioned in the respective clause of the 
general conditions of contract for delay in availability of electrical service/ enhancement of load and 
consequent delay in commissioning of the installation. 

 
f) It will be the contractor's  responsibility  to check  the  concealed  conduit  work carried out by the 

building's contractor within a period of one month of taking over the electrical work at site and to certify 
that the concealed conduit work is in order . 

 
T.D 4: 

 
a) Insulated cables are to be laid on the walls, beams, ceilings etc. by providing plugs of well seasoned 

wood, cemented into the walls to within 6.5 mm of the surface. Within the electrical shaft, the cables are 
to be run on MS clamps made out of angle, channel or flat section of required thickness grouted in the 
wall securely. The cable trenches in the meter room in which the cables have been laid are to be filled up 
with sand. 

 
b) The under ground cables laid in the trenches are to be laid in suitable dia. Hume pipes at all road 

crossings. Cable in underground is to be laid with necessary excavation of trench of size 600 mm deep and 
450 mm width and refilling up to 80 mm of the trench with sand, laying the cable and covering the cable 
with bricks on the three sides and back filling the excavated materials and making good the same and 
consolidating the excavated area complete in all respects. 

 
c) All cable terminations inside switches, busbars, distribution and switch boards should be made in 

a workman like manner by providing sockets of suitable amperage, compression glands of suitable dia. 
porcelain connectors etc. as required. Rate quoted   should be inclusive of all these accessories and 
nothing extra will be considered on this account. 

 
d) Measurements for mains and cables will be taken as per  IS 5908-1979 or its latest version. 

 
T.D.5 

 
a) Earthing : The work of providing  earth electrode is  to be done strictly according to IS 3043-1966 or its 

latest version. 
 

1. G.I. PLATE EARTHING; 
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G.I. Plate of size 600 x 600 x 6.0 mm is to be burried 2.5 mtrs below ground level. Necessary watering 
arrangement with suitable size G.I pipe and funnel is to be made. 2runs of 8SWG bare copper wire from the 
bottom of the plate are to be taken out and terminated to the main panel board. 

 
Suitable size G.I protection pipe for GI earth flats is to be provided directly from the earth pit and upto 3 
mtrs height on wall and necessary masonry chamber with hinged type lockable cast iron inspection cover as 
per IS specification is to be provided. Necessary alternate layers of charcoal/coke and salt are to be 
provided. The earth stations are to be provided with minimum 
4.5 mtrs away from the foundation of the building. 

 
2. G.I. PIPE EARTHING; 

Same as above as in G I plate earthing but with 40 mm G.I. pipe of minimum, 4.50 mtr length. 
 

3. COPPER PLATE EARTHING; 
Same as above as in GI plate earthing but copper plate of size 600 mm x 600 mm x 3.0 mm ( without any 
joint) is to be used and 2runs of 8SWG bare copper wire from the bottom of the plate to be provided as 
specified in the schedule. 

 
b) For pump set  motors, pipe electrodes are  to be  provided whereas for   other electrical installation plate 

earthing can be provided unless stated otherwise. 
 

c) The work of provision of earth station should include in addition to provision of earth electrodes bringing 
the earth leads upto test terminal block installed  at a height of 2.75 mts from  ground level in case of 
lightning conductors.  The measurement  for earth leads if  included in the schedule of work and payable 
separately, the above measurement will be excluded from the separate measurement. 

d)  The earth resistance is to be tested with suitable earth megger and the earth electrodes are to be 
installed minimum 4.5 mtrs. away from the premises.. 

 
 

FIXING OF TUBE LIGHT FITTINGS; 

a) LED Tube light fittings on ceiling are to be fixed with suspension rods not exceeding 750 mm made out 
of minimum 16 gauge HGBE conduit of suitable size with necessary ball and sockets, chuck nuts etc. Ball 
and sockets are to be fixed to TW round blocks securely fixed on the ceiling. The down rods are to be 
painted with two coats of synthetic enamel paint of approved colour if required. 

 
b) Fittings on the wall are to be directly fixed on the TW  round blocks of suitable size as mentioned above. 

 
T.D. 7 DETAILS FOR FIXING DBs & SWITCH BOXES: 

 
Sl.No. Item Height in mm from 

F.F.L. to the bottom 
of the SB/DB 
(preferably as 
directed at site) 

If wall glazed tiles are 
used in walls 

1. Distribution works 1600  

2. Switch Box 1200  
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3. Power Plug box in bath room 1600 Clear 50mm above the wall 
glazed tiles levels 
whichever is higher is to 
be followed. 

4. Power Plug box for water 
cooler 

1200 -do- 

5. Independent Power Plug point 
box 

300 -do- 

6. Power Plug Box in kitchen 750 -do- 
7. Power Plug Box in Tea Room 750 -do- 
8. Exhaust Fan point 

(By the side of the window) 
1300 -do- 

 

The open end of the concealed conduit shall be closed with plastic plug and should flush with the plaster 
surface. 

 
Earth studs (screws) are to be provided in switch boxes on either side of the box for earthing. 
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TECHNICAL SPECIFICATIONS FOR INTERIOR AND CIVIL WORKS 
Material and Workmanship 

 

1. All materials brought on the site of works and meant to be used for the said project site, shall 
be the best of their respective kinds and to the approval of the Architect/Employer. The 
Architect/Employer or his Representative will accept that the materials are really the best of 
their kinds, when it is proved beyond doubt that no better materials of the particular kind in 
question are available in the market. 

 
2. The workmanship is to be the best available and of a high standard, use must be made of a 

special tradesman in all aspects of the work and allowances must be made in the rates for so 
doing. 

 
3. Samples of all materials shall be got approved from the Architect/Employer and shall be 

deposited with them before the order for the materials are placed with the 
suppliers/manufacturers. The materials brought for the works shall conform in every respect 
with approved samples. 

 
4. Workmanship: All works shall be to true line, level, plumb and square corners, edges and 

arises in all cases shall be unbroken and finished neat. Only first class workmanship will be 
accepted. Contractor shall maintain uniform quality and consistency in workmanship 
throughout the execution of he work. 

 
5. Skilled Mistries/tradesman for the respective trades shall be employed by the Contractors to 

check the work in progress and to instruct and extract the right kind of workmanship from the 
men employed on the works. Instructions given to such Mistries by the Architect/Employer 
shall be carried out with a view to get the work executed in a neat and workman like manner, 
according to the specifications. 

 
6. The Architect/Employer may order the inspection of any finished work as he chooses and in a 

manner he decides, and the Contractors shall bear all expenses in this connection. If the 
results of such inspection prove that the material used and/or workmanship is not of the 
standard required, the work will be rejected and removed forthwith and be replaced by works 
of the accepted standard of quality and material. 

 
7. The materials and items to be provided by the Contractor shall be approved by the 

Architect/Employer in accordance with any samples, which will be submitted for approval by 
the Contractor and generally in accordance with the specifications. Also if products are 
specified in the specification and/or bill of brand, trade name or catalogue reference, the 
Contractor will be required to obtain the approval of the Architects before using a material. 
The Contractor shall produce all invoices vouchers or receipts for any materials if called upon 
to do so by the Employer/Architects. 

 
8. Samples of all materials are to be submitted to the Architects for approval before the 

Contractor orders or deliver the materials at site. Samples together with their packing are to be 
provided free of charge by the Contractor and should any materials be rejected, they will be 
removed from the site at the Contractor’s expense. All samples will be retained by the 
Employer/Architects for comparison with materials, which will be 
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required to submit specimen finishes of colours, fabrics, etc. for the approval of the Architect/Employer 
before proceeding with the work. 

1. All ends of plywood/Block board/particle board/MDF/HDF shall be fitted with minimum 3 
mm T.W. lipping strips. 

 
2. All internal surfaces of furniture shall be finished with French polish wherever any 

finishes not specified. 
 

Joinery in Woodwork 
 

Joinery is to be prepared immediately after the placing of the contact framed up, bonded and 
wedged up. Any portions that are warped or found with other defects are to be replaced before 
wedging up. The whole of the work is to be framed and finished in a proper workman like manner in 
accordance with the detailed drawings, wrought and whenever required fitted with all necessary 
metal ties, straps, belts, screws, glue, etc., running beaded joints are to be cross-tongued. Jointers 
work generally to be finished with the sand/glass paper. 

 
All joints will be standard mortise and tenon, dowl, dovetail and cross-halved. Nailed or glued 

butt joints will not be permitted. Screws, nail etc., will be stated, from or wire of oxidized “Nettle 
Fold” make unless specified where mortise and tenon joints are used, tenons should fit the mortises 
exactly. 

 
Nailed or glued butt joints will not be permitted, except in exceptional cases with approval of 

Architects/Employer. 
 

Where screws shown on a finished surface, these will be sunk and the hole plugged with 
wood plug of the same wood and grains of the finished surfaces unless detailed otherwise. Nail on 
finished surfaces will be neatly punched and the hole filled with wood filer to match the colour. 

 
Should joints in joiner’s work open, or other defects arise within the period stated for defect 

liability in the contract and the cause thereof be deemed by the Employer/Architects to be due to such 
defective joinery shall be taken down, and refilled, redecorated and/or replaced if necessary and any 
work disturbed shall be made good at the Contractor’s expense. 

 
Nails, spikes and bolts shall be of lengths and weights approved by the Employer/Architect. 

Nails shall comply with IS 1959-1960 or approved equivalent quality sample. Brass headed nails are 
to comply with B.S. 1210. Wire staples shall comply with 
B.S. 1994 or equivalent. 

 
The contact surfaces of dowel, tennons, wedges, etc., shall be glued with an approved adhesive. 
Where glued joinery and carpentry work is likely to come into contact with moisture, the glue 

shall be waterproof. 
 

All dovetail joints shall be further strengthened with M.S. cleats for cabinet furniture like tables, 
storage units, etc. 
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Hardware 
 

The hardware throughout shall be of approved manufacturer or supplier well made and equal to 
in every respect to the samples deposited with the Architect/Employer. The Contractor may be 
required to produce and provide samples from many different sources before the Employer/Architects 
take decision and nothing extra shall be paid for this. 

 
Fitting generally shall be brass oxidized, unless otherwise specified and shall be suitable for 

their intended purpose. In any case, it will have to be approved by the Employer/Architect before the 
Contractor procures it t the site of work. 

 
Screws are to match the finish of the article to be fixed, and to be round or flat headed or 

counter sunk as required. 
 

The Contractor should cover up and protect the metal surfaces such as brass, bronze, SS etc. 
with a thick grease or other suitable protective material, renew as necessary and subsequently clean 
off and clear away on completion. 

 
ALUMINUM and stainless steel shall be of approved manufacture and suitable for its 

particular application. Generally the surface of ALUMINUM shall have an anodized finish and both 
shall comply with the samples approved by the Employer/Architect. All stainless steel sheets shall 
be 304 S. S. Japan or equivalent with gauge as specified but not thinner than 16G. 

 
All steel, brass, bronze, ALUMINUM and stainless steel articles shall be subjected to a 

reasonable test for strength, if so required by the Employer/Architect at the Contractor’s expense. 
 

All brazing and welds are to be executed in a clean and smooth manner rubbed down and left 
in the flattest and tidiest way, particularly where exposed. 

 
Chromium plating shall be in accordance with I. S. standard or as per approved specifications 

for normal outdoor conditions and shall be on a base material of copper or brass. 
Glazier 

 

All glass to be of approved manufacturer complying with IS 1548-1966 as per approved 
quality and sample to be of the selective qualities specified and free from bubbles, smoke, wanes, 
waves, air holes and any other defects. 

 
Polished plate glass shall be “glazing glass” (G.G.) quality and that for mirrors shall be 

“silvering quality” (S.Q.) confirming to I.S.3438 – 1965 or as per approved sample and quantity. 
 

The compound for glazing to metal is to be a special non-hardening compound manufactured 
for the purpose and of a brand and quality approved by the Employer/Architect. 

 
While cutting glass, proper allowance is to be made for expansion. Each square of glazing to 

be on whole sheet. On completion of work clean all glass inside and outside, replace all cracked 
scratched and broken panes and leave in good condition. 
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Paint and Polishes 
 

All material required for the works shall be of specified and approved manufacturer, 
delivered to the site in the manufacturer’s containers with the seals, etc., unbroken and clearly 
marked with the manufacturer’s name or trade mark with a description of the contents and colour. All 
materials are to be stored on the site of work. 

 
Spray painting with approved machines will be permitted only if written approval has been 

obtained from the Employer/Architect prior to painting. No spraying will be permitted in the case of 
priming coats where the soiling of adjacent surfaces is likely to occur. The nozzle and pressure to be 
so operated as to give an even coating throughout to the satisfaction of the Employer/Architect. The 
paint used for sprayings is to comply generally with the specifications concerned and is to be 
specially prepared by the manufacturer for spraying. Thinning of paint made for brushing will not be 
allowed. 

 
Wood preservative shall be Solignum or other equal and approved impregnating wood 

preservative and all concealed woodwork shall be treated with wood preservative. All brushes, tools, 
pots, kettles, etc., used in carrying out the work shall be clean and free from foreign matter and are to 
be thoroughly cleaned out before used with a different type of class of material. All iron or steel 
surfaces shall be thoroughly scraped and rubbed with wire brushes and shall be entirely free from rust, 
mill scale, etc., before applying the priming coat. 

 
Surfaces of new woodwork, which are to be painted, are to be rubbed down, cleaned down to 

the approval of the Architect/Employer. 
Surfaces of previously painted wood work which are to be painted are to be cleaned down 

with soap and water detergent solution or approved solvent to remove dirt, grease, etc. Whilst wet the 
surface shall be flattened down with a suitable abrasive and then rinsed down and allowed to dry. 
Minor areas of defective paint shall be removed by scraping back to a firm edge and the exposed 
surface touched in with the primer as described and stopped with putty. Where woodwork has been 
previously painted or polished and is to be newly polished, scraping, burning off or rubbing down, 
should be carried out properly. 

Surfaces of previously painted metal which shall be painted are to be cleaned down and 
flattened down as described in surfaces of any rust and loose scale shall be removed completely by 
chipping, scraping and wire brushing back to the bare metal touched in with primer as described. 

Upholstery 
 

This will be of first class standard workmanship with webbing, no sag springs, coiled springs, 
padding and as specified on drawing. Covering fabrics will be soon tufted and corded as shown on 
drawing and as approved by the Employer/Architect. 

 
“Cushion Vents” should be installed at the back or under side of seat 

cushions(especially those covered in leather, vinyl plastic or very tightly woven fabric) to allow air to 
escape and to prevent torn steel. 

 
 

Finished timber shall be of the type specified, furnishing fabrics, colour, pattern, 
substance to be as specified and manufactured or supplied by the Company specified, no variations 
of this will be permitted unless with prior approval of the Architect/Employer. 
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Polish 
 

French polish: The basic material shall be shellac dissolved in methylated spirit. Preparation: The 
timber must be well sanded and cleaned and the grain filled with grain filler. Any staining must be done 
before applying the polish. 

 
Equipment: The polishing rubber, the most important implement in Fresh polish shall consist of a pad of cotton 
wool, which acts as a reservoir for the polish, and a cover of a soft white linen or cotton fabric similar to a well 
worn handkerchief, which acts as filler. The rubber must never be dipped into the polish on to the pad with the 
cover removed. 

 
Application: Work evenly over the surface with a slow figure of eight motion until the timber is coated 
with a thin layer of polish. The object is to apply a series of thin coats, allowing only a few minutes for 
drying between the coats. When a level and even bodied surface is obtained the work is ready for the 
second stage i.e., spiriting off. 

 
Allowing the work to stand for at least eight hours, then take a fresh rubber with double thickness of 
cover materials and charge it with methylated spirit. The object of spiriting off is to and remove the 
rubber marks and to give the brilliance of finish. 

 
Finally, work in the direction of the grain and continue until the surface is free from smears and 
rubber marks then leave to harden off. 

 
Wax polish: Wax polish shall contain sillicons and driers. A good silicon wax is to be used, not a 
creamy or spray. The timber shall be sealed first with another finish such as Ronseal, before applying 
the wax. 

 
Application: Apply a light coat of the sealer by brush or cloth direct to the unfilled timber, working it 
well in and finishing evenly with the grain. Allow to dry thoroughly then sand lightly with fire 
abrasive paper. Apply a heavy coat of wax by cloth or on flat surfaces, with a stiff brush. Work well 
into the timber and finish off by stroking with the grain before leaving to harden. Leave for several 
hours before rubbing up with a soft brush. Finally, buff the grain with a soft cloth. 

 
Melamine: This shall be applied where natural grain of the wood is required to be shown. Melamine 
gives uniform surface, which resists boiling water. 

 
Application: Clean off all grease and wax with an abrasive and white spirit, this should not be applied 
in humid conditions. 

 
Apply the same coat, preferably of clear hard glaze with a cloth pad. Leave this is to dry for at least 
six hours, then applied for the coat with paint brush-off you wait for longer than 24 hours between 
coats, rubbed down the previous coats with fine glass paper or medium grade of steel wool. Obtain a 
matt finish, if required, by giving a final coat of clear Ronseal Matt Coat. 
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Timber 
 

All internal frame works shall be of central province teak wood (C.P.T.W.) unless otherwise 
specified. All exposed woodwork shall be of first quality B.T.C. grade teak only or as specified. 

 
All the wood shall be properly seasoned, natural growth and shall be free from worm holes, loose or 
dead knots or other defects, saw die square and shall not suffer warping, spitting or other defects. 

 
The moisture content shall not exceed 12%. 
All internal frameworks shall be treated with approved wood preservative. 
All wood brought to site shall be clean, should not have any preservative or Other coating/covering. 
All rejected, decayed bad quality wood shall be immediately removed from site. All 
wood brought to site must be stacked stored properly as per instruction. 

 
PLYWOOD 

 

Only B.W.R. grade phenol formaldehyde bonded hot pressed plywood generally 
confirming to I.S.I. 303 of approved make shall only to be used. 

 
H.P Laminates 

 

Laminates where specified shall be of approved brand, type, texture and thickness and 
manufactured as per IS:2046-1969. Fixing of laminates shall be done as per best trade practices and 
strictly as per printed instructions of the manufacturers using Phenol Formaldehyde Synthetic Resin 
Adhesive of approved make. Unless otherwise indicated laminates shall be 1.5 mm thick for 
horizontal surfaces, 1.0 mm thick for vertical surfaces and 
0.8 mm thick on internal surface. 

 
Iron Mongery 

 

All finish hardware shall be well made, reasonably smooth and free from sharp edges and 
corners flaws and other defects and shall be as per relevant Indian Standard Code. Unless otherwise 
required, all finish hardware shall be polished brass. 

 
All hardware shall be of approved make and shall be specifically got approved by the 

Architect/Employer before ordering. No fittings and fixtures shall be fixed before all major work is over. 
While fixing correct handling of fixtures shall be ensured. 

 
All finish hardware shall be fixed by skilled Carpenters experienced in this work. Work shall 

be done as per manufacturers printed instructions and to the satisfaction of the Architect/Employer. 
 

All hardware fixed to respective locations shall be adequately protected from damage and 
splashes of mortars and paints by covering suitable with Jute Cloths/Black PVC sheet till handing over 
the work to the Employer to his satisfaction. The finished hardware shall be absolutely clean without 
any foreign materials and fully showing the original finish in its best condition. 
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TESTING OF MATERIALS: Table-A 
 

Sr. 
No 
. 

Materials Test Frequency 

1 Timber a) Moisture content 
b) Specific gravity 
c) Species in sample of teak wood. 

One test for every 30cum or part 
thereof. 

2 Flush Door a) End Immersion 
b) Knife 
c) Adhesion 

Destructive test based on no. of 
shutter. 
1-100 one test 
101-200 two test 
201-500 three test 500 
& above four test 

3 CHAIRS Polyurethane Foam: Seat 
a) Thickness, mm 
b) Density, Kg/m3 
c) Hardness, on Hamden Machine 

at 25% Compression 
Polyurethane Arm Rest 
a) Hardness (Shore A) 
M.S. Black Powder Coating of Tube 
a) Stroke Length, mm 
b) Pressure force applied 450N 
Fabric 
a) Colour fastness to light 
b) Colour fastness to rubbing 
c) Tear Strength 
d) Abrasion Resistance (end point Thread) 
e) Breaking strength 
f) Elongation 
g) Width 
h) G. S. M . 
i) G.L.M. 
Hydraulic Cylinder 
Pressure Testing 

One test of each type of chair 
where tender qty. is more than 50 
chairs. 

4 Plywood/Bo 
ard 

a) Identification (Physical 
verification) 
b) Dimensional Tolerance 
c) Moisture content 

One test from each Brand / makes 
as per relevant IS codes 

5 Modular 
Furniture 

M S Frame 
a) Hardness, against scratch. 
b) Impact Resistance. 
c) Thickness of section, mm 
d)Thickness of powder coating, 

micron. 
Particle Board 12 mm thick. 

a)Thickness of Particle Board, mm 
b)Thickness of lamination, mm 
c)Moisture content, % 

One test from each source. 
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  Particle Board 25 mm thick. 

a)Thickness of Particle Board, mm 
b)Thickness of lamination, mm 
c)Moisture content, % 
ALUMINUM Top Cap. 
a)Thickness of powder Coating, micron. 

 

6 Ceramic 
Tiles/ 
Vetrified 
Tiles 

Water absorption 
Crazing Test 

One test for every 5000 nos. or 
part thereof 
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CONDITIONS FOR CHAIRS AND MODULAR FURNITURES 
 

1. All quantities in the schedule are provisional. Payment will be made at the accepted rate for 
the material actually supplied and ascertained by actual measurements at site. 

 
2. The RATE quoted by the contractor shall include all the materials, all lead and lifts, labour, 

equipment, all accessories including all taxes etc. needed for the job unless otherwise stated. 
 

3. Before executing the supply order, the contractor is required to produce sample of all different 
items of Chairs and Modular Furniture to be provided for the above work for which they have 
quoted, without any additional cost, for Chief Engineer’s approval. 

 

4. In case of any dispute, the decision of Chief Engineer shall be final and the same shall be 
binding on the contractor. 

 

5. During the execution of work, i.e. fabrication of Chairs and Modular Furniture items at 
Manufacturer’s workshop wherever it is located, the Corporation’s Engineer may visit and 
inspect the work at any point of time. The contractor shall arrange for such inspection and co-
operate with the Corporation’s Engineer. 

 

6. All the Chairs and Modular Furniture supplied shall be got approved by LIC and the 
contractor shall replace the defective Chairs and Modular Furniture immediately. 

 
7. The quantities shown in the schedule are provisional and are likely to increase or decrease. 

Some of the items may be omitted altogether. No claim whatsoever shall be entertained on 
this account. 

 
8. The chairs and modular furniture to be manufactured and supplied by one of the registered 

manufactures with “Business and Institutional Furniture Manufacturer’s Association” 
(BIFMA) India and having valid registration certificates. Before placing order for chairs and 
modular furniture, the contractor has to get approval of the manufacturer along with samples 
of the modular furniture & shop drawings of modular furniture and chairs from the Chief 
Engineer of LIC of India. 

 
9. All Modular furniture and chairs shall display the “Logo” / “Monogram” of the Manufacturer 

/Supplier 
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SPECIFICATION FOR SUPPLY OF CHAIRS 
 

1. The contractor shall inspect the site to ascertain the nature and scope of work. 
 

a) The quantities given are provisional and likely to vary. 
 

b) The guarantee period shall be TWO YEARS after the date of supply of chairs. Guarantee 
shall cover all parts except fabric. In case of defects during the guarantee period the 
defects shall be rectified free of cost. Guarantee shall be on stamp paper by the contractor 
and manufacturer jointly. 

 
c) Welding done for stand and other parts shall be done by electric welding with approved 

welding rods of 12 gauges. 
 

d) Unless otherwise mentioned, handles shall be one piece Injection moulded from black 
Co-polymer Polypropylene (PP handles). 

 
e) Foam: Unless otherwise mentioned, chair cushion for seat shall be made up of High 

Resilience (HR) polyurethane foam moulded to have consistent density of around 45  2 
kg/m3 and hardness load 16  2 kgf as per IS:7888 for 25% compression. 

 
f) Castor: Heavy duty, non skid, twin wheel, injection moulded in Black Nylon. 

 
g) Revolving & Tilting: Unless otherwise mentioned, Gas lift with 110mm adjustment of 

seat height along with a 360 degree swivel mechanism with tilting mechanism. The 
pneumatic operated mechanisms are mild steel powder coated with an additional M.S. 
galvanized rod. 

 
h) PVC profile shall be provided by stapling for seat. 
i) Hardware: All hardware should be of ISI quality. 

 
j) Upholstery: The approved colour, texture, design and manufacturer of fabric shall be 

used. 
 

k) Stand: Unless otherwise mentioned, stand shall be of 10 to 12 gauge M.S. sheet, properly 
welded with powder coating of minimum 50 microns. 

 
l) Adhesive: Fevicol SR – 505, synthetic rubber adhesive shall be used for fixing of 

various items for chairs. 
 

m) Fabric: Fabric shall be acrylic base for seat and mesh for back at a cost as mentioned in 
the schedule of Chairs. (purchase bill to be submitted) 

 
n) 12 mm thick hot pressed ply shall be used for seat. 
o) Pipes for S type/ C type chairs shall be M S ERW tube of dia 2.54+ 0.03 cm x 0.2+ 

0.016cm thick. 
p) One sample of each chair shall be delivered after taking the acceptance letter. 
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Technical Specifications for factory made Modular Furniture 
 

1. GENERAL: 
 

The hardware shall be of approved manufacturer or supplier well made and equal to in every respect to 
the samples deposited with LIC Of India. 

 
Screws shall match the finish of the article to be fixed and to be round or flat headed or counter sunk 
as required. 

 
 

The contractor should cover up and protect all surfaces with suitable protective material, renew as 
necessary and subsequently clean off and clear away on completion. 

 
Aluminum, CRC steel and stainless steel shall be of approved manufacture and suitable for its 
particular application. Generally the surface of Aluminum shall have an anodized finish and both shall 
comply with samples approved by the LIC Of India. The surface of A11, MS/CRCA components shall 
undergo 7 stage pre- treatments. 

 
All Steel, brass, bronze, Aluminum and stainless steel articles shall be subjected to a test for strength, 
if so required by the LIC of India. 

 
The modular furniture shall be manufactured as per manufacturing process as per ISO Standards for 
repeatability. 

 
 

2 The Work Station Components shall be of following Specifications. 
 

Low height Partition Panels: 
Height : 1200 mm approximately. Thickness : 
65mm minimum( Overall) Finish: Part Laminate 
and partly glass. 

 Shall be tile partition system with provision for height enhancement. 
 There shall be provision in the partition to allow for passage of wire throughout the length 

and height of the partitions and switches /sockets could be incorporated at any location within 
the panel. This is to allow separation of data and power cables by a minimum specified 
distance of 300 mm. 

 Shall have 100% wire management through framework. 

FRAME WORK: 

 The framework shall be made from 16 gauge thick roll- framed MS sections for core frame & 
for intermediate members. The core frame consist of a welded rectangular frame made of 
vertical roll- framed sections (max spacing 150mm ) welded to a horizontal sections to form a 
rigid structure with a hinged raceway at the base & above worktop level. The intermediate 
horizontal members shall fit into slots on the vertical members of the frame to accommodate 
the tiles of different sizes. The members shall have slots at regular interval. The slots should 
serve the double purpose of horizontal modularity as well as allowances for passing the cables 
throughout the height of partition. These slots shall be provided with plastic rings for a softer 
edge where wires  are being passed. 
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 Pre-treatment: All MS and CRC components shall undergo 7 stage pre treatment. 
 Powder Coating: Shall have Electrostatic powder painting with epoxy polyester powder having 

minimum thickness of 50 microns. Powder painted surface shall be free of blisters and should 
be tested for impact resistance, Hardness against scratch as per relevant IS standards. 

 In Case of Aluminum framework, it shall be of minimum 2mm thick (14guage), duly powder 
coated as mentioned above. 

 Stability: Stability of the partition shall be independent worktops, etc. cantilevered to it. A 
stable configuration shall be confirmed with layout. The partition configurations are to be free 
standing and not require any indentation to be done in the floor, walls or ceiling. The 
extruded frame should be sufficiently rigid such that worktops and other accessories can be 
cantilevered at any desired point without affecting the overall stability. 

 The partition panes shall have levelers in the bottom with a allowance for adjustment of up to 
+/_ 25mm. 

 
End Trims / Top Cap/ Exposed Corners: 

 
 End trims/ Top Cap/ Exposed Corners shall be of extruded sections of Aluminum (2.0 mm thk) 

with epoxy powder coating finish of thickness not less than 50 microns. These shall be 
accurately fixed by means of hidden connections. 

 
Intermediate Raceways / Bottom facias for Electrical Wiring & Wire Management: 

 
 All partition panels shall be provided with hinge type bottom raceway (100 mm high) & 

intermediate raceway above work top level. The bottom raceway accessible from both side & 
intermediate raceway shall be accessible from inner side only. The cover plate shall be of 
1mm th MS sheet duly powder coated of thickness not less than 50 microns. Necessary slots 
shall be provided on the facia / cover plate as per the sample provided for fixing switches. 
Provision shall be made for fixing the sockets on the inside of the frame with plastic snap off 
strips on the hinged raceways to allow wires to pass through. The ends of raceways shall be 
slotted for incoming & outgoing wires. 

 
Facia Tiles/ Tile Panel: 

 
Tiles shall be fixed flush to the partition. 

a) Pre- laminated Tiles 
 The laminated tiles shall be of 12mm th Pre-laminated particle board (interior grade) of 

approved shade, fitted with clips on rear side. The pre-laminated particle board shall be OSL 
of interior grade bonded with BWR grade phenol formaldehyde synthetic resin, confirming to 
IS:12823. The edges of the tiles shall be lipped with PVC edge lipping. All tiles should be 
gasketted to their frames to minimize sound and dust transmission. 

 
b) Tackable tiles / Pinup board. 

 The tackable, tile shall be made up of 0.6mm th GI sheet with an inlay of 6mm th cross link 
foam having density of 50-60 Kg/m3. Fabric shall be with fire retardant coating and scotch guard 
for strain resistance, glued to the GI sheet. 

c) Fabric finish panel/ Non tackable Tiles: 
 The tackable tiles shall be made up of 0.6mm th GI sheet with an inlay of 8mm th poly 

urethane foam having density of 20 Kg/m3. Fabric shall be with fire retardant coating and 
scotch guard for strain resistance, glued to the GI sheet. 
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d) M S Sheet 
 16 gauge MS sheet with powder coated of minimum 50 micron tile to be fixed at below the table 

top at inner side of partition. 
 

e) Glass panel : 
 4mm thick plain clear sheet glass fixed on both sides of partition at above of concealed raceway 

above work station table with sufficient members of clips, gasket etc complete. 
 

f) Edges : 
 All the edges shall be finished with hot pressed PVC lipping of matching shade. 

Work Top 
 

 Work top shall be of 25mm thick pre laminated particle board interior grade confirming to IS: 
The front edge in half round mould (post formed section). Bottom shall have baker 
lamination of 0.6mm thickness. 

 Non Working edges of the work surface shall be provided with machine pressed 2mm thick 
PVC lipping. 

 Work tops shall be mounted onto the partition panels for workstations by means of cantilever 
brackets made from minimum 18 gauge CRCA steel duly powder coated or by powder coated 
MS brackets or by any other means as per manufacturer’s specifications. The worktops shall 
be sufficiently supported / reinforced to take weights of computers, printers, person etc… 

 Work surfaces shall be provided with circular cut outs as per the requirement. These cutouts 
shall be provided with ABS covers 

 Vertical supports shall be gable end finished same as tops in post formed laminations particle 
board. 

 
 

Key board pullout tray: 
 Key board shall be made from 1.2 mm thick CRCA steel duly powder coated as per approved 

sample. The dimensions shall be as per specifications/ drawing. 
 

 It shall be mounted on MS powder coated telescopic channels for noiseless and smooth 
sliding. 

Pedestal Drawer Unit: 

 The carcass shall be made from 0.8 mm thick Galvanized MS sheet & drawers shall be made 
from 0.6 mm thick Galvanized MS sheet duly powder coated. The drawer unit shall have two 
drawers at top & one filing drawer. 

 Pre treatment: All MS components shall undergo 7 stage pre- treatment & powder coating. 
 Drawers shall be mounted on GI telescopic channels for noiseless and smooth sliding. 
 Shall be provided with anti tilt mechanism with the help of counter weight to avoid the unit 

from tilting when drawers are in use. 
 Shall be provided with master key/ lock with minimum 2 set of keys. 
 Shall be stationary and necessary rubber bushing at bottom/ glide screws with height 

adjustment upto +/- 10 mm. 
 On completion of the project, the contractors shall have to hand over all the keys with 

individual key chain bearing respective key number and work stations number. 
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CPU shelf: 
 

 Movable type MS powder coated adjustable CPU trolley of size as specified in drawing for 
placing any size of CPU unit, made out of 16 swg powder coated MS sheet with 4 nos 
lockable type castors etc… complete. 

Power Strips: 

 Cutouts shall be provided for electrical sockets above/below table tops as per drawings. 

connectors: 

 Aluminum / CRCA steel/ MS connectors shall be supplied along with the frame. 
 

3 FREESTANDING TABLES: 
 

 The various components of freestanding table shall be connected with concealed type knockout 
fittings suitable for particleboards. 

TOP: 

 Tops shall be of 25mm thick plain particle board interior grade confirming to IS:. in one Piece 
with Front Edge with PVC flat lipping including MS Powder Coated Brackets to Fix With 
Gable Ends. Bottom shall have a baker lamination of 0.6mm thickness. Non working edges of 
the work surface shall be provided with machine pressed 2 mm thick PVC lipping. 

 
Gable End: 

 
 Shall be made out of 25mm thick plain particle board interior grade confirming to IS. All edges 

shall have 2mm th PVC lipping, with leveling bolts. The gable end shall have in the bottom 
with a allowance for adjustment of upto +/- 25 mm. 

 
Modesty Panel: 

 

 Modesty panel /Apron shall be made out of 18mm thick particle board in one piece interior 
grade confirming to IS :. The Particle board shall be laminated with laminate of 0.8 mm 
thickness of approved shade. The edges shall have 2mm thick Hot Pressed PVC lipping of 
Matching Color. 

 
4 Side Credenza. 

The various components of side credenza shall be connected with 

Top: 
 Tops shall be provided with25mm thick pre laminated post formed particle board moulding at 

front edge, all other three edges shall be with 2mm PVC flat lipping. 
Carcass: 

 The carcass & one shelf at middle shall be of 24 gauge MS sheet treated with 7 tank 
galvanised process and finished with powder coating of approved shade & thickness of 50 
microns. 

 
Shutter: 

 The sliding shutters shall be made up of 24 gauge MS sheet treated with 7 tank galvanised 
process and finished with powder coating of approved shade & thickness of 50 microns. sliding 
channel with double ball bearing for smooth operation. 
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Locks/ Hardware: 
 

 The door shall be provided with handle and 2 way locking system with duplicate keys of non 
corrodible material. Door handle and lock shall be of approved make. 

 
5 Low height storages. 

Same as per side credenza as above but with openable shutters 

 
6 Notes; 

 
 Wherever laminate, fabric, powder coated metal sections are mounted it shall be of approved 

shade and make. 
 

 The physical parameters and the functional requirements are indicated in the drawings. 
 
 

 In each wing there are different combinations of partition to any desired configuration such as 
straight T,L,U,C,+ etc. The tender is instructed to carefully go through the layouts and 
provide the same. 

 

 Minor layout modifications if required should be allowed at no additional cost, after 
placement of order.The contractor shall furnish shop drawings for the entire scope including 
sample to be used for various material within seven days of the receipt of instruction. 

 
 Dimensional accuracy and discrepancy in the fit out of the work station shall be highlighted 

immediately. 
 

 The contractor shall make necessary arrangement and erect Mockup Configuration for at least 
two alternatives at site at his own cost. Same shall be dismantled on receiving of instruction. 

 Necessary As built drawing shall be furnished indicating workstation with its designated 
number. 

 Necessary list shall be furnished in a tabular form indicating workstation numbers with 
respective key Nos. 

 All the workstations should have provision for fixing master switch and one socket for 
telephone line on top of table for control of switches provided below table top. 

 All Furniture including pedestal drawer units shall display the 
“LOGO”/MONOGRAM of the manufacturer. 

 All post formed laminate wherever mentioned in the tender shall be of 0.8 mm 
thickness. 

 All Particle boards/pre laminated particle boards wherever mentioned in the 
tender shall be of INTERIOR GRADE of approved make. 
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TECHANICAL SPECIFICATIONS 
Fire Alarm and Detection System 

 
 

The scope of the work covers supply of materials, installation, testing and 

commissioning of Fire Detection & Alarm systems. 

 
Copies of drawings of buildings and schedule of quantities are enclosed in the tender 

document. All the equipment and installation shall conform to specifications contained 

in Indian Standards. 

 
The installation of the systems shall conform to norms as per NBC 2016 - Part 4, IS 

3844. The installation of Fire Detection & Alarm system shall comply with the latest 

edition of relevant NFPA 72 E and IS: 2189 standards. The scope of work also 

includes preparation and submission of drawings for obtaining approvals (NOC) for 

the system from local authorities like State Fire Dept. and liaison works with the 

departments if required. All incidental expenses in connection with the same shall be 

borne by the contractor. For all approvals / NOC if required , statutory fees shall be 

remitted by the contractor initially. However, it shall be reimbursed on submission of 

original receipt. 
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Manual Call Points (MCPs) 

FIRE ALARM SYSTEM 

It shall be of ‘break glass’ type, and 1.5mm thick welded sheet steel or 3 mm thick cast ALUMINUM. 
The front glass shall be breakable. The MCPs shall be recess mounted suitable to support the fire panel. 
It shall form an integral part of the fire detector system. The housing shall be dust/vermin proof 
properly sealed with rubber lining. The glass frangible element shall keep a push button pressed inside 
such that in the event of breaking the glass, the push button is released to actuate an alarm in the 
control panel. 

 
Where sheet steel is used for, this shall be thoroughly cleaned off dust, dirt, grease and rust if any and 
two coats of anti rust primer shall be given both inside and outside. This shall be followed by two coats 
of synthetic enamel paint in fire red colour on the external surface that will be visible on installation. In 
the case of cast ALUMINUM body for a call box, the surface shall be neatly finished with red colour 
paint. The following words shall be painted on the front of the call box in contrasting colour with a 
letter size of not less than 5mm. 

 
“BREAK GLASS IN CASE OF FIRE” 

Installation requirements:- 

Manual call points shall be located at exit space and shall be installed at a height of 1.4 m above the 
floor at an easily accessible position. They shall be installed at easily accessible, well illuminated 
positions, preferably in a contrasting background so that they are easily noticeable from either 
direction. They may be semi-recessed so as to project by 10mm. They shall be installed free from 
obstructions. 

 
2. Hooters 

The loop hooters shall be so arranged that when any alarm operates all the hooters throughout the 
premises shall be activated. The hooters at the fire alarm shall be electronic type having frequency of 
suitable frequency range. The hooters shall be capable to produce a sound output of 90 db at 1 m. 
Hooters shall be of loop powered and no separate power is required. 

 
Fire alarm hooters shall not be used for any purpose other than for fire operations. When installed flush 
with a false ceiling these shall match the ceiling surface. Necessary provisions such as metal/ wooden 
boxing or frame work, if required, to accommodate the hooters shall be provided in the ceiling. It shall 
be installed at a height not lower than 2.4 m, except when recessed in a false ceiling of lower height, in 
such cases the hooters shall be recessed at false ceiling level. 

 
The panel hooters in the respective panels shall be actuated automatically as soon as fire alarm signal 
is initiated from any trigger device connected to them. These shall also be sounded when there is a 
fault alarm signal within their areas of control. The sound shall be continuous and of the same 
characteristics from all fire alarm hooters in a building. 

 
The isolator module shall mount in a standard suitable size electrical box or in a surface mounted back 
box. It shall provide a single LED that shall flash to indicate that the isolator is operational and shall 
illuminate steadily to indicate that a short circuit condition has been detected and isolated. 

 
3. Fire Alarm Control Panel 

The fire alarm control panel shall be designed to give reliable and continuous operation for long time 
with several advantages features. The panel shall be conventional type suitable for 2 wire loops 
system. Being modular in design, it shall be very easy for maintenance and testing 
of the system. Fire Alarm panel consists of following plug in type modules 

i. Power module. 

ii. Charger module. 

iii. Control module. 

iv. Loop modules. 
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The fire alarm control panel shall be housed in a steel enclosure. It shall also be finished with hard 
wear textured epoxy paint/ powder coated. Cable entries shall be provided on the top and bottom of 
the panel. 

 
The system capacity shall be based on the number of devices and control modules. Each 
devices in the system shall be identified by its unique address position on the two wire loop. 
The panel retains command over the alarm process, LED indicators, automatic test feature 
and loop hooters. 

 

a. Basic system Functional Operations 

When a fire alarm/trouble condition is detected and reported by one of the system initiating 

devices or appliances, the following functions shall immediately occur: 

 The system Alarm LED of respective zone shall flash or the system trouble LED shall flash. 

 A local piezo-electric signal in the control panel shall sound. 

 The LCD display shall indicate all information associated with the fire alarm/trouble condition, 
including the zone in which the fire/fault has occurred. 

 
b. Enclosures 

The control panels shall be housed in cabinets suitable for surface or semi-flush mounting. 
Cabinets shall be corrosion protected, given a rust-resistant prime coat, and manufacturer's 
standard finish. 

 
The back box and door shall be constructed of min. 16 gauge sheet steel with provisions for 
electrical conduit connections into the sides and top. The door shall provide a key lock and 
include a transparent opening for viewing all indicators. For convenience, the door shall have the ability 
to be hinged on either the right or left-hand side. 

 
The control unit shall be modular in structure for ease of installation, maintenance, and future 
expansion. 

 
c. Power supply 

The power supply units shall operate on 240 Volts AC, 50Hz, and shall provide all necessary power for 
the smooth operation of system. In case of failure of main power supply the power supply unit shall 
draw power from a set of standby batteries. The capacity of the battery set shall be sufficient to meet 
the required hours full functioning of the complete system under alarm conditions. It shall provide a 
battery charger using dual-rate-charging techniques for fast battery recharge. It shall charge 
completely discharged batteries within a 12-hour period. 

 
d. Batteries and External Charger 

Battery 

Battery shall have sufficient capacity to power the fire alarm system for not less than two hours in 
alarm condition and at least 8 hours in normal condition. The batteries are to be completely 
maintenance free. 

 
Battery Charger 

Shall be completely automatic, with constant potential charger maintaining the battery fully charged 
under all service conditions. Charger shall operate from a 230 volt 50 hertz source. It shall be rated for 
fully charging a completely discharged battery within 12 hours while simultaneously supplying any 
loads connected to the battery. It shall have protection to prevent discharge through the charger. It 
shall also have protection for overloads and short circuits on both AC and DC sides. 
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4. Control Cable 

The control cable for wiring fire alarm system shall be 2 x 1.5 sq.mm PVC Copper armoured cable. 
Cables shall be laid as per relevant installation standards. The size of these cables are specified in 
schedule of requirements. 

 
5. Conventional Detectors 

All types of detectors shall be of optical type. The detector shall have no moving parts of components 
subject to wear. It shall be possible to test the detector in the field. The response of a detector shall 
always be clearly visible from outside by a flashing light on the base. The detector shall connect to the 
control unit via a fully supervised two-wire circuit. A built barrier shall prevent entry of insects into the 
sensor. The detector shall be designed for fast and simple cleaning. All electronic circuits must be solid 
state devices and virtually hermetically sealed to prevent their operation from being impaired by dust 
dirt or humidity. All circuitry must be protected against usual electrical transients and electromagnetic 
interference. All radioactive parts of the source, if any, shall be fully gold plated. The detector shall be 
inserted into or removed from the base by a simple push-twist mechanism to facilitate easy exchange 
for cleaning and 
maintenance. 

 
The smoke & heat detectors shall fit into a common type standard base. The standard base shall be 
supplied with a seal plate, preventing dirt, dust, condensation or water reaching the wire terminals or 
the detector points. Detectors shall be provided with a MS box for entry and termination of armoured 
cable and to protect detectors terminals. 

 
At the time of installation and prior to commissioning, every detector shall be allotted an identification 
number. Detectors shall not be either partially or totally recessed in ceiling or wall. Detectors shall be 
suitably protected where they are liable to be subjected to mechanical damage. Detectors shall not be 
painted or coated or covered in any manner after installation as this will adversely affect the sensitive 
of operation. 

 
Smoke detectors 

It shall be of optical type. Smoke detectors shall quickly respond to smoke containing small 
particles normally produced and automatically adjusts sensitivity without needing operator 
intervention. 
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GENERAL CONDITIONS FOR MAINTENANCE OF FIRE ALARM AND DETECTION 

SYSTEMS DURINGDEFECT LIABILITY PERIOD  

 

i. Quarterly checking up keeping and replacement of the any component or sub-components of the 

system for proper operation of the system. 

ii. During the Defect liability period, the contractor will responsible to keep the Fire Alarm system in perfect 

running condition including fitting of parts accessories, repair etc, 

iii. In case of any defect cropped up, it shall be attended within 04 hours of getting informationover 

telephone/ email as and when is required. 

iv. The contractor has to give proper authorization of engineer / supervisor responsible for 

maintenance of units and has to provide their contact number so that we can contact them as and 

when required. 

v. In case the services rendered by the contractor are not found satisfactory, during any time of defect 

liability period, LIC will engage some other agency to carry out the work atcontractors’ risk & cost and the 

amount spend shall be recovered from Security Deposit. 

vi. Safety controls should be tested and replaces in case of malfunctioning. 

vii. Arranging demonstration / testing at least once in every three month. 

viii. Any defect in electrical items and control wiring of fire ALARM systems should be attended. 

ix. The replacement of all the parts if any should be original, genuine make and old replaced 

should be shown or handed over to LIC Maintenance Engineer-in-charge. The material whichever 

needs to replace, should take prior approval from the Competent Authority. 

x. Ensuring proper working entire Fire Alarm AND DETECTION systems. 
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GENERAL CONDITIONS FOR MAINTENANCE OF APFC PANEL DURING DEFECT LIABILITY 

PERIOD 

 
i. Quarterly checking up keeping and replacement of the any components of the system for proper operation 

of the APFC panel. 

ii. During the Defect liability period,the contractor will responsible tokeep power factor(lagging) not 

below 0.95 

iii. In case of any defect cropped up, it shall be attended within 04 hours of getting information over 

telephone/ email as and when is required. 

iv. The contractor has to give proper authorization of engineer / supervisor responsible for 

maintenance of units and has to provide their contact number so that we can contact them as and when 

required. 

v. In case the services rendered by the contractor are not found satisfactory, during any time of defect 

liability period, LIC will engage some other agency to carry out the work atcontractors’ risk & cost and the 

amount spend shall be recovered from Security Deposit. 

vi. Safety controls should be tested and replaces in case of malfunctioning. 

viii. Any defect in electrical items ( Like APFC relay, capacitors , contactors ) and control wiring of APFC 

Panel should be attended and replaced the same if required during DLP. 

ix. If any penalty imposed in lieu of power factor by Electricity Authority , the same shall be deducted from 

security deposit. 

x. The contractor shall regularly visit the site and inspect the APFC panel for cleaning , checking 

contactors, APFC relay, capacitors etc so as to ensure required power factor. 

xi. The said work is comprehensive in nature and nothing extra for any parts , services etc shall be paid on 

any account in DLP. 
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GENERAL PREAMBLES TO SCHEDULE OF QUANTITIES 
 

These preambles apply to all the sections of the "Schedule of Quantities". 
 

1. RATE COVER: 

The Item rate quoted by the Contractor shall be held to include for providing and fixing, all 

conveyance and delivery, loading & unloading, carrying in, storing, hoisting, all labour, setting, 

fitting and fixing in position, making straight, cutting, waste, return of packing and all materials 

and labour and everything else necessary for the proper completion of each item of work to the 

approval of Corporation’s Engineer and for Establishment Charges, overheads and profits. The 

Contractor shall provide at his expense all labour, materials and things required by the 

Corporation’s Engineer for testing and measuring the work, for weighing, testing the efficiency 

of any portion of the work, all planking, gangways etc. necessary for affording access to every 

part of the work except where specifically stated otherwise. 

The Contractor should also cover in his rates for the method of work, cost of materials, 

labour etc., to comply with the "Trade Specifications", General Instructions to Contractor", 

"Conditions of Contract", "Special Conditions", (if any), and all documents of this contract. 

All the materials or procedures or specifications for work, unless otherwise stated, shall conform 

to the current Indian Standard whether or not specific mention is made thereof. The Contractor 

shall be responsible for and shall replace or make good at his own expense, any materials lost 

or damaged, or of quality not approved, temporarily disturbed roads, pavements, approaches, 

gates, walls or any such dismantling carried out to execute the work. 

All rates quoted shall include for Supplying and fixing although the same may not have been 

mentioned in the item of the Schedule of Quantities. Words "Providing and Fixing where used 

shall have same meaning as "Supplying and Fixing". 

Rates quoted shall include for hoisting to any height, and the work at all levels and lifts of 

materials shall not form any criterion for any extra claims, except where otherwise specified. 

2. ANCILLARY WORKS: 

The Contractor shall have to carry out all ancillary and connected work within and near vicinity 

of the plot of the proposed work and inside the Building if ordered to do so by the Chief Engineer 

at the rates quoted in the Schedule of Quantities, at any time during the currency of this Contract 

including extension of time, if any granted. 

3. PRICE FLUCTUATION / VARIATION: 

PERCENTAGE RATE quoted by the Contractor shall be firm throughout the currency of the 

Contract including extensions of time, if any granted. No price adjustment due to variation in 

cost of materials or labour or any variation under any State or Central Legislation or any other 

reason whatsoever shall be allowed, except as stated in relevant clauses below with regard to 

variation in price on materials & labour and price fluctuation in Cement & Steel. 
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4. TESTING OF MATERIALS: 

Testing of all materials during the progress of work shall be as per frequency given in Table A. 

Contractor shall facilitate testing of materials as per the frequency / sampling mentioned in the 

table A. Contractor shall also facilitate testing of any material to be incorporated in work even if 

it is not specifically mentioned. The testing charge against invoice shall be directly remitted by 

the corporation to the test house. If the material/s fails to conform to the standards, the test 

charges shall be recovered from Contractor’s bill. 

For all other materials listed in special conditions, expenses towards testing shall be borne by 

LIC. If the material/s fails to conform to the standards, the test charges shall be recovered from 

contractor’s bill. 

The Corporation's engineer may get tested any material to be incorporated in work even if it is not 

specifically mentioned. In all such cases, testing charges will be borne by LIC. If the material /s 

fails to conform to the standards, the test charges shall be recovered from contractor’s bill. 

For all tests incidental charges such as cutting, loading, unloading, casting wherever 

Applicable such as mortar briquettes / cubes and facilitating in transportation, shall beborne 

by contractor. 

5. "PRINCIPAL MAKE/S OR OTHER EQUAL AND APPROVED" FOR MATERIALS / 

PRODUCTS: 

The Contractor shall note that materials having “ISI” monogram shall primarily be used in the work. 

If in the tender "Certain Principal Make / Makes or other equal and approved of any material / 

Product is mentioned in any item or Trade Preambles relating to the particular items in its respective 

Trade Schedule, the Contractor shall have to use the Principal Make/Makes specified in the relevant 

item or in the list of Principal Makes/Agencies/Brands of various materials. In case the specified 

particular Principal make / makes of the materials product is/are not readily available, the Contractor 

shall take prior permission and approval of the Chief Engineer in writing before use of the alternative 

equivalent make of the Material/ Product. 

All principal makes specified for any item shall be treated at par as per the accepted quoted rate. 

Use of the make other than the Principal Make/Makes (which shall be treated as an Equivalent make) 

shall be at the discretion of the Chief Engineer and such Make/Makes shall be used after the approval 

of the Chief Engineer. In such cases the Contractor will not be paid any extra payment over the 

accepted quoted RATE in any case. However if it is ascertained that the price of approved Equivalent 

Make or the Material/product is lower than that for the Principal Make/Makes of the same material/ 

product the difference of the price shall be payable by the contractor to LIC. Such difference of price 

shall be suitably decided by the Chief Engineer whose decision shall be final and binding to the 

Contractor in this regard. 
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ANNEXURE-M 
MEASUREMENT OF WORK 

All items having a financial value shall be entered in the Measurement book. All measurements and 

levels shall be taken jointly by the Site Engineer or his authorised representative and by the contractor or 

his authorised representative from time to time during the progress of the work and such measurements 

shall be signed and dated by both the parties in token of their acceptance. If the contractor objects to any 

of the measurements recorded, a note shall be made to the effect with reason, signed by both parties and 

referred to EE whose decision in the matter shall be final and binding. Measurements can also be 

recorded through electronic medium where specifically approved by Chief Engineer. 

Annexure M1 
Name of the Work: 
Abstract Bill No: 
Tender 
Item 
No. 

Tender 
Qty 

Brief 
Description 

Quantity Unit Rate Amount 
(Rs) 

   Last 
Bill 

This 
Bill 

Actual 
Total 

   

1         

2         

3         
 

Deviated items 
 

Net value after rebate: 
Value of Extra items 

 
Total value of work done: 

Advance for material at site 
 

Any miscellaneous reimbursement charges 
Devaluation if any………………  
Total value of work done Rs………………  
Deductions 

IT on value of work done 

WCT@...% on value of work done 

Cement consumed in the work RMD 

/ EDM 

Recovery of any other material if any 

Recovery of electricity 

Recovery of water 

Recovery of Insurance lapses & liquidity damages 

Amount release in earlier bills 

……………….. Total recoveries 

……………….. Net Amount Payable Rs. 
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LIST OF PRINCIPAL MAKES/ AGENCIES/ BRANDS OF VARIOUS MATERIALS 
 

(a) Materials used in the work should be from the following list of principal makes/ brands. In case of 
non-availability of these makes/brands, Chief Engineer shall allow materials licensed by BIS 
bearing "ISI" monogram at par with principal makes. 

 
(b) For all other manufactured materials for which principal makes are not mentioned the materials 

allowed to be used in the work shall have BIS certification and samples for which are to be got 
approved prior to use of the same in the work. 

 
(c) For some materials BIS certification may not be available. In such cases the samples shall have to be 

got approved before using in the work. 
 

Sl No MAKES/AGENCIES/BRANDS SL NO MAKES/AGENCIES/BRANDS 
1. GI PIPES 2 GI PIPE FITTINGS 

 a. Jindal  a. R-Brand 
 b. Zenith  b. K.S Brand 
 c. Apollo  c. Zoloto 
 d. GST  d. RR 
 e. Prakash  e. SSS 
 f. QST  f. NMC 

3. COPPER PIPES/TUBES 4. MULTI 
PIPES 

LAYER COMPOSITE 

 a. Rajco Metal Industries  a. Kitech 
 b. B.P. Conex  B Kisan 
 c. Comap  c. Flowguard CPVC Astral 

5. PVC PIPES AND FITTINGS 6. UPVC (UNPLASTICIZED PIPES 
& FITTINGS) 

 a. Chemplast  a. Prince 
 b. Prince  b. Supreme 
 c. Supreme  c. Paras 
 d. Finolex   

 e. Oriplast   

7. GATE VALVES, GLOBE VALVES 8. FOOT 
VALVES

VALVES, CHECK 

 a. Leader  a. Leader 
 b. Kirloskar  b. Kirloskar 
 c. Zoloto  c. Ashoka 
 d. Orient   

9. WATER METERS 10. FERRULES 
 a. Capstan  a. Leader 
 b. Anadaasahi  b. Hindco 
 c. Dasmesh  c. Neta 
 d. Remco  d. Annapurna 

11 BIBCOCKS, STOP 
PILLAR TAPS ETC. 

COCKS, 12. LOW LEVEL FLUSHING 
CISTERNS (PVC/CERAMIC) 

 a. Jaguar(Continental Series)  a. Parryware 
 b. Marc(Oriental Series)  b. Cera 
 c. Essco  c. Hindware 
 d. ARK  d. Commandor 
 e. GEM   
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13. VITREOUS SANITARYWARE 
LIKE IWC, WASHBASIN, 
URINALS EWC ETC 

14. PLASTIC SEAT AND COVER 

 a. Parryware  a. Commander 
 b. Cera  b. Parryware 
 c. Hindware  c. Bestolite 
 d. Neycer  d. Duroshine 

15. BATH ROOM FITTINGS 16 CI PIPES & FITTINGS 
 a. Jaguar(Continental Series)  a. Hind 
 b. ESSCO  b. BIS 
 c. Gem  c. BIC 
 d. ARK  d. Neco 
 e. Mark( Oriental Series)   

17. CI NAHANI TRAP 18. SW PIPE 
 a. BIC  a. HIND 
 b. SKF  b. PERFECT 
 C.NECO  C. BURNS 
 d. RAJCO   

19. PVC CABINET MIRROR 20. SLUICE VALVE 
 a. Commander  a. Leader 
   b. Kirloskar 

21. HDPE/LDPE/LLDPE WATER 
STORAGE TANKS 

22. CERAMIC/GLAZED TILES 

 a. Sintex  a. Nitco 
 b. Plycon  b. Kajaria 
 c. G&P  c. Euro 
   d. H.R.Jhonson 
   e. Somany 
   f. Orient Bell Ltd. 

23. VITRIFIED TILES 24. PLY WOOD(BWR), BLOCK 
BOARD 

 a. Nitco  a. Kitply 
 b. Kajaria  b. Archid Ply 
 c. RAK  c. Green Ply 
 d. EURO  d. Century Ply 
 e. SOMANY  e. Bhutan Board 
 f. Orient Bell Ltd.  f. Sharon 
   g. Anchor 
   h. Swastik 
   i. National 
   k. Samrat Plywood Ltd. 

25. FLOAT GLASS 26. PVC DOORS & DOOR FRAMES 
 a. Saint Gobin  a. Rajshri 
 b. Modi Guard  b. Sintex 
 c. Triveni Sheet Glass  c. Supreme 
 d. Indo Asahi Glass Co   

 g. Tata   

 h. Atul   
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27. ALUMINUM EXTRUDED 
SECTIONS 

28. STAINLESS STEEL KITCHEN 
SINKS 

 a. Hindal  a. Nirali 
 b. Jindal  b. Frankee 
 c. Indal  c. Jayna 
 d. hindalco  d. Diamond 
   e. Neelkanth 

29. PRE-LAMINATED/ VENEERED 
PARTICLE BOARD 

30. FLUSH DOOR SHUTTERS 

 a. Novopan  a. Kutty Flush Doors 
 b. Green Lam  b. Century 
 c. Kitlam  c. Green Ply 
 d. Archid lam  d. Shiva Hari Ply Wood 

Ltd(Corbett) 
 e. Swastik  e. Anchor Ply 
   f. Swastik Ply 
   g. Western India 
   h. Parvathi Wood 
   i.Archid 
   k. Samarat Plywood Ltd. 

31 DECORATIVE LAMINATES 32. FLOOR SPRINGS 
 a. Green Lam  a. Everite 
 b. Merino  b. Hardwyn 
 c. Sunmica/Formica  c. Efficient Gadgets 
 d. Century  d. Garness 
 e. Durian  e. Dormer 
 f. Sundek   

 g. Anchor   

 h. Decolam   

 i. Archid   

 K. Samrat Plywood Ltd.   

33. VENEERS 34. MDF BOARDS 
 a. Decowood  a. Duratuff 
 b. Euro Veneers  b. Nuwud 
 c. Durion  c. Century 
 d. Green Lam  d. Novopan 
 e. Archid  e. Kitply 
   f. Green Ply 

35. ADHESIVES 36. WOOD PRESERVATIVES 
 a. Fevicol-SH  a. Bison 
 b. Araldite  b. Godrej 
 c. Ciba Giegy  c. Kot 
 d. Mowiool-HV of Mafatlal   

37. HARDWARE FITTINGS 38. DOOR CLOSERS 
 a. Jyoti  a. Everite 
 b. Argent  b. hardwyn 
 c. C.I.E.F  c. Efficient Gadgets 
 d. Classic  d. Ebco 
 e. Everite  e. Dorma 
 f. Metaco India  f. Garness 
 g. JH Alumium   
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 h. PV Radhakrishna   

 i. Etalia   

 j. Hardwin   

39. DRAWER SLIDERS 40. LOCKS 
 a. Efficient Gadgets  a. Godrej 
 b. EBCO  b. Golden 
 c. Etahoa  c. Eficient Gadgets 
 d. Sisco  d. Mark 
   e. Sheel 
   f. Vision 
   g. Dorma 

41 MIRRORS 42 WATER PROOFING 
COMPOUND 

 a. Atul  a. Impermo 
 b. Sun  b. Cico 
 c. Commander  c. Pidilite 
 d. Modi Guard  d. Roff 
 e. Saint Gobin  e. Choksey 
 f. Globe  f. Hindusthan-ciba-Gaigey 
   g. Accoproof 
   h. Sika 
   i. Fosroc. 

43 STEEL WINDOWS AND 
VENTILATORS 

44. AC PIPES/ SHEETS 

 a. Agew Steel Mfg. Co. Ltd.  a. Charminar 
 b. Sen Harvic  b. Everest 
 c. Hopes  c. Visakha 
 d. Diana Casements  d. Orient 
 e. Madhu Industries, Bangalore  e. Ramson 
 f. Multi Unique Metal Windows   

 g. Ankur Industries   

 h. Modern Fabricators   

45 SPECIAL PROTECTIVE 
DECORATIVE FINISH 

46 OIL BOUND DISTEMPER 

 a. Snowcem paints  a. Asian 
 b. Asian Paints  b. Berger 
 c. Berger  c. Jenson & Nicholson 
 d. Jenson & Nicholson  d. ICI 
 e. Kansai- Nerolac  e. Kansai- Nerolac 
 f. ICI  f. Godawari 
 g. Godawari   

47. CEMENT PAINT 48. SURFACE TEXTURE 
 a. Snowcem Plus  a. Heritage (Bakalite Hylam Ltd) 
 b. Berger  b. Spectrum 
 c. Asian   

 d. Jenson & Nicholson   

 e. Kansai- Nerolac   

 f. ICI   
 g. Godawari   
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49. TEXTURED PAINT 50. ENAMEL PAINT/ PRIMERS/  READY MIXED 
PUTTY FOR WOOD WORK, IRON & 
STEEL 

 a. Snowcem India Ltd-Santexx Matt  a. Asian 

 b. Asian  b. Berger 
 c. Jenson & Nicholson  c. Jenson & Nicholson 
 d. Berger  d. Kansai- Nerolac 
 e. Kansai-Nerolac  e. ICI 
   f. MRF 

51 WALL PUTTY 52 EXTERIOR EMULSION 
 a.Birla Wall Care  a. Asian Paints- Apex 
 b. Snowcem Paints  b. Berger Paints 
 c. JK  c. Kansai- Nerolac 
 d. Asian Paints  d. MRF 
   e. Jenson & Nicholson 
   f. ICI 
   g. Godavari 

53. CEMENT CONCRETE PIPES 54. EXPANSION JOINT BOARD 
 a. The Indian Hume Pipe  a. Shalimar Tar Products 
 b. Premier pre-stressed Co  b. Lloyds Insulations 
   c. Fosroc 
   d. Shalitex 

55. FALSE CEILING 56. VERTICAL BLINDS 
 a. India Gypsum  a. Vista levlor 
 b. Armstrong  b. TRAC 
 c. Daikin  c. MAC 
 d. Insula  d. Marvel 
 e. QED Panels   

57. ADHESIVE FOR TILE FIXING 58. PAVING TILES 
 a. Roffe  a. Eurocon 
 b. Bal Endura  b. Ultra 
 c. Cera Bond  c. Duracrete 
 d. FOSROC   
 e. Choskey Chemicals   
 f. Dr. Fixit   
 h. Sunanda   

59. PVC FLOORING 60. VINYL FLEXIBLE FLOORING 
 a. Flora  a. Wonder Floor 
 b. Armstrong  b. Armstrong 
   c. BHOR 
   d. Rikvin 
   e. Tusker 

61. FIBRE GLASS DOORS 62. SS/CP FRICTION HINGES 
 a. Master Craft  a. Ebco 
   b. Jyoti 
   c. Everest 
   d. Magnum 

63. SOFT BOARD 64. SCREW 
 a. Jolly board  a. Nettelefold 
   b. GKW 
65. FIBRE REINFORCED COMP.DOOR   
 a. Loknath Unique   
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APPROVED MAKES OF MATERIALS FOR ELECTRICAL, FIRE ALARM & STRUCTURAL 
CABLING WORK 

 
Sl No MAKES/AGENCIES/BRANDS SL NO MAKES/AGENCIES/BRANDS 
1. COPPER CONDUCTOR PVC 

INSULATED FR GRADE WIRES 
2 PVC INSULATED ARMOURED 

CABLES(LT/HT) 
 a. Finolex  a. Finolex 
 b. havells  b. Fort Gloster 
 c. V Guard  c. CCI 
 d. RR Kable  d. RR Kable 
 e. K E I  e. Delton 
   f.K E I,   g. Havells 

3. MAIN SWITCH WITH HRC 
FUSES 

4. MAIN SWITCHES WITH 
REWIRABLE FUSE 

 a. L&T  a. L&T 
 b. Siemens  b. Crompton 
 c. GE  c. Standard 
 d. English Electric  d. havells 
 e. Standard   

 f. Havells   

5. MCCB 6. MCB/ELCB/ELMCB/DB 
 a. Siemens  a. Legrand 
 b. L&T  b. Siemens 
 c. SchniederMJ  c. Hagger 
 d. Legrand,  e. Havells  d. Schneider MJ,  e. Havells 

7. CHANGEOVER SWITCH/ 
SWITCH FUSE UNIT UPO 100 
AMP 

8. CHANGE OVER SWITCH/ 
SWITCH  FUSE  UNIT  ABOVE 
100 AMP 

 a. HPL  a. HPL 
 b. L&T  b. L&T 
 c. Havells  c. Siemens 
 d. Standard   

 e. Siemens   

9. RISING MAINS 10. PVC CONDUIT(ISI MARK) 
 a. English Electric  a. Precision 
 b. GEC  b. Avon Plast 
 c. Schnieder  c. Essarke 
   d. Sudhakar 
   e. Kalinga 
   f. AKG 

11. PVC CASING CAPING 12. MS CONDUIT 
 a. Precision  a. Supreme 
 b. Diamond  b. BEC 
 c. Sudhakar  c. NIC 
 d. Kalinga  d. AKG 
 e. AKG   
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13. FLOOR TRUNKING SYSTEM 14 GI PIPE 
 a. Legrand  a. Jindal 
 b. MK Electric  b. Senith 
 c. Precision  c. Prakash 
 d. Modi  d. Tata 
   e. GST 
   f. Apollo 

15. MODULAR SWITCHES, 
ACCESSORIES & ELECTRONIC 
REGULATOR 

16. NON MODULAR SWITCHES, 
ACCESSORIES & ELECTRONIC 
REGULATOR 

 a. Anchor Roma  a. Anchor 
 b. SSK  b. Leader 
 c. Leader  c. SSK 
 d. Crabtree  d. SPL 
 e. MK   

 f.L & T, g. Havells   

17. INDUSTRIAL PLUG & SOCKET 18. CEILING/EXHAST/WALL FAN 
 a. Legrand  a. Usha 
 b. havells  b. Crompton 
 c. Crompton  c. Orient 
 d. Hagger  d. Bajaj 
 e. Standard  e. Almonard, f. Havells 

19. INDOOR LIGHT FITTINGS 20. OUT DOOR LIGHT FITTINGS 
 a. Philips  a. Philips 
 b. Wipro  b. Wipro 
 c. Crompton  c. Crompton 
 d. GE  d. GE 
   e. Havells  e. K-Lite, f. Havells 

21 CABLE GLANDS 22. LUGS 
 a. Comet  a. Dowells 
 b. Dowells  b. Comet 
 c. Braco   

 d. Siemens   

23. CONNECTORS 24. FLUORESCENT LAMP 
 a. Elmex  a. Philips 
 b. Connect Well  b. Osram 
 c. Phonex  c. Crompton 
   d. Bajaj 
   e. GEC 

25. COMPACT FLUORESCENT 
LAMP 

26. MOTOR STARTER 

 a. Philips  a. Siemens 
 b. Osram  b. L&T 
 c. Havells  c. Crompton 
 d. Wipro   

27. MONOBLOCK PUMP 28. LIGHTENING ARRESTOR 
 a. Kirloskar  a. Pactil 
 b. Crompton  b. Heco 
 c. CRI  c. Atlas 
   d. GK Electricals 

29. TRANSFORMER UPTO 500 KVA 30. TRANSFORMER ABOVE 500 KVA 
 a. Pactil  a. Kirloskar 
 b. Emco  b. GEC 
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 c. Crompton   

 d. Kirloskar   
 e. GEC   

 F. Tesla   

31. A.B. SWITCH & D.O FUSE 32. SELECTOR SWITCH 
 a. Pactil  a. Kaycee 
 b. Jenco  b. Siemens 
 c. Crompton  c. C&S 
 d. Atlas   

33. INDICATING LAMPS 34. CONTACTORS 
 a. Vaishno  a. Siemens 
 b. Essen  b. L&T 
 c. Philips  c. ABB 
   d. Schnieder 

35 PF IMPROVEMENT 
CAPACITORS & APFC PANEL 

36. RELAY FOR AUTOMATIC PF 
IMPROVEMENT 

 a. Epcos  a. Epcos 
 b. Neptune  b. Conzerve 
 c. L&T  c. L&T 
 d.Crompton, e. Havells   

37. CURRENT TRANSFORMER 38. DATA CABLES & FACTORY 
MADE PATCH CHORDS 

 a. AE  a. Legrand 
 b. Rishabh  b. D Link 
 c. Kuppa  c. Finolex 
 d. L&T  d. Molex 
   e. AMP 

39. INFORMATION OUTLET/RJ 45 
CONNECTORS/RJ-11 SOCKETS 

40. TELEPHONE WIRES 

 a. D Link  a. Finolex 
 b. Legrand  b. Delton 
 c. Molex  c. Havells 
 d. Systemax  d. RR Kable 
 e. AMP   

41. RJ 6 Cable for TV 42. JACK PANEL 
 a. Finolex  a. D Link 
 b. Delton  b. Legrand 
 c. National  c. Molex 
   d. Systemax 
   e. Valrack 
   f. AMP 

43. RACK   

 a. Valrack   

 b. Digitron   

 c. HCL   

 d. A Link   

44. MEASURING INSTRUMENTS   
 a. AMP   

 b. ENERCON   

 C. MECO   

 d. AE   
 e. PROKDV’s   
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LIST OF PRINCIPAL / APPROVED MAKES FOR FIRE ALARM WORKS 
 

 
Sl .No MAKES/AGENCIES/BRANDS SL NO MAKES/AGENCIES/BRANDS 
1. COPPER CONDUCTOR PVC 

INSULATED WIRES 
2. PVC INSULATED ARMOURED 

CABLES(LT/HT) 
 a. Finolex  a. Finolex 
 b. havells  b. Fort Gloster 
 c. V Guard  c. CCI 
 d. RR Cables  d. RR Kable 
 E. KEI  e. Delton 
   f. KEI 
    
  3. FIRE ALARM PANEL 
   a. Honey Well 
   b. Carmel 
   c. Zicom 
   d. Notifier 
   e. Mircom/Secutron 
   f. Morleyias 
   e. Apollo 
4. SMOKE/HEAT DETECTOR 5. MANUAL CALL 

POINT/HOOTER/RESPONSE 
INDICATOR 

 a. Apollo  a. Honey Well 
 b. Morleyias  b. Zicom 
 c. Edward 

d. System Sensor 
 c. Notifier 

 e. Honey Well  d. Simplex 
 f. Mircom/Secutron  e. Mircom/Secutron 
   f. Carmel e. Apollo 
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SPECIAL CONDITIONS 
 

1. PHOTOGRAPHS OF THE BUILDING 
 

The contractor shall submit 3 sets of the prints of the photographs size 4"x6" to LIC of India at 
various stages: 
a. Before commencement of the work. 

b. During progress of work. 

c. Completion before handing over the building 
The photographs can also be submitted in CD/DVD in lieu of printed photographs. 

 
One or more photographs shall be taken to have complete clear views of the work as directed by 
Corporation’s Engineer. The further stage of work shall proceed only on confirmation of such 
photographs seen by LIC Engineers and a written site instructions obtained in this regard. 

 
2. The quoted PERCENTAGE RATE shall include for the same and no extra is payable to contractor 

on this account. 

Contractors shall note that the site is working office building. Hence, contractor shall take in to account 
this aspect and quote their percentage accordingly. 

 
3 Contractors are advised to inspect the site before quoting their PERCENTAGE RATE. The contractors 

shall also note that they have to co-operate with the other agencies carrying out the work (s) of LIC of 
India in the same site. 

4 The contractors shall obtain “Work commencement Certificate” from Municipal authorities/local 
authorities if required and directed, after approval of layout marked on the ground, inspected by 
Officials of Municipal authority if directed. 
The quoted RATE shall include for the same and no extra is payable to contractor on this account. 

 
5 The contractors shall obtain “Completion Certificate” from Municipal authorities/local 

authorities if required and directed, after completion of the work. The relevant drawings shall be given 
by the employer for the above purpose if directed. 
The quoted RATE shall include for the same and no extra is payable to contractor on this account. 

 

6 All statutory fees to be paid to municipal, water and sewerage authorities, water supply connection, 
sewerage connection and road cutting etc ., will be paid/reimbursed by LIC against production of 
receipts towards payments of such fees. 

 

7 The contractors shall not stack building materials on footpath and road margin. 

 
8 The contractor shall thoroughly clean all the dust and dirt’s, debris etc. and remove all the 

scaffoldings and other materials used for the works away from the site as and when needed. Disposal 
of the debris and Surplus Excavated earth should be done in such a way that the site is kept free from 
such unwanted materials. 

 

9 The site is located in commercial area and therefore Contractor shall take all precautions to cause 
least inconvenience to the neighbors’ /surroundings during the construction. 
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10. There may be some traffic restrictions with regard to heavy vehicles since the site is located in 
commercial area. Contractor shall take note of the same and obtain necessary permission from 
appropriate authorities for transportation of materials required for the work. In case work is 
required to be done during the night time, permission from the Employer as well as local/police 
authorities shall be taken. 

 
11 Noise pollution should be kept at minimum tolerance level. 

 
12 Contractors to note that if hutments for labour provided at site all the necessary facilities

etc., shall be done as per statutory labour laws. 

 
13. OTHER SPECIAL CONDITIIONS: 

 
i) Passenger Lifts of building cannot be spared for lifting materials to work site. 

ii) Labours may allow at site only after showing photo Identity Card issued by the 

agencies and duplicate of which is to be submitted to our office. 

iii) Gate pass for daily labour may be issued. 

iv) Every efforts should be made to restrict the movement beyond working area. 

v) Since the building is in “No Entry” Zone – there is restriction in movement of 

vehicle. So information regarding entry of materials to our building should 

come to us well in advance. 

vi) Materials can be taken away only after getting gate pass from Engg. Deptt. 

vii) If work is to be carried out at night. Prior permission is to be obtained by the 

agencies. 

viii) Well co-ordination should be maintained with all agencies and designated 
coordinator from LICI side to avoid any kind of disturbances in office working. 

ix) Every day, before the office starts the common area / working area should be 
cleaned in all respect if this area is used anyway for the work. 

x) LIC is no way responsible for issuing way bill or C – form to any agencies. 

xi) During the execution of the work, the cleaning of pavements to be done on day 
to day basis. 

 
xii) The work is to be carried out in the working office Building with least 

disturbance to the occupants/staff and therefore the work may have to be carried 
out in phased manner but entire work is to be completed within stipulated 
time limit. No consideration shall be given for extension of time limit on account 
of work taken in phases. Quoted Percentage shall also include shifting of 
existing furniture, storage units etc during execution of work and rearranging 
at new/old position/place if required for normal office working. 
Please note that, the planning / schedule of work to be finalized 
floor wise/ wing wise after discussion with Engineer-in-Charge and 
work to be carried out accordingly. Contractor to note that, 
sufficient work front would be made available but entire premises 
will not be available for execution at once. 
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xiii) The contractor has to depute sufficient number of supervisory staff 
for making all arrangements and to ensure no disturbance to occupants. 

 
xiv) It is responsibility of the contractor to adhere to all security measures for 

the workers. 
 

xv) The Contractors has to ensure protection to building and other 
assets including parked vehicles in the campus. In case of any damages 
caused due to work or due to ignorance of ant worker, contractor has to 
make good the damages and / or compensate the LIC for the damages 
done. 

 
xvi) Contractor is advised to inspect the site before submitting the 

tender and examine all parts of the work. 
 

xvii) Materials with basic rates : In some of the tender items of finishing work 
like Flooring /Dado/Skirting etc “Basic Price “ of the 
granite/marble/vitrified tile/Ceramic tile/ lime stone slabs etc are 
specified in the schedule of quantities . The price variation of these 
materials shall be adjusted as follows; 
Contractor shall purchase the material as per approved samples on 

getting approval from the LIC for the source and the rates. 
The “Basic price of material specified in the tender items shall be 
inclusive of all costs up to the site of work, including purchase price, all 
Statutory taxes, transportation charges including loading and unloading 
charges at all points (except unloading at site), transit insurance but does 
not include any incidental expenses incurred by the contractor for 
arranging to take delivery, transportation or payment of octroi charges 
etc . Which shall be solely to the account of the contractor and shall be 
included by the contractor in his quoted rates . All other costs such as 
unloading the material at site , handling ,stacking , storing , providing 
watch and ward arrangement , loss due to pilferage , theft, damages if any 
including wastage etc shall be to contractors account. 

PRICE VARIATION OF MATERIALS 
The actual cost of Material at work site shall be calculated by considering 
the actual payments made by the contractor and all other costs included 
in arriving at “Basic Price” of material at site as mentioned as above. The 
difference in the actual cost (Purchase price) of the material at the work 
site thus calculated and the Basic price as mentioned in tender shall be 
adjusted for recovery. 

For making adjustment, the contractor shall submit all the copies of the voucher of 
the payments made and shall produce their original vouchers for verification along 
with the claim bill, submitted separately. 
Price adjustment on material shall be paid/recovered only for the quantity actual 
consumed and measured in the work. Price variation shall not be paid on wastage. 
There will not be any adjustment (payable/ recoverable) due to variation in basic 
rates on account of overheads and profit. 
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14. In terms of provision of section 33(4) of The insurance law (Amendment) ordinance 
,2014 Insurance Regulatory and Development Authority of India (IRDA) ,If It consider 
expedient to do so may direct any person hereinafter referred to as “Investigation officer ” ,to 
make an investigation as specified under sec 33(1) or carry out an inspection as specified under 
section 33(2) of The insurance laws (Amendment) Ordinance  2014 who may examine on both 
any Manager, Managing Director or other officer of the service provider or contractor where the 
services are outsourced by LIC of India. 

15. The quantities shown in the schedule i.e. Interior, Civil, Air-conditioning – VRF System, 

Modular Furniture, Chairs, Electrical Installation, Data & Telephone cabling, Fire Alarm, Fire 

hydrant sprinkler system, PA system etc are provisional and are likely to increase or decrease. 

Some of the items may be omitted altogether. No claim whatsoever shall be entertained on this 

account. 

 

16. The clause No 37 of conditions of contract mentioned on page no 29 & 

30 of BID – III (part – A), clauses no 14 & 20 of General Instruction to 

Contractors for work on page 34 & 35 of BID – III (part – A ) and Annexure- 

E i.e. Form of Bank Guarantee to secure a lump sum advance on page no 

49 to 51 of BID – III (part – A ) shall be treated as deleted. 

 
17. All works in course of execution or after execution in pursuance of the Contract, shall at all 

times be open to the inspection and supervision of the Executive Director (Bldg.) or his 

authorized representatives and the Contractor or his responsible agent, duly accredited in 

writing, shall at all such times, be present to receive writing, shall at all such times, be present 

to receive instructions/orders. The work during the progress or any time before settlement of the 

final bill, is also liable to be inspected by Chief Technical Examiner of the Central Vigilance 

Commission, New Delhi, on behalf of the Employer and this shall be also considered as an 

inspection by the Employer for all purpose. 

18. The term “Bidder”, “Tenderer”, mentioned in anywhere in any part of the Bid 

documents of this work shall be read as “Contractor”.  

Same is applied to plural forms of the above terms. 

 

19. The Branch Office is presently functioning in this Premises and 

Contractor should note that work needs to be executed with minimum 

disturbance to the working of the office. The Contractor  shall inspect 

the Premises and satisfy themselves before submission of their tender. 

The site / working area of the Office should be kept neat and clean for 

the Office to Function. If required work shall be executed after office 

hours and during holidays with prior permission of the CE. 
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SCHEDULE OF QUANTITIES 

PART - A: CIVIL & INTERIOR WORK 
 

NOTE: 
1 The wooden frame & plywood / ply board used in work should be treated with ant termite 

chemical. i.e. 20%E.C.,with 1% concentration mixed with kerosene/oil as per 
manufacturers specifications. 
 

2 All wooden sections mentioned in the items shall be seasoned and of finished size, with 
+/ - variation as permissible by LATEST Indian standards. 
 

3 All vertical members of MS frame work of full height partition shall be taken up to ceiling 
(Normal height up to 3.60 mtr.) and securely fixed to soffits of slab/beams. However 
measurements of partitions shall be taken & considered only upto false ceiling bottom. 
The rates quoted shall include for Providing & fixing MS sections as per drawing up to 
slab/beam soffit level. 
 

4 All lamination to be used in the work shall be high pressure laminate 1.00 mm thick of 
approved make & shade, unless otherwise specified. 
 

5 The specifications nomenclature of item mentioned below shall have precedence over the 
drawings enclosed. 

6 All T.W/White cedar Beading / Moulding shall be of melamine polish of approved shade / 
colour & as directed.  
 

7 All plywood wherever mentioned in the items below shall be of BWR plywood confirming 
to IS: 303 as amended up to date. All the exposed edges of the Ply wood & ply viz., edges 
of desks, edges of ply/block board touching the floor shutter edges etc... shall be provided 
with 6mm thick. suitable size lipping of TW and polished with melamine polish on 
exposed surfaces. 
 

8 All painting work shall be in two or more coats over a coat of primer & putty etc including 
surface preparation etc complete. 
 

9 All materials incl. hardware shall be of approved make only as given in List of Principal 
makes/brands. In case of non-availability of these makes/brands, Chief Engineer shall allow 
materials licensed by BIS bearing "ISI" monogram at par with principal makes & samples 
of same shall be got approved before providing/fixing. The hinges shall be of ISI 
marked Copper Oxidised brass Hinges. 
 

10 The rate of all items of work is inclusive of all taxes, excluding goods & Service Taxes 
(GST) on works contract. ii) The contractor should be registered with GST authority &has 
GST registration no. & certificate from the state where the work will be executed. 
 

11 Polishing work to main Teakwood door shutter, T.W. capping for low height partition 
shallbe of melamine polish of approved colour / shade i.e. melamine polish with machine 
spry OR as directed. 
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12 All MS/G.I./Wooden members of full height partition should be extended beyond 
false ceiling & securely fixed to RCC slabs/beams. Rates  shall be inclusive of the 
same. 
However, measurements shall be taken finished floor level to false ceiling bottom for 
payment. 

13 Poly urethane (PU) primer, polish (50:50) on laminated surface incl cleaning etc will be 
done wherever required as per instructions of the engineer in charge. 

14 8 mm thick fibre reinforced cement (FRC) board non combustible and resistant to fire 
finished with acrylic paint to be used for column panelling. 

 All types of partition: - Rates are inclusive of making Door openings at required locations as 
15 per drawings including providing & fixing additional frame member (if required) at 

door  opening, concealing / insertion of hard wood runner to facilitate fixing 
 of hinges of door shutter and locks including making rebate by providing plywood & 

lamination of same type all round the door opening as directed 
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NAME OF WORK: E-Tender For Civil & Interior Works Including Modular Furniture, 
Chairs, Electrical Installation, Data & Telephone Cabling, Fire Alarm Systems, and Air 
Conditioning Air Conditioning For Proposed Modernization Of Branch  Office 92 K at First 
Floor and Second floor of BO Building at Khopoli, Under Thane DO, Maharashtra 

SCHEDULE OF QUANTITY 
Item 
No. 

Description of work Qty. Unit Rate 
(Rs.) 

Amount 
(Rs.) 

CIVIL & INTERIOR WORK 
 Providing and fixing full height partly glazed     

C1.0 partition of overall thickness 64 mm (approx.)     

 with following specifications and finished with     

 laminate     

 (a) Framework of M.S. hollow sections of size 50     

mm x 50 mm and wall thickness 1.6 mm (unit     

weight 2.38 Kg/m) comprising of horizontal and     

vertical members @ 600 mm c/c or part thereof,     

vertically and  horizontally  fixed  firmly  to  walls/     

floors/ceiling with  suitable  size  dash  fasteners/     

anchor fasteners / metal screws including     

providing additional horizontal / vertical members     

in  the  frame  work,  if  required  at  the  joint of     

plywood. Rate is inclusive of welding, grinding of     

joints, making holes in MS sections for passing     

conduits & making arrangement for fixing of MS     

electrical switch boxes wherever required using     

MS  flats  of suitable section etc. including     

applying two coats of primer on frame work with     

approved steel primer, all complete as directed at 
site.  

98 
 

Sqm 
 

3602 

 

352996.00 
 (b) Bottom  &  top  panels  of  6  mm  thick  BWR 

plywood confirming to IS: 303 plywood fixed on     

both sides of framework and finished on both side     

with 1mm  thick  High  Pressured  laminates  of     

approved shade and make. Height of bottom panel     

shall be equal to the height of Low Height Partition     

i.e. 1200 mm or less and height of top panel shall     

be  upto  False  Ceiling  level,  all  complete as     

directed at site.     

 (c)  5.00  mm  thick  clear  float  glass including     

opaque etching film of design in middle panel fixed     

with Teak wood beading of section 30 x12 mm on     

both side including polishing of the beading with     

melamine polish and 1 mm thick High Pressured     

laminates on exposed framework, etc. complete.     

Height of  glass  panel  shall  be  about  900  mm     

(approx).     

 (d) Skirting of 100 mm high with 1mm thick High     

pressure laminates of dark shade on both sides of     

partition.     
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Item 
No. 

Description of work Qty. Unit Rate Amount 

 
C2.0 

Providing and Fixing full height partition of overall 
thickness 64 mm (approx.) with following 
specifications 

 
 
 
 
 
 
 
 
 
 
 
 

 
63 

 
 
 
 
 
 
 
 
 
 
 
 

 
Sqm. 

 
 
 
 
 
 
 
 
 
 
 
 

 
4230 

 
 
 
 
 
 
 
 
 
 
 
 

 
266490.00 

 (a) Providing and fixing framework of M.S. hollow 
sections of size 50 mm x 50 mm and wall thickness of 1.6 
mm (unit weight 2.38 Kg/m) comprising of horizontal 
and vertical members @ 600 mm c/c or part thereof, 
vertically and   horizontally fixed firmly to walls/ 
floors/ceiling with suitable size dash fasteners/ anchor 
fasteners / metal screws including providing additional 
horizontal / vertical members in the frame work, if 
required at the joint of plywood. Rate is inclusive of 
welding, grinding of joints, making holes in MS 
sections for passing conduits & making arrangement for 
fixing of MS electrical switch boxes wherever required  
using MS flats of suitable section etc. including 
applying two coats of primer on frame work with 
approved steel primer, all complete as directed at site. 

 (b) Fixed with 6 mm thick BWR plywood confirming to 
IS: 303 plywood on both sides of framework and finished 
on both sides with 1 mm thick High Pressured laminates 
of approved shade and make. 

 (c) Skirting with 1 mm thick High pressure laminates 
of dark shade 100 mm high on both sides of partition. 

 
C3.0 

Providing and Fixing full height partition of 
overall thickness 63 mm (approx.) with following 
specifications 

 
 
 
 
 
 
 
 
 

29 

 
 
 
 
 
 
 
 
 

Sqm. 

 
 
 
 
 
 
 
 
 

2871 

 
 
 
 
 
 
 
 
 

83259.00 

 (a) Providing and fixing framework of M.S. hollow 
sections of size 50 mm x 50 mm and wall thickness of 
1.6 mm (unit weight 2.38 Kg/m) comprising of 
horizontal and vertical members @ 600 mm c/c or part 
thereof, vertically and horizontally fixed firmly to 
walls/ floors/ceiling with suitable size dash 
fasteners/anchor fasteners / metal screws 
including providing additional horizontal / vertical 
members in the frame work, if required at the joint of 
plywoods. Rate is inclusive of welding, grinding of 
joints, making holes in MS sections for passing conduits 
& making arrangement for fixing of MS  electrical 
switch boxes wherever required using MS flats of 
suitable section etc. including applying two coats of 
primer on frame work with approved 
steel primer, all complete as directed at site. 
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Item 
No. Description of work Qty. Unit Rate Amount 

 (b) Fixed 6 mm-thick BWR plywood confirming to IS     
 :303 plywood on both sides of framework. Finished with 

on one side laminate of approved make and on other side 
finished with Fire resistant paint as per requirement. 
The relevant paint item shall be measured and paid 
separately. 

 (c)Skirting with 1mm thick High pressure laminates 
of dark shade 100 mm high on outer / front side of 
partition. 

 
C4.0 

Providing and Fixing full height partition of overall 
thickness 62 mm (approx.) with following 
specifications 

 
 
 
 
 
 
 
 
 
 
 
 

9 

 
 
 
 
 
 
 
 
 
 
 
 

Sqm. 

 
 
 
 
 
 
 
 
 
 
 
 

2591 

 
 
 
 
 
 
 
 
 
 
 
 

23319.00 

 (a) Providing and fixing framework of M.S. hollow sections 
of size 50 mm x 50 mm and wall thickness of 
1.6 mm (unit weight 2.38 Kg/m) comprising of horizontal and 
vertical members @ 600 mm c/c or part thereof, vertically 
and horizontally fixed firmly to walls/ floors/ceiling with 
suitable size dash fasteners/ anchor fasteners / metal screws 
including providing additional horizontal / vertical members 
in the frame work, if required at the joint of plywoods. Rate is 
inclusive of welding, grinding of joints, making holes in MS 
sections for passing conduits & making arrangement for 
fixing of MS electrical switch boxes  wherever  required  
using MS flats of suitable section etc. including applying two 
coats  of  primer  on  frame  work  with  approved  steel 
primer, all complete as directed at site. 

 (b) Fixed 6mm thick BWR plywood confirming to IS: 303 
plywood on both sides of framework. Finished with fire 
resistant paint on both sides as per requirement. The relevant 
paint item shall be measured and paid separately. 

 
C5.0 

Providing and Fixing low height 1200 mm 
(approx.) partition of overall thickness 64 mm 
(approx.) with following specifications 
(a)  Providing  and  fixing  partition  upto  1200mm 
height consisting of frame work of MS section of 50 mm 
x 50 mm and wall thickness of 1.6 mm (Unit weight 
2.38 Kg/m) comprising of horizontals and verticals @ 
600 mm c/c or part thereof, vertically and horizontally 
fixed firmly  to walls/ floors with suitable size dash 
fasteners/ anchor fasteners / metal screws 
 including providing  additional horizontal / 
vertical members in the frame work, if required at the 
joint of plywoods. Rate is inclusive of welding, 
grinding of joints, making holes in MS sections  for  
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C5.0 

passing conduits &making arrangement  for  fixing  of
 MS electrical switch boxes  wherever 
  required   using  MS flats of 
suitable section etc. including applying two coats of 
primer on frame work with approved steel primer,all 
complete as directed at site. 

 
 
 
 
 
 

6 

 
 
 
 
 
 

Sqm. 

 
 
 
 
 
 

3809 

 
 
 
 
 
 

22854.00 

 (b) Fixed with 6 mm thick BWR ply confirming to IS 
:303 fixed on both sides of framework. Finished both 
sides with 1mm thick high pressure laminate 
of approved make & shade etc. complete as directed 
and as per requirement. 

 (c) Fixed with rubber wood capping of Size 64mm x 12
mm at Top of low height partition including melamine 
polish on wooden surfaces and 
necessary fixing system i.e. screws etc. complete. 

 (d) Skirting with 1mm thick High pressure laminates 
of dark shade 100 mm high on both side of partition. 

 
C6.0 

Providing and fixing full height glazed partition of overall 
thickness 64 mm (approx.) with following specifications 
and finished with laminate 

 
 
 
 
 
 
 
 

0 

 
 
 
 
 
 
 
 

Sqm. 

 
 
 
 
 
 
 
 

3483 

 
 
 
 
 
 
 
 
0 

a Framework of M.S. hollow sections of size 50 mm x 50 mm 

and wall thickness 1.6 mm (unit weight 2.38 Kg/m) 

comprising of horizontal and vertical members @ 600 mm 

c/c or part thereof, vertically and horizontally fixed firmly to 

walls/ floors/ceiling with suitable size dash fasteners/ 

anchor fasteners / metal screws including providing 

additional horizontal / vertical members in the frame work, if 

required at the joint of plywoods. Rate is inclusive of 

welding, grinding of joints, making holes in MS sections for 

passing conduits & making arrangement for fixing of MS 

electrical switch boxes wherever required using MS flats of 

suitable section etc. including applying two coats of 

primer on frame work with approved steel primer, all 

complete as directed at site. 

b At skirting and above 2.10 mt., 6 mm thick BWR plywood 
confirming to IS: 303 plywood fixed on both sides of 
framework and finished on both side with 1mm thick High 
Pressured laminates of approved shade and make. Two 
nos. of M.S. hollow section (50 mm x 50 mm x thickness 
1.6 mm) one above other section fixed at floor level to 
make skirting high 100 mm. 
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c   
12 mm thick toughened glass including opaque etching 
film of design fixed with Teak wood beading of section 
26x25 mm on both side including polishing of the beading 
with melamine polish and 1 mm. thick High Pressured 
laminates on exposed framework. 
Height of glass panel shall be about 2100 mm (approx). 

    

 
 

 
C7.0 

Providing and fixing seasoned Sal wood frame work of 
any size and section say 50×50 mm, 40×40 mm., 65x38 
mm. etc. or else for verticals & horizontals as required. 
Spacing for partitions, panelling and in door frame 
including the frame work to ceiling, walls 
etc. as required including a coat of anti-termite 
chemicals etc. complete. 

 
 

 
0.50 

 
 

 
Cum 

 
 

 
109937 

 
 
 
 
54968.50 

 
 

 
C8.0 

Providing and fixing Teak wood frame work section 
50x50mm, 40x40mm, 65x38mm etc. verticals & 
Horizontals at required spacing for partitions/panelling, 
125x65mm sections in door frame including fixing the 
frame work to ceiling, walls etc. including a coat of anti 
termite chemical etc. complete. 

 
 

 
0.20 

 
 

 
Cum 

 
 

 
135880 

 
 

 
27176.00 

C8.0a Providing and fixing Conference table of width approx. 750 
mm X lenght all as per site requirement x 750 mm height in 
"U" shape made out of 19 mm thick BWR plywood for 
basic sructure frame work of sal wood (section 50 mm x 50 
mm approx.) i.e. top, verticals, foot rest portion and vertical 
intermediate dividers @ 600 mm c/c. 12 mm, 6 mm BWR 
ply and flexi ply of adequate thickness for curved portion all 
as per requirement and for concealing electrical wiring / 
data/ telephone/ microphone cables & switches, complete 
including necessary etc. Salwood for making frame work 
(section 50 mm x 50 mm approx.) of partition below table 
top as per requirement. The table shall be provide with 1 
mm thick high pressure laminate on all exposed faces in 
approved pattern including making groobes. The inner 
edge of table shall be 38 mm thick by providing additional 
19 mm BWR plywood and the same shall be finished with 
teak wood round shaped moulding. Table top and beading 
shall be polished with PU (50:50) polish laminated finish 
and other exposed surface of laminate shall be melamine 
and polyurethane polished. All internal surface shall be 
finished with 0.8 mm lamination. 

0 Rm 11451 0 
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C9.0 

Providing and fixing 35 mm thick Fire retardant Solid core 
flush door glazed shutter confirming to IS :2202(part I) and IS 
:5509 of approved make finished with 1 mm thick High 
pressure laminates of approved shade and make on both sides, 
10 mm thick teak wood lipping with melamine polish finish all 
round the edge, 3 nos. 125 mm satin nickel finished brass 
bearing hinges. Rates are inclusive of cutting the door in 
desired shape and pattern 

 
 
 

16 

 
 
 
 

Sqm. 

 
 
 

5503 

 
 
 

88048.00 

 and providing and fixing 5 mm thick clear float glass in the 
cut out (size 0.40m x 1.55m Approx.) providing opaque 
etching film of design on surfaces of glass with teak wood 
beading (12 mm x 10 mm approx.) with 
melamine polish all complete as directed. Rates include of 
cutting the door in desired shape and pattern. 

    

C10.0 Providing and fixing 35 mm thick Fire retardant Solid core 
flush door shutter confirming to IS :2202 (part I) and IS :5509 
of approved make finished with 1 mm. thick High pressure 
laminate on both  sides,  10 mm. thick teak wood lipping 
with melamine polish finish all round the edge, 3 nos. 125 
mm satin nickel finished of approved make, brass bearing 
hinges per shutter. 

 
 
 

2 

 
 
 

Sqm. 

 
 
 

5438 

 
 
 

10876.00 

C11.0 Providing and fixing 35 mm thick Fire retardant Solid core 
flush door shutter confirming to IS :2202(part I) and IS :5509 
of approved make finished with 1 mm. thick High pressure 
laminate one side and fire resistant paint on other side of 
approved shade and make , 10 mm. thick teak wood lipping 
with melamine polish finish all round the edge, 3 nos. 125 
mm satin nickel finished of approved make, brass bearing 
hinges per shutter. 

 
 
 

5 

 
 
 

Sqm. 

 
 
 

5293 

 
 
 

26465.00 

C12.0 Providing & fixing fully glazed Teak Wood single/double leaf 
door shutter with frame work consisting of Top rail of Teak 
wood section 150X 38 mm. Styles of Teak Wood Section 
150X 38 mm and bottom rail of Teak Wood Section 200 x 
38 mm. Glass panel shall be of 12 mm thick toughen glass 
with opaque etching film as per directed design, fixed with 
Teak wood beading of required size. Shutters shall be fixed 
with pivot hinge with heavy duty floor spring of approved 
make. The doors shutters shall have one dead lock of 
approved make; .300 mm long stainless steel pipe handles 2 
nos. per shutter, one SS tower bolt of 200 x 12 mm. The 
teakwood, beading shall be finished with  melamine polish 
etc. complete or as directed. Pipe handles, floor 
spring , lock ,tower bolt to be paid separately. 

 
 
 
 
 
 

 
13 

 
 
 
 
 
 

 
Sqm. 

 
 
 
 
 
 

 
6965 

 
 
 
 
 
 
 
 

90545.00 

C13.0 Providing & fixing 1 mm thick High pressure laminate of 
approved make & shade on partition or any other places as 
directed as per design and including adhesive etc. complete. 

 

20 

 

Sqm 

 

749 

 

14980.00 
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C14.0 Providing & fixing 0.8 mm thick High pressure laminate of 
approved make & shade on partition or any other places as 
directed as per design and including adhesive 
etc. complete. 

 
 

15 

 
 

Sqm 

 
 

616 

 
 

9240.00 

C15.0 Providing & fixing BWR plywood conforming to IS :303 
plywood in shelves, verticals etc. in furniture / partition with 
screws including exposed surface lipping etc 

complete as per drawing & direction 

    

a) 6mm thick BWR plywood conforming to IS :303 20 Sqm 789 15780.00 

b) 9mm thick BWR plywood conforming to IS :303 15 Sqm 976 14640.00 

c) 12 mm thick BWR plywood conforming to IS :303 15 Sqm 1196 17940.00 

d) 19 mm thick BWR plywood conforming to IS :303 15 Sqm 1632 24480.00 

C16.0 Providing & fixing glass panes with top edge polished to 
be fixed in partition/ paneling excluding cost of beading 
complete as per drawing & direction. 

    

a) With 5 mm thick float glass 2 Sqm. 1354 2708.00 

b) With 8 mm thick float glass 2 Sqm. 1526 3052.00 

c) With 12 mm thick float glass 2 Sqm 1831  3662.00 
C17.0 Providing & fixing Teak Wood Moulding wherever 

required and ordered specifically including cost of 
melamine polish, screws, nails, glue etc complete. 

    

a) 75X25 mm 10 Rm 284 2840.00 

b) 35X12mm 10 Rm 96 960.00 

c) 12X12mm 10 Rm 50 500.00 
C18.0 CASH COUNTER : Providing & fixing Cash counter of 

width approx. 600 mm minimum and overall height 1100mm 
(approx.) made out of 19 mm thick BWR plywood conforming 
to IS :303 plywood at table top, customer top, side verticals & 
partition in between cashiers with Teak wood lipping at edges 
including melamine polish all as per drawing consisting of 
the following. 

 
 
 

 
3.30 

 
 
 

 
Rm 

 
 
 
 

 
13448 

 
 
 

 
44378.40 

 (a) 18 mm thick Black Granite stone of approved quality & 
shade at service top of 350mm width approx, fixed on 19mm 
thick BWR plywood conforming to IS: 303 plywood & 
separation of 350mm high made in curved shape which is 
fixed to working top as directed. Working top made of 19mm 
thick BWR plywood confirming to IS: 303 plywood & 
finished with 1.0 mm thick High pressure laminates of 
approved shade. (Granite rates are inclusive of 
grinding/moulding/chamfering of edges.) 
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 (b) One drawer unit (at every 1200-1500mm length of unit) of 
400mm wide drawer unit having a tea tray, three nos of drawers 
below to be made out of 12 mm thick BWR plywood conforming 
to IS : 303 plywood at sides, 
6 mm thick BWR plywood conforming to IS :303 plywood at 
bottom, 19 mm thick block board at front and rear including cash 
separation arrangement with 6 mm thick BWR conforming to IS 
:303 plywood with telescopic type sliding channels. Front surface 
finished with 1.0 mm thick High pressure laminates & internal 
surface with 0.8 mm thick High pressure laminates complete. The 
drawer side units to be prepared in 19mm thick BWR plywood 
conforming to IS :303 plywood. All necessary hardware’s such as 
brass hinges, handles (10 mm dia 96 mm long of approved 
make), locks ( Godrej or equivalent apprved make) etc. of 
approved make & as directed. 

    

 (c) Side unit for printer and CPU of overall size 900 mm long 
450mm wide and 750 mm high made of 19mm thick BWR 
plywood conforming to IS :303 plywood at top, bottom & sides & 
in one shelf of 400 mm wide up to balance portion after keeping 
CPU on one side, Back 6 mm thick BWR conforming to IS :303 
plywood., one openable shutter with 19 mm thick BWR 
conforming to IS :303 block board, and self of 19 mm thick BWR 
plywood conforming to IS :303 plywood. Exposed portions to be 
finished with 1 mm thick High pressure laminates & internal 
surfaces with 0.8mm thick balancing High pressure laminates. All 
necessary hardware’s such as brass hinges, handles (10 mm dia 96 
mm long of approved make), locks ( Godrej or equivalent apprved 
make) etc. of approved make & as directed. One sliding acrylic 
key board (ready made) with telescopic channels of approved 
make i.e. ebco or equivalent make for table. 

    

 (d) Front surface finished with 1.0mm thick High pressure 
laminates of approved shade, painting  internal  surfaces with Fire 
resistant paint. The rate is inclusive of fixing ofold 
cash box plate. 

    

 (e) One tray in 19mm BWR plywood conforming to IS :303 ply 
for keeping the papers as  directed including making 
circular slit in table top for cables & papers all as per drawing 
and as directed. 

    

 (f) Footrest of Sal wood of section 70X35mm painted withFire 
resistant paint of approved make and shade. 

    

C19.0 Providing & fixing 12 mm thickness. Plain glass of approved 
make as partition on cash counter with salwood frame work all 
round/intermediate with 46 x 45 mm (finished size) including 
opaque etching film, necessary cutting for service windows with 
all exposed edges grounded and polished etc. complete as per 
drawing or as directed. 

 
 
 

6 

 
 
 

Sqm 

 
 
 

4070 

 
 
 

24420.00 
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C20.0 Gypsum Board False Ceiling:  
 
 
 
 
 
 
 

230 

 
 
 
 
 
 
 

 
Sqm 

 
 
 
 
 
 
 
 

1243 

 
 
 
 
 
 
 
 

285890.00 

 Providing & erecting single layer at all height suspended ceiling 
which includes G.I. perimeter channels of Size 0.55 mm thick 
having one flange of 20mm and another flange of 30mm and a web 
of 27 mm along with perimeter of ceiling, screw fixed to brick 
wall/partition with the help of nylon sleeves and screws, at 610 
mm centres. then suspending GYP STEEL ULTRA CRP surface 
ribbed intermediate channels of size 45 mm(with two flanges of 
15 mm each) from the soffit at 1200 mm centres with Gyp 
steel ULTRA ceiling angle of width 25 mm x 10mm fixed to 
soffit with GI cleat and steel expansion fasteners. 

 Gyp steel ULTRA ribbed ceiling section of having web of 51.5 
mm and two flange of 26 mm each with lips of 10.5mm are then 
fixed to the intermediate channel with the help of connecting clip
and in direction perpendicular to the intermediate channel at
457mm centre. 

 Single layer of 12.5mm tapered edge Gyp board plain 
(conforming to IS: 2095 – Part I, 2011) is then screw fixed to 
ceiling section with 25mm drywall screws at 230mm centres. 

    

 Screw fixing is done mechanically either with screwdriver or  
drilling machine with suitable attachment. Extra channels 
will be provided at drops for which no extra cos will be paid. 

 Finally Square and tapered edges of the boards are to be jointed 
and finished so as to have a flush look, which includes filling and 
finishing Gyproc jointing compound. Gyproc joint paper tape and 
two coats of Drywall top coat as per recommended practice of 
Saint-Gobin Gyproc India. 

 Rates are inclusive of two coats of Acrylic emulsion interior 
grade of off white colour over a coat of primer. 

 Including making necessary openings for light fittings, AC grills, 
diffusers, cut outs made with frame of perimeter channels suitably 
fixed all complete as per drawing and specification and direction. 

(Note: Only plan area shall be measured for the payment. 
The drops for design purpose, which are provided as per 
drawing and as directed will be measured and paid 
separately. No deductions for light cuttings separately.) The 
material used in the false ceiling are to be got certified 
by the manufacturer. 

C21.0 Providing & Fixing decorative mouldings/cornices of P.O.P.of 
approved design etc. complete including painting two or 
more coats of acrylic emulsion paint of approved shade and make etc. 
complete as directed. 

    

a) 75 mm. to 100 mm. wide. 40 Rm 166 6640.00 

b) 150 mm to 100 mm wide 70 Rm 177 12390.00 
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C22.0 Mineral Fibre tiles such as Armstrong or equivalent 
False Ceiling: 

 
 
 
 
 
 
 
 
 
 

 
151 

 
 
 
 
 
 
 
 
 
 
 
 

Sqm 

 
 
 
 
 
 
 
 
 
 

 
1570 

 
 
 
 
 
 
 
 
 
 

 
237070.00 

 Providing and fixing in true horizontal levels False ceiling 
system (Mirco Look Ultima) of grid size 600x600mm with G.I. 
ceiling framework as per manufacturer's specifications using 
15mm grid and laying Fine fissured acostic ceiling tiles 16mm 
thick of size 600x600 mm, NRC-0.55 and R.H.-99%- microlook 
tagular edges (OR) AMF Performance Ceiling System of 
equivalent specifications. The rates shall be inclusive of providing 
and fixing adjustable hangers. 

 The cost to include the cost of frame work for fixing light fixtures. 
The light fixtures shall not be fixed directly on to the tiles, 
complete in all respects. Cut outs will not be deducted 

while measuring the ceiling area. 

 The cost to include the cost of frame work for providing 
lighting arrangement LED and providing making additional 
T/angle for creating opening for providing lights for which no 
extra payment will be made (only plan area will be measured). 
The material used in the false ceiling are to be 

got certified by the manufacturer. 

C23.0 Providing and fixing cover for safe 1.5x1m approximate size in 
19mm thick BWR plywood conforming to IS :303 plywood at 
sides ,top and front shutters with a handle per shutter, tower bolt 
1no, 1no magnetic latch, 3 Nos 75mm  long 1.5mm thick brass 
hinges per shutter and approved make lock with keys.1mm thick 
High pressure laminates to top and sides exposed surfaces and 
painting of two OR more coats of textured paint/Fire resistant 
paint to the remaining surfaces all inclusive etc. complete as 
directed (only front area will be measured for payment). 

 
 
 
 
 
 

3 

 
 
 
 
 
 

Sqm 

 
 
 
 
 
 

11089 

 
 
 
 
 
 
33267.00 

C24.0 Providing and supplying of 750x450x750mm for keeping Forms 
having 20 equal compartments made up of 19mm thick BWR 
plywood confirming to IS : 303 plywood with teakwood lipping at 
edges at top, bottom & verticals & 12mm thick BWR plywood 
confirming to IS :303 in compartments, 19mm thick BWR 
confirming to IS : 303 block board shutters provided with 75mm 
brass hinges 2 no per shutter , approved ball catchers, locks and 
brass handles, finished with 1mm thick high pressure laminate on 
external surfaces with fire retardant paint internally etc complete. 

 
 
 
 
 
 

1 

 
 
 
 
 
 

No 

 
 
 
 
 
 

8913 

 
 
 
 
 
 

8913.00 
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C25.0 Providing and Fixing Wall paneling with 6mmthick BWR 
ply conforming to IS 303 finished with 1mm thick 
laminate with following specification: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

25 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Sqm. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

2095 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
52375.00 

 (i) Frame work made of G.I. section of 50mm x 25mm of 0.55mm 
thick for wall paneling. Section having a knurled web of 50mm and 
two flanges of 25mm each with lips of 10.55mm placed @ 610mm 
centre to centre in perimeter channel having one flange of 20mm and 
another flange of 30mm with thickness of 0.55mm and web of 
length 27mm. Perimeter channel is fixed on the floor and the 
ceiling with the nylon sleeves @ 610mm Centre to Centre with 
fully threaded self – tapping drywall screws. plywood is fixed to 
the ‘W’ profile/ceiling section with 8gx25mm CSK screws @ 
300mm Centre to Centre., all complete as per the drawing and 
directions of Engineer-in-charge. The item is inclusive of Teak wood 
beading of size 32x20mm (with polishing) on top as per design and 
complete as directed. consisting of horizontal channel 50mm wide 
having equal flanges fixed to the floor /wall /ceiling at the 
spacing of 610 mm centre to centre with dash fastener of 12.5 mm 
dia meter 50 mm length or suitable anchor fastener or metal screws 
with nylon plugs. 

 ii) Fixing of 6mm thick BWR plywood conforming to IS 303 with 
frame work by 25 mm long dry wall screws on studs, The plywood 
are to be fixed to the frame work with joints staggered to avoid 
through cracks, including jointing and finishing to a flush finished 
with 1mm thick approved High pressure laminates including 
skirting and finishing the joints and grooves etc. Teak wood 
moulding of size 32x20mm at corners finished with melamine 
polishing etc complete. 

C26.0 Providing and fixing in position concealed frames G.I. section 
(25 x 50 mm) @ 450 mm centre to centre for Column Cladding 
using 8 mm thick FRC (Fibre Reinforce Cement) designer board  
like  V-designer  board  (or  any other equivalent) of lake &
Hill/Ocean/cedar/plain (High pressure steam cured) as per IS
14862:2000 Type “B” Category 3 fixed on the “W” profile /Ceiling 
section (0.55mm thick) havinga knurled web of 51mm and two
flanges of 26mm each with lips of 10.55mm placed @610mm centre 
to centre in perimeter channel having one flange of 20mm and 
another flange of 30mm with thickness of 0.55mm and web of 
length 27mm. Perimeter channel is fixed on the floor and the ceiling
with the nylon sleeves @ 610mm centre to centre with fully threaded 
self –tapping drywall screws. FRC board is fixed to the ‘W’ 
profile/ceiling section with 8gx25mm CSK celf-drilling fibre cement
screws @ 300mm centre to centre, all complete  as per the drawing
and directions of Engineer-in-charge. 

 
 
 
 
 
 
 

 
149 

 
 
 
 
 
 
 

 
Sqm 

 
 
 
 
 
 
 
 

1826 

 
 
 
 
 
 
 
 

272074.00 
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 The item is inclusive of Teak wood beading of size 
60x20mm (with polishing) on top as per design and 
applywooding acrylic emulsion paint over a coat of 
primer over FRC Designer board etc. complete as 
directed. 

    

C27.0 Providing and fixing Cheque cum suggestion box of size 
300 x 250 x 120 mm deep made up of 12mm thick BWR 
plywood conforming to IS :303 plywood, with Teak 
Wood lipping at edges, 12 mm thick BWR plywood 
conforming to IS :303 plywood at back, shutter provided 
with 19mm thick BWR plywood confirming to IS :303 
plywood , 2 Nos. 50mm long brass hinges & lock, 
finished with 1mm thick lamination on external faces & 
textured paint/Fire resistant painting internally including 
making slit at the top.etc. Complete. 

 
 
 
 
 

1 

 
 
 
 
 

No 

 
 
 
 
 

1294 

 
 
 
 
 
1294.00 

C28.0 Providing and fixing TRAP DOOR openable type made 
out of 19mm thick BWR plywood conforming to IS :303 
plywood with brass hinges 75x18x18mm on sal wood 
frame of 75x50mm. All exposed edges shall be finished 
with 5mm thick TW lipping. The frame work shall be 
secured to the ceiling with proper vertical MS/ salwood 
frame. All exposed/ internal surfaces are to be painted with 
synthetic enamel paint/ fire retardant paint. Item includes 
hinges, lend key trap door lock shall form the part of 
standard fitting & fixtures as per directions. 

 
 
 
 
 

4 

 
 
 
 
 

Sqm 

 
 
 
 
 

3972 

 
 
 
 
 

15888.00 

C29.0 Providing and fixing 450 mm deep and 2100 mm (approx.) 
full height storage unit made of 19 mm thick BWR plywood
conforming to IS :303 plywood at verticals, top, bottom and 
partition @ 900mm C/C or part thereof and 8 mm thick 
BWR plywood conforming to IS :303 plywood at back side 
& shelves of 19mm thick BWR plywood conforming to IS 
:303 plywood one at 75mm above floor & 4 intermediate
shelves at 450mm centre-to-centre approx. and 19 mm thick
block board conforming to IS :303 for shutter (max 450 mm
wide) in two parts and each part having 5 nos of 75mm long
1.5mm thick brass hinges magnetic catchers, Godrej make 
cupboard locks with long keys with teak wood lipping, one 
no. SS handle 96 mm long of 10 mm dia for each shutter, 
open edge of the 19 mm thickness plywood and block board 
shall be finished Teak wood beading with melamine polish. 
All internal surfaces of storage cabinet finished with 
0.8 mm balancing high pressure laminate. All other exposed 
sides are to be finished with 1mm thick high pressure
laminates etc. complete as per direction. 
Every alternate shutter shall have two no. 75 mm long brass
tower bolts. (The front elevated area shall be measured for
payment). 

 
 
 
 
 
 
 
 
 
 
 
 

20 

 
 
 
 
 
 
 
 
 
 
 
 

Sqm 

 
 
 
 
 
 
 
 
 
 
 
 

8564 

 
 
 
 
 
 
 
 
 
 
 
 

171280.00 
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C30.0 
a 

Providing and laying Vitrified tiles in floor with different 
sizes (thickness to be specified by the manufacturer), with 
water absorption less than 0.08% and conforming to 
IS:15622, of approved brand & manufacturer, in all colours 
and shade, laid with cement based high polymer modified 
quick set tile adhesive (water based) conforming to IS : 
15477, in average 6 mm thickness, including grouting of 
joints. The item is inclusive of maintaining 3 mm joints 
with spacers and grouting the joints using Epoxy Grout 
mix of 0.70Kg of Organic coated filler of desired shade 
(0.10 kg. of hardener & 0.20 Kg of Resin per 
Kg.)including filling /grouting and finishing in flooring 
complete as per direction of Engineer in-charge.600 x 600 
mm vitrified tiles in office hall area. (Basic Rate of Tile Rs. 
560 /- per Sq.mt.) 

 
 
 
 
 
 
 

370 

 
 
 
 
 
 
 

Sqm 1575 582750.00

C30.0 
b 

800 x 800 mm approved vitrified tiles in lobby /common area 
(Basic Rate of Tile Rs. 900 /- per Sq.mt.) 10 Sqm 1937 19370.00

C31.0 
a 

… do as above T.I. no. C30.0 a but skirting 100 mm height 
including filling the joints etc complete. (Basic Rate of Tile 
Rs. 560 /- per Sq.mt.) 

 
65 

 
Rm 134 8710.00

C31.0 
b 

… do as above T.I. no. C30.0 b but skirting 100 mm height 
including filling the joints etc complete. (Basic Rate of Tile 
Rs. 900 /- per Sq.mt.) 

 
10 

 
Rm 155 1550.00

C32.0 Providing & fixing 12 mm thick soft board fixed with 
6mm thick BWR plywood conforming to IS :303 
plywood backing with approved cloth including teak 
wood frame work of size 45 mm X 45 mm (finished size) 
with melamine polishing including fixing arrangement by 
picture plate etc. complete. 

 
 

13 

 
 

Sqm. 2465 32045.00

C33.0 Providing sofa without arms having overall depth 675 mm 
and overall height 750 mm consisting of the following 
:The basic structure of sofa shall be of 19 mm thick BWR 
plywood conforming to IS :303 plywood wood and 35x 
70 mm salwood frame. Four legs of 70x70 mm sal wood 
sections of suitable height. The seat tobe made out of 100 
mm thick HDPU foam and back cushion in 75 mm thick 
HDPU foam including making rounding etc. with approved 
upholstery minimum of Rs. 250/- per meter. of approved 
shade and pattern including painting / polishing to the 
exposed surfaces etc. complete as directed. 

 
 
 
 
 
 

6 

 
 
 
 
 
 

Rm 6035 36210.00

C34.0 Providing & fixing Centre Table of overall size 900 x 600 
mm x 450 mm height (finished size) with 12 mm thick 
clear glass top with etching in approved pattern, fixed on 
framework of Teak wood consistent of four legs of section 
of 65 x 40 mm (finished size) and with battens of section 
of 38 x 65 mm connected one at 75 mm  above  floor  &  
other  at  top  etc.  with  PU polishing to Teak wood etc. 
complete as directed. 

 
 
 

1 

 
 
 

No 4346 4346.00
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C35.0 Providing & fixing Corner Table of overall size 600 x 600 x 
450 mm high with 12 mm thick Clear glass top with etching in
approved pattern, fixed on frame work of Teak wood sections
40x40mm (finished size) having four legs and with Teak wood 
battens of size 25x40mm (finished size) connected at 75 mm
above floor level and other at top including PU polishing to
Teak wood etc. complete as directed. 

 
 

 
1 

 
 

 
No. 

 
 

 
2072 

 
 
 

2072.00 

C36.0 Providing & fixing 19mm thick Writing Top for Dispatch, 
750 mm wide mounted on wall / partition supported on 19 
mm thick verticals at 1200mm centre to centre, made of 
19 mm thick BWR plywood conforming to IS: 303 
plywood, with section Teak Wood moulding of section 
25x19 mm at top & lipping at edges. Finished with 1mm 
thick high pressure laminate on exposed faces & 
painting internal surfaces with synthetic enamel paint 
putty and fire retardant paint etc. Complete. 

 
 
 
 

2 

 
 
 
 

Rm 

 
 
 
 

3083 

 
 
 
 

6166.00 

C37.0 Providing & fixing computer table of overall width 600 
mm & overall height 750 mm made up of 19 mm thick 
BWR plywood conforming to IS :303 plywood with Teak 
Wood lipping at edges including painting internal surface 
with synthetic enamel paint putty and fire retardant paint & 
polishing teak wood work with poly urethane polish. The 
other details are as per following: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

3.3 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Rm 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

6600 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

21780.00 

(a) 19 mm thick Top of BWR plywood conforming to IS 
:303 plywood with teak wood beading of section 20 x 38 
mm at edge and top surface finished with 1.0mm thick 
high pressure laminates of approved shade. 

(b) One drawer unit (every 1200-1500 mm length of unit) 
of 400 wide drawer unit having drawer at top supported 
on sliding channels telescopic type & shelf below with 
section of 19 mm thick BWR plywood conforming to IS 
:303 for every 1200 mm unit length of table. Front surfaces 
finished with 1 mm thick high pressure laminate and 
providing approved SS HANDELS, locking arrangement 
to drawer & shutter with ball catcher to shutter. 

(c) Footrest  of  sal wood  of  section  70  x  35  mm 
painted with synthetic enamel paint putty and fire 
retardant paint of approved make & shade. 

(d) One sliding  tray  of  acrylic  readymade  in  the 
centre for key board of suitable size. 

(e) One tray in 19mm BWR plywood conforming to IS 
:303 for keeping the papers as directed including making 

slit in table top for cables & papers and providing 19mm 
thickness BWR plywood conforming to IS :303 plywood 

box for keeping CPU. 
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Item 
No. Description of work Qty. Unit 

Rate 
(Rs.) 

Amount 
(Rs.) 

 

C38.0 Providing and fixing running counter type tables of 600 
mm wide 900 mm long each for computer in area near 
UPS room made of 19 mm thick BWR plywood 
conforming to IS :303 plywood at top & verticals at 
900 c/c including Teak Wood moulding finished with 1 
mm thick High pressure laminates including acrylic key 
board tray etc complete.  

 
 
 
 

9 

 
 
 

Rm. 

 
 
 

3399 

 
 
 

30591.00 

C39.0 Providing and Fixing over Door Closers sleek type ISI 
marked with projecting arms of Hyper/Everite 
/Hardwin or other approved make to be fixed as per the 
manufacturer’s instructions etc., all complete. 

 
 
4 

 
 

No 

 
 

1158 

 
 

4632.00 

C40.0 Providing and Fixing Euro profile Mortise Dead Locks 
1614 type (Godrej make) or equivalent. 

 
4 

 
No 

 
1105 

 
4420.00 

C41.0 Providing and fixing double action hydraulic floor 
spring of approved brand and manufacturer conforming 
to IS:6315 having brand logo embossed on body/plate 
with double spring mechanism and door weight upto 
125 kg for doors including cost of cutting floors, 
embedding in floors as required and making good the 
same matching to the existing floor finishing and cover 
plates with brass pivot and single piece M.S sheet outer 
box with slide plate etc. complete as per the direction of 
Engineer -In Charge.  Stainless steel cover plate shall 
be of minimum 1.25 mm thickness. 

 
 
 
 
 

6 

 
 
 
 
 

No 

 
 
 
 
 

2519 

 
 
 
 
 

    15114.00 

C42.0 Providing and fixing Stainless steel AISI 316 Grade 
300 mm long 22 mm dia handles of Kich or 
equivalent make 

 
8 

 
Pair 

 
761 

 
6088.00 

C43.0 Providing and fixing Superior quality of Float glass 
Mirror with plastic frames (Cabinet type) overall size 
453x357mm (approx.) of approved make, colour, 
pattern fixed to wall with screws etc., complete as 
directed. 

 
 

4 

 
 

No 

 
 

1169 

 
 

4676.00 

C 44.0 P/F vertical blinds of approved make & shade with 100 
mm wide imported slates with top rail, rods for adjustment 
of blinds, heavy nylon cord acrylic runner and fixing 
brackets etc complete. (The area of window opening / 
panels whichever is less shall be measured for payment.) 

 
 
 

40 

 
 
 
Sqm 

 
 
 
1672 

 
 
 

66880.00 

 

C45.0 Providing Wall Care putty of Birla Wall Care or 
equivalent approved make having 1 mm thick to walls, 
beams, slabs etc. after preparation of base on existing 
painting / POP as directed complete. (The rate is 
including the scraping the existing painting /POP) 

 
 
 

20 

 
 

Sqm 

 
 

109 

 

2180.00 
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Item 
No. Description of work Qty. Unit 

Rate 
(Rs.) 

Amount 
(Rs.) 

C46.0 Providing & applying two or more coats of acrylic
based Oil bound distemper paint including a coat of
primer of approved make and shade after scraping,
cleaning and preparation of base for application of paints
complete. 

 
 
120 

 
 

Sqm. 

 
 

124 14880.00

C47.0 Providing & applying two or more coats of synthetic
enamel paint including a coat of primer of approved
make and shade after scraping, cleaning and 
preparation of base for application of paints complete. 

 
 
10 

 
 

Sqm. 

 
 

115 1150.00

C48 Providing & applying texture finished paint of two or 
more coats including a coat of primer of Alteck or 
approved make and shade after scraping, cleaning and 
preparation of base for application of paints complete 
as per direction. 

 
 
20 

 
 

Sqm. 

 
 

215 4300

C49 Providing & applying two or more coats of fire
resistant paint including a coat of primer of approved
make and shade after scraping, cleaning and preparation
of base for application of paint as per direction. 

 
 

5 

 
 

Sqm 

 
 

304 1520.00

C50 Providing and applying two or more coats of 1st
Quality acrylic Emulsion paint of Interior grade
including a coat of primer of approved make and shade
after scraping, cleaning and preparation of base for
application of paint as per direction. 

 
 

560 

 
 

Sqm 

 
 

139 77840.00

C51 Providing and applying Melamine polish to wood 
work of approved shade including surface 
preparation etc complete. 

 
6 

 
Sqm 

 
750 4500.00

C52 Providing  and   applying poly  urethane (PU) 
primer, polish (50:50) on laminated 
/veneer/woodwork etc surfaces including 
cleaning etc complete as directed. 

 

10 

 

Sqm. 

 

541 5410.00

C53 Providing & fixing Single Window cum Enquiry counter
with overall width 750 mm and overall height 1030 mm
made up of 19 mm th Fire Retardant plywood confirming to 
IS :5509 ply at top sides , verticals and front etc as per the 
shape & size given in the drawing. The counter shall have
drawer unit (every 1200-1500mm length of unit) consisting 
of one tea tray, one drawer & storage below with one shelf
of 19 mm thk. Fire Retardant plywood confirming to IS 
:5509 ply with shutter of 19 mm thk. Fire Retardant
plywood confirming to IS :5509 block board including all 
hardware’s like locks, telescopic channels, handles hinges 
etc. One sliding acrylic key board (ready made) with
telescopic channel of approved make for table. Providing
19mm thk. Fire Retardant plywood confirming to IS :5509 
Ply box for keeping CPU. The counter shall have 8 mm th 
clear float glass (of size & shape as given in drawing) fixed 
in ply boxing with S. S. studs/pins as given in the drawing. 
The external surfaces shall be finished in 1 mm thk High
pressure laminates and internal surfaces with 0.8 mm thk. 
High pressure laminates etc. complete or as directed. 

 
 
 
 
 
 
 
 

 
5 

 
 
 
 
 
 
 
 

 
Rm 

 
 
 
 
 
 
 
 

 
5775 28875.00

 Total amount    2710352.90 
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Item 
No. Description of work Qty. Unit 

Rate 
(Rs.) 

Amount 
(Rs.) 

M1 Providing and fixing anodized aluminium  7.5 mm  
deco grill (min.anodic coating 15 micron) of approved 
design and pattern with approved standard section 
and fixed to the frame with C.P. brass/stainless steel 
screws @ 200 mm C/C, including cutting the grill to 
proper opening size for fixing and operation of 
handles and fixing approved anodized aluminium 
standard section around the opening, all complete as 
per requirement and direction(only wt of grill to be 
measured for payment). 
 

 

10.00 

 

Sqm 

 

1102 11020.00

M2 P/F 20 mm th stone slabs in Treads of steps in 
single piece upto length of 1500 mm  on bed of 25 
mm th C.M.1:6 including cement slurry, filling joints 
with matching pigment, polishing , making half round 
moulding for nosing & grooves etc complete. 
 

 
 

6 

 
 
Sqm 

 
 

4661 27966.00

M3  P/F 12 mm th stone slabs  of approved shades in 
skirting,risers, dado & jams/sills of doors & 
windows etc  on backing of 12 mm th. C.M 1:3 
including cement paste, filling joints with matching 
cement , rubbing etc complete.  12 mm th. Granite 
tiles of approved shades 
 

5.00 Sqm 3096 15480.00

M4 Dismantling the brickwork of any thickness ( Cement/ 
lime mortar) including plastering etc and mending 
good all the damages including carting away the 
debris outside the worksite. 
 

 

1 
Cum 1489 1489.00

M5 Supplying and fixing Form work/centering with 
wooden plank/ steel plates and shuttering including 
strutting, propping etc., in all floors, at all levels and 
lift and removal of forms for Foundations. Footings, 
pedestals, columns, plinth beams, Grade beams, tie 
beams, stair case foundation & walls, cantilevers, 
projecting slabs up to plinth level, Columns, piers, 
pillars, walls of any thickness, vertical and horizontal 
fins, facias, drop walls, parapet walls, etc. 
 

 
 
 
 

21 

 
 
 
 
Sqm 

 
 
 
 

376 7896.00

M6 Providing and laying P.C.C. 1:4:8, in foundation pits 
for columns, rafts, walls, steps, trenches under 
plinth/tie beams, bottom of drains, compacted earth  
/ sand base in floor bed or pavement  or wherever 
required as directed etc. (Coarse graded aggregate 
20mm and down gauge). 
 

 
 

1 

 
 

Cum 

 
 

6656 6656.00

M7 P.C.C. 1:2:4 in all types of work with cement, sand 
and stone chips including coarse graded aggregate 
20mm and down gauge but excluding formwork and 
steel 
 

1 Cum 8859 8859.00

M8 Brick work in one or more brick thick in superstructure 
in Cement mortar 1:6. including necessary scaffolding 
etc complete. 
 
 

 
1 

Cum 8598 8598.00
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Item 
No. Description of work Qty. Unit 

Rate 
(Rs.) 

Amount 
(Rs.) 

 
 
 
M 9 

Brick work in half brick thick walls in partitions, etc. in 
Cement mortar (1:4). The partition wall shall be 
provided with 2 nos 6 mm mild steel bars at every 4th 
layer throughout the length & anchored properly to 
column, cross wall. When the partition work is not 
touching the soffit of beam or slab, a concrete band 50 
mm thick shall be provided over the partition wall with 
2 nos 6 mm mild steel bars including necessary  
scaffolding etc complete. ( The concrete band and 
steel shall be  measured and paid separately.  

10 Sqm 1045 10450.00

M 10 Providing, bending, binding with binding wires & laying 
the Ribbed (Tor Steel)/T.M.T./M.S. reinforcement in 
R.C.C. works as per direction. Rate to include wastage 
etc. 

50 Kg 85 4250.00

M 11 Supplying, fitting and fixing steel rolling shutter profile 
type with 18BG of approved type , steel lathe section 
75mm wide fitted with coil wire spring to necessitate 
the  fitting the required no of CI Pulley on heavy type 
solid drawn seamless steel tube complete with 
locking arrangements both inside and outside, 
specially built up side guide channels including 
providing a hood for the steel rolling shutter in the 
room, painting two or more coats of aluminium paint/ 
synthetic enamel paint over a coat of red lead primer 
to give an even finish, all complete 

 

5 

 

Sqm 4260 21300.00

M 12 Internal Cement Plaster 1:5, 12mm thick smooth finish 
to brick / Cement concrete work (excluding R.C.C. 
slab soffits) including removing /taking out old plaster, 
if any including scaffolding. 

 
 

10 

 
 

Sqm 335 3350.00

M 13 External cement plaster, 18mm thick in cement 
sand mortar 1:4 in two coats with addition of 
waterproofing compound in each coat as per 
manufacturers specification as directed excluding 
scaffolding 

30

 
 

Sqm 451 13530.00

 Miscellaneous Total 740114.00

M 14 Prime cost items for providing of Hardware 
Fittings for door/ windows etc as per requirement 
or as directed of approved make. The actual cost 
of hardware fittings purchased shall be 
reimbursed to the contractor on submission of 
Original Voucher/cash memo. 

L.S. 20000.00

M 15 Fitting and fixing of hardware fittings including all 
fixing material such as screws, nails, bolts, 
adhesive etc labour charges and profit & 
overhead expense.  
(25 percentage on amount of above item M 14) 

25% 5000.00

Sub Total (Rs.) 770114.00 

Less : For Prime Cost Items ( Tender Item No.M14) (Rs.) (-) 20,000 

Less : For fitting and fixing of hardware fittings ( Tender Item No. M15) (Rs.)    (-)  5,000 

Civil & Interior works (Rs.) 3450466.90 
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PART- B: SUPPLY AND INSTALLATION OF FACTORY MADE MODULAR FURNITURE 

PREAMBLES TO SCHEDULE OF QUANTITY 

Contractor should note that their rates should be inclusive of followings: 
 

(1) All furniture including pedestal drawer units shall display the 
“LOGO”/MONOGRAM of the manufacturer. 

(2) All post formed laminate wherever mentioned in the tender shall be of 
0.8mm thickness. 

(3) All particle boards/pre laminated particle boards wherever mentioned in the 
tender shall be INTERIOR GRADE of approved make. 
 

SUPPLY & INSTALLATION OF FACTORY MADE MODULAR FURNITURE FOR PROPOSED 
MODERNIZATION OF BRANCH OFFICE 92 K AT FIRST FLOOR AND SECOND FLOOR OF BO 
BUILDING AT KHOPOLI, UNDER THANE DO, MAHARASHTRA 
. 

 SCHEDULE OF QUANTITIES 
 Modular Furniture 

Item 
No. 

Description of item Qty. Unit Rate 
(Rs) 

Amount 
(Rs) 

 Note: The following specifications are common for all work stations: Fabrication, supply and 
installation of factory made modular work stations with M.S. Frame, Tile based partition system and 
all accessories as per the technical specifications. All knock down hardware to be suitable for particle 
board / M.S. sheet fixity complete as per drawing and as directed. 

 Fabrication, Supply and installation of factory made modular work stations with Tile based partition 
system and all accessories as per the technical specifications. All knock down hardware to be 
suitable for particle board / M.S. Sheet fixity, complete as per drawing and as directed. 

 NOTE: All particle boards / pre laminated particle boards shall be of INTERIOR GRADE of 
approved make. 

1.0 MODULAR PARTITION :  
 
 
 
 
 
 

 
39 

 
 
 
 
 
 
 

 
Sqm 

 
 
 
 
 
 
 

 
5672 

 
 
 
 
 
 
 

 
221208.00 

Fabrication, supply & installation of tile based free 
standing partition of ht. 1200 mm (approx.) and 65 mm 
thick (minimum) including top trim, end trim, corner 
filler, adjustable glide screws, top hinged race ways, 
cover plate, etc. complete for the following type of 
partition and consist of the 
following: 

a) Modular partition frame made out of cold roll formed 
of powder coated M.S. sections, 16 gauge for core 
frame & intermediate members. The core frame 
consists of a rectangular frame fixed with nut & bolt 
to horizontal sections to form a rigid structure. All 
M.S. and C.R.C. components shall treated with 7 tank 
galvanized process & finished with min. 50 micron 
thick powder coating of approved shade. Each frame 
supplied with levelling bolts with knurling/fiber knob 
which allows 25 mm adjustment. The size of the 
partition will be as specified in the drawings. 
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b) Skirting: Minimum 100 mm high skirting top 
hinged panel cover of M.S. sheets and 
finished in 
approved shade powder coating of minimum 
50 micron. 

c) Raceways: Concealed raceway above work-
station top for transporting wires, cables and 
conduits with top hinged flap out of MS powder 
coated sheets. The bottom raceway shall be 
concealed at skirting panel and will have wire 
carrier hangers and no horizontal member at 
the floor level. 

 
d) 

Top Trims & End trims: Shall be of 
extruded aluminum   sections   of   shape   and  
finished with approved shade
 powder coating. Caps & 
Corner filler: Shall be of ABS filler Caps which 
should match very closely to the color of top 
cap 
and end trims. 

e) Tile Panel: Tiles shall be fixed with flush to 
the partition consisting of the following: 
i) M.S. Sheet: - 24 gauge M.S. sheet 
powder coated of minimum 50 microns tile to 
be fixed at below the table at inner side of 
partition. 

    

 ii) Pre-laminated participle Board: - Pre 
laminated Particle Board (O.S.L.) tiles 12 
mm thick of Interior grade conforming to IS: 
12823 fixed on external visible faces of 
work-station partition. The pre laminated 
particle board tiles shall have sufficient 
number of clips. 

iii) Glass Panel: - 4 mm clear sheet glass 
on both side of modular partition shall be 
payable separately. 

iv) Edges: - All the edges shall be finished 
with hot pressed PVC lipping of matching 
shade. 

    

f) The partitions should have a minimum of 9 
kg steel per Sq.mt. of partition frame. The 
steel should be manufactured
 by SAIL/TISCO/JINDAL/RIN  
Ltd./ESSAR   STEEL. 
The supplier of furniture should submit proof 
of purchase of steel from the manufacturers 
and test certificates as  well. All metal  
surface  shall  be 
powder coated in approved shade. 
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Item 
No. 

Description of item Qty. Unit Rate 
(Rs) 

Amount 
(Rs) 

2.0 ……DO….as  above  Tender  Item  No.  1.0 but  
shall be fixed with Pre laminated Particle Board 
(O.S.L.) tiles 12 mm thick of Interior grade at 
below the table at on both sides of partition. 

 
 

39 

 
 

Sqm 

 
 

4912 

 
 
191568.00 

3.0 Extra payable for providing and fixing 4 mm thick 
plain clear sheet glass fixed on both sides of modular 
partition at above of concealed raceway on above of 
work station table with sufficient number of clips, 
gasket , etc. completed as directed. (one side Glass 
area will be measured for payment) 

 
 
 

1 

 
 
 

Sqm 

 
 
 

578 

 
 
 

578.00 

4.0 WORK STATION TOP AND GABLE END :     

 Providing and fixing work top of following sized     
and shall consist of following including powder 
coated M.S. Brackets  and  fixed  to  modular 
partition. 
Top : Work station top made out of 25mm thick 
pre-laminated particle board of Interior Grade with 
front edge in  half  round  mould  (post  formed 
section) supported on M.S. frame & Brackets. 
Finish: Top finished in Post formed 0.8 mm thick 
laminate of approved shade. The bottom finished 
with balancing laminate of 0.8 mm thick. 
Edge : All other edges finished with matching to 
top finish with 2 mm PVC lipping. 

 

Providing and fixing 50 mm dia. Gourmets for cable 
entry at the specific location after drilling 
hole of required size in the work station top with ABS 
cover. 

   

 

Size 1500mmX1500mm X 540mm “L” shape   work 
station. 18 No 5707 102726.00

 

Size 1350mm X 540mm Linear work station. 1 No 3339 3339.00
 

Size 1200mm X 540mm Linear work station. 1 No 3012 3012.00
 

 
    

5.0 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

M 5 

Providing and fixing Gable End made with 25mm thick 
interior grade particle board with front edge in half 
round mould (post-form section) for the following 
sizes and shall consist of following including powder 
coated M.S. bracket with fixity to  top and partition. 

    

 

Finish: - Finish in Post formed 0.8mm thick laminate 
of approved shade. 

    

 

Edge: - All other edges finished with matching to top 
finish with 2 mm thick PVC lipping. 

    

a) 

Size 515X722mm Gable End. 35 No 1870 65450.00
b) 

Size 475X722mm Gable End. 2 No 1820 3640.00
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Item 
No. 

Description of item Qty. Unit Rate 
(Rs) 

Amount 
(Rs) 

6.0 PEDESTAL DRAWER UNIT & ACCESSORIES :     

Fabricating, supply & placing in position Mobile 
pedestal drawer unit of following sizes and shall 
consist of following and with anti toppling device 
when all drawers are open. 

   

Carcass: - Shall be of 0.8mm thick M.S. sheet, 
treated with 7 tank Galvanized process and 
finished with powder coating of approved shade & 
thickness of 50 microns. 
Drawer :- 2 Nos. of drawers & 1 no. filing drawer 
(right hand side) made out of 0.6 mm thick M.S. 
sheet, treated with 7 tank Galvanized process and 
finished with powder coating of approved shade & 
thickness of 50 microns. The drawers shall be 
mounted on 2 nos. telescopic channels for smooth 
operations. 
Locks: - The units shall have central locking (7 
lever) lock in front with hinge key in two sets. 
Handles: - The units shall have M.S. pressed concealed 
handles to every drawer. 
The unit shall have 4 nos. glide screws with 
height Adjustment of +/- 10 mm. 

   

a) Size - 450mm x 515mm x 725 mm (height) 2 No 6011 12022.00

b) size - 380 mm x450 mm x725mm (height) 46 No 5768 265328.00

 MISCELLANEOUS ACCESSORIES    

7.0 Supply & fixing of "INNOFITT " or any other equivalent 
make acrylic Key board Tray of size 580 X380mm with 
sliding channel on both sides and in-built sliding Mouse 
pad tray (LHS/RHS) as per the approved sample. 

 

 

36 

 

 

No 

 

 

1518 
54648.00

8.0 Extra payable for providing Fabric panel (non 
tackable type) in lieu of pre laminated particle board 
panes in partition mentioned in item no.1 above. The 
non tackable tiles shall be made of 0.6 mm thick G.I. 
sheet with an inlay of 10 mm thick Polyurethane 
foam having density of 20 Kg/Cu.M. Fabric shall be 
with fire retardant coating and scotch guard for stain 
resistance glued to the G.I. sheet. The basic price of 
fabric Rs.300/R.M. (The actual fabric panel on  each
side shall be measured for payment. 

 

 

 

 

 

10 

 

 

 

 

 

Sqm. 

 

 

 

 

 

522 5220.00

9.0 Extra payable for providing Fabric panel (tackable 
type) in lieu of pre laminated particle board panes in 
partition mentioned in item no.1 above. The tackable 
tiles shall be made of 0.6 mm thick G.I. sheet with an 
inlay of 10 mm thick cross lone foam having density 
50-60 kg/Cu.M. Fabric shall be with fire retardant 
coating and scotch guard for stain resistance glued 
on G.I. sheet. The basic price of fabric Rs.300/R.M. 
(The area of actual fabric panel shall be measured 
for payment. 

 

 

 

 

 

10 

 

 

 

 

 

Sqm. 

 

 

 

 

 

546 5460.00
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Item 
No. 

 
Description of item 

 
Qty. 

 
Unit 

 
Rate 
(Rs) 

 
Amount 

(Rs) 
 MISCELLANEOUS ACCESSORIES     

10.0 Providing and Fixing Metallic Pencil Tray for 
Development Officers of "INNOFITT" / "ebco" 
make, Powder coated of min. 50 micron, size of 
pencil tray shall be 450mm x 450mm x70xmm 
(deep) including providing and fixing with 
telescopic channels etc. all complete as directed. 

 
 

10 

 
 

No 

 
 

2732 

 
 

27320.00 

11.0 Fabricating, Supplying & placing in position below 
work station movable type M.S. Powder coated 
CPU trolley of size 230mmx270mmx150mm for 
placing any size of CPU unit, made out of 16 
SWG M.S. sheet with 4 no’s of lockable type 
castors etc. complete. 

 
 

39 

 
 

No 

 
 

704 

 
 

27456.00 

 FREE STANDING TABLE & ACCESSORIES     

12.0 Supplying of factory made free standing table unit 
consists of the following : 

    

 Top : Table top shall be of 25mm thick Particle 
Board in one piece with front edge in half round 
Post formed moulding, finished with 0.8 mm thick 
approved laminate including Mini fixing joinery. 

    

 Gable Ends : 2 Nos. shall be of 25mm thick 
Particle Board in one piece with front and rear 
edge in half round Post formed mould with 

    

 leveling bolts which allow 25 mm adjustment, 
finished with 0.8 mm thick laminate. 

    

 Modesty Panel : shall be of 18mm thick Pre- 
laminated particle board in one piece with levelling 
bolts which will allow 25 mm adjustment including 
making provision for wire management and fixation 
of switches /sockets. 

    

 Providing and fixing 40mm dia. Gourmets at the 
specified location after drilling hole of the required 
size in the work station top with ABS cover. 

    

 Edges: All other edges of tables shall be finished 
with matching colour to top finish with 2mm thick 
PVC hot pressed lipping and other half round post 
formed moulding. 

    

 Finish : Shall be finished in post formed with 0.8 
mm thick laminate of approved shade. 

    

a) Size - 1800 x 900 x 750 mm (height) 1 No 11658 11658.00 

      
b) Size - 1500x750x750 mm (height) 6 No 9108 54648.00 

      
c) Size 1350x600x750 mm (height) 10 No 8440 84400.00 

      
d) Size 900x500x750 mm (height) 1 No 6250 6250.00 
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Item 
No. 

Description of item Qty. Unit Rate 
(Rs) 

Amount 
(Rs) 

13.0 Providing, supplying & placing in position the 
credenza unit consisting of following : 

    

 Factory made modular MS powder coated storages, 
the sides, top, bottom shall be made of 22 gauge MS 
sheets of required size. treated with 
7 tank Galvanized process and finished with powder 
coating of approved shade & thickness of 
50 microns. The members shall be without any burrs 
and dents. 

    

 1 no. Intermediate shelve shall be made of 22 gauge 
MS sheet. treated with 7 tank Galvanized process and 
finished with powder coating of approved shade & 
thickness of 50 microns. Shelve shall have lipped 
flanges 25 mm in width and 15 mm in depth . Four 
rack strips of not less than 1.0 mm thick shall be 
provided for supporting 
the shelve. 

    

 Sliding type shutters shall be made of 22 gauage MS 
Sheets treated with 7 tank Galvanized process and 
finished with powder coating of approved shade & 
thickness of 50 microns. with provision of sufficient 
stiffness by providing metal stiffener. The doors shall 
be provided with handle 
and 2 way locking system with duplicate keys of non-
corrodible material. The door handle and lock 

    

 shall be of approved make.     

 Each unit shall be supplied with level adjuster which 
allows 25 mm height adjustment with 
necessary hinges of approved quality. 

    

 All dents, burrs and sharp edges shall be removed from 
the various components and finished with powder 
coating of 50 micron of 
approved shade & colour by engineer in charge. 

    

 Top of the credenza unit shall be provided with 25 mm 
thick pre-laminated post formed particle board 
moulding at front edge, all the other three edges of 
which shall be provided with 2 mm thick PVC edge 
lipping. The shades and colour of 
laminate and PVC lipping shall be as approved by 
Engineer-in-Charge. 

    

a) Size - 1050 mm x 450 mm x 722 mm (height) 2 No 8358 16716.00
  

b) Size - 900 mm x450 mm x722 mm (height) 16 No 7165 114640.00
  

c) Size - 1500 mm x 450 mm x 722 mm (height) 1 No 11576 11576.00
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Item 
No. 

Description of item Qty. Unit Rate 
(Rs) 

Amount 
(Rs) 

14.0 Providing, supplying and placing the low height 
storage unit of size - 900 mm x 450 mm x 1200 
mm (height) (approx.) or part thereof (wherever required) 
as per following: 

37 Sqm 11537 426869.00

 Factory made modular MS powder coated storages, 
the sides, top, bottom shall be made of 22 gauge MS 
sheets of required size treated with 
7 tank Galvanized process and finished with powder 
coating of approved shade & thickness of 
50 microns. The members shall be without any burrs 
and dents. 

 2 nos. Intermediate shelves shall be made of 22 gauge 
MS sheet, treated with 7 tank Galvanized process and 
finished with powder coating of approved shade & 
thickness of 50 microns. Shelves shall have lipped 
flanges 25 mm in width and 15 mm in depth thick 
Each shelf shall be supported on four adjustable shelf 
brackets made of steel sheeting not less than 1.6 mm 
thick. Four rack strips of not less than 1.0 mm thick 
shall be provided for supporting the shelves, covering 
the full height of the cabinet. One 'C' shape Channel ( 
25 mm x 15 mm ) of same material is to provide under 
the shelves to rigidity , this intermediate 'C' shape 
channel provided on longer direction of 
below of each shelves. 

 Front Doors shall be side hung made of 22 gauge 
MS sheet treated with 7 tank Galvanized process 

    

and finished with powder coating  of approved 
shade & thickness of 50 microns, with provision of 
sufficient stiffness by providing metal stiffener. The 
doors shall be provided with handle and 2 

 

way locking system with duplicate keys of non- 
corrodible material. The door handle and lock 

 

shall be of approved make. 
 Each unit shall be supplied with level adjuster 

which allows  25  mm  height  adjustment  with 
necessary hinges of approved quality. 

 All dents, burrs  and  sharp  edges  shall  be 
removed  from  the   various  components  and 
finished with powder  coating  of  50  micron  of 
approved shade & colour by engineer in charge. 

 Top of the storage unit shall be provided with 25 
mm thick pre-laminated post formed particle board 
moulding at front edge, all the other three 
edges of which shall be provided with 2 mm thick 
PVC edge lipping.  The  shades  and  colour  of 
laminate and PVC lipping shall be as approved by 
Engineer-in-Charge. 

TOTAL AMOUNT FOR MODUALR FURNITURE (Rs.) 1744794.00 
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PART – C: SUPPLY OF CHAIRS 

SPECIAL CONDITIONS FOR PROVIDING AND SUPPLYING STEEL 

FRAMED AND CUSHIONED, MESH BACK / MOULDED CHAIRS 

1. The rates quoted shall be inclusive of all applicable taxes / duties levied by the 
State/Central Government/Local Bodies including Octroi but exclusive of GST 
No reimbursement, whatsoever, shall be made to the contractors on account of 
any taxes or duties or increase in the taxes/duties by act of any legislation. 

 
2. The rates quoted shall be inclusive of Packing Charges, Transportation, etc., 

supplying and delivery and installation at Site. 
 

3. Modular Furniture / chairs shall be manufactured at Business and 
Institutional Furniture Manufacturer’s Association (B.I.F.M.A.), India 
approved / enlisted manufacturers. L.I.C. reserves the right to inspect during 
the period the Furniture pertaining to L.I.C. are being manufactured. The 
contractor has to facilitate inspection during the manufacturing. 

 
 

4. Before executing the supply order, the contractor may have to produce 
prototype of all different items of Modular Furniture to be provided in the work 
for approval of Chief Engineer without any extra cost. The rates quoted shall 
include for the same. The approved samples will form a part of the total supply. 

 

5. During the execution of work, i.e. fabrication of furniture items at contractor’s 
workshop wherever it is located, the Corporation’s Engineer may visit and 
inspect the work at any point of time. The contractor shall arrange for such 
inspection and co-operate with the Corporation’s Engineer. 

 

6. All the furniture supplied shall be got approved by LIC and the contractor shall 
replace the defective furniture immediately. 
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SPECIFICATION FOR CHAIRS 

1. The contractor shall inspect the site to ascertain the nature and scope of work. 
 

a) The quantities given are provisional and likely to vary. 
 

b) The guarantee period shall be TWO YEAR after the date of supply of chairs. 
Guarantee shall cover all parts except fabric. In case of defects during the 
guarantee period the defects shall be rectified free of cost. Guarantee shall be on 
stamp paper by the contractor and manufacturer jointly. 

 
c) Welding done for stand and other parts shall be done by electric welding with 

approved welding rods of 12 gauges. 
 

d) Unless otherwise mentioned, handles shall be one piece Injection moulded from 
black Co- polymer Polypropylene (PP handles). 

 

e) Foam: Unless otherwise mentioned, chair cushion for seat shall be made up of 
High Resilience (HR) polyurethane foam moulded to have consistent density of 
around 55 kg/cum (+/-2) and hardness load 16kgf (+ 2) as per IS:7888 for 25% 
compression. 

 

f) Castor: Heavy duty, non skid, twin wheel, injection moulded in Black Nylon. 
 

g) Revolving & Tilting: Unless otherwise mentioned, Gas lift with 110mm adjustment 
of seat height along with a 360 degree swivel mechanism with tilting mechanism. 
The pneumatic operated mechanisms are mild steel powder coated with an 
additional M.S. galvanized rod. 

 

h) PVC profile shall be provided by stapling for seat. 
i) Hardware: All hardware should be of ISI quality. 

 

j) Upholstery: The approved colour, texture, design and manufacturer of fabric shall be used. 
 

k) Stand: Unless otherwise mentioned, stand shall be of 10 to 12 gauge M.S. sheet, 
properly welded with powder coating of minimum 50 microns. 

 
l) Adhesive: Fevicol SR – 505, synthetic rubber adhesive shall be used for fixing of 

various items for chairs. 
 

m) Fabric: It shall be polyester fabric net for seat and polyester net of high tenacity yarn 
for back  cost as mentioned in the schedule of Chairs. (purchase bill to be submitted)  

 
n) 12+/-1 mm thick hot pressed plywood shall be used for seat. 

 

o) Pipes for chairs shall be M S ERW tube of dia 2.54+ 0.03 cm 
x 0.2+ 0.016cm thick. 

p) One sample of each chair shall be delivered after taking the acceptance letter. 
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List of Equivalent Models 
  

ANNEXURE-"B" 
Item 
No. 

Description of Chair M/s 
Godrej & Boyce 

Mfg. Co. ltd. 

M/s 
Methodex 

Systems ltd. 

M/s 
Mansarover 
Industrial 

Corporation 

1 Providing & Supplying of High Back chair 
with, Steel Frame as per specifications 
mention in schedule : (For SDMs) 

 
PULSAX+PULSNR 

 
- 

 
MIC 301 

2 ...Do... as item no. 1 above but the Back 
assembly is made of powder coated (50 
microns minimum) MS ERW tubular frame of 
dia 2.54 (+/-0.03)cm x 0.2(+/-2) 0.016cm thick 
as per specifications mention in schedule: 
(For MM/DM/ADM/SBM / BM (I/C)/ V C 
room/ conference room) 

 
 

7501 RG 

 
 
MELUHA-HB 

 
 

MIC 306 

3 ...Do...as item no. 2 above but for Medium Back 
chairs with steel frame as per specifications 
mention in schedule: 
(For AO / AAO / HGA / Asst / RC & Other 
Staff/ conference hall ) 

 
7502 RG 

 
MELUHA-MB 

 
MIC 313 

4 '---Do-- as item no. 2 but medium back Chair 
with steel frame and one piece armrest 
injection moulded in back & fixed with 
tubular cantilever type frame made of 25.4(+/-
0.3) mm dia,x 2 mm (+/- 0.16mm) thick, MS 
ERW tube with powder coated as per 
specifications mention in schedule : 
(For Visitors) 

 
7512 RG 

 
MELUHA-Vi 

 
MIC 321 
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PREAMBLES TO SCHEDULE OF QUANTITIES 
 

 Note : The following Terms & Conditions are common for all items and Ratesquoted 
shall be inclusive of the same : 

a) All furniture shall display the “Logo” / “Monogram” of the Manufacturer /Supplier. 

b) Before executing the supply order, the vender is required to produceprototype of all 
different chairs to be provided for the above work without any 
additional cost for Chief Engineer’s approval. 

c) Sample of chairs made shall have to be got inspected either at vendors’ show room / 
manufacturer's assembly place/provided at Western Zonal Office, Engineering 
Department, Mumbai before taking up manufacturing of entire lot. 
If any correction or amendment in type / design is required, the same shall be 
incorporated without any extra cost. 

d) The department shall be at liberty to dismantle any part / component or to cut 
sample at any place for checking / verification of quality of material used. The 
sample may be sent for testing in the laboratory to confirm the quality as per IS 
7888. The expenditure shall be borne as per tender Cl.no:4 of BID III, (Part –B) 
Financial bid. 

e) The equivalent model of various chairs are mentioned in Annexure "B” attached with 
the Schedule of Quantity are for reference and pattern/design ofchairs. Contractors are 
requested to ensure that the chairs supplied are of similar to the models mentioned in 
the tender and description of item of various chairs and quote the rates and supply 
chairs accordingly. 

TESTING OF MATERIALS: 
Sr.No. Materials Test Frequ

ency 
1 CHAIRS Polyurethane Foam: Seat One test of each type of chair where 

  a) Thickness, mm tender qty. is more than 50 chairs. 
  b) Density, Kg/m3 

c) Hardness, on  Hamden Machine
 at 25%  Compression 

 

    

  Polyurethane Arm Rest  

  a) Hardness (Shore A) 
M.S. Black Powder Coating 

 

  of Tube  

  a) Stroke Length, mm 
b) Pressure force applied 450N 

 

  Fabric / Mesh 
a) Colour fastness to light 

 

  b) Colour fastness to rubbing  

  c) Tear Strength  

  Hydraulic Cylinder  

  Pressure Testing  
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SCHEDULE OF QUANTITIES 

S.NO. Description of Item QTY. UNIT Rate Amount  

1 Providing & Supplying of High Back chair     

 with, Steel Frame and as following :     

 Seat size –470(W)X470(D)x60(T) mm     

minimum.     

 Back  Size -460 (W) X 580(H) mm 
minimum 

    

 (For MM/DM/ADM/SBM / BM (I/C)/ V C 
room/ conference room) 

    

 Seat assembly:     

 It shall be made of 12+/-1mm thick hot     

pressed plywood & moulded 
polyurethane  foam  with  density  of  45 

2 Nos. 8611.00 17222.00 

Kg/Cum (+/-2) and hardness16Kgf(+/-2)     

as per IS : 7888 at 25% compression     

and shall be upholstered with polyester     

fabric net.     

 Back assembly :     

 The Back assembly is made of powder     

coated (50 microns minimum) MS ERW     

tubular frame  of  dia  2.54  (+/-0.03)cm     

x 0.2(+/-0.016cm) thick.     

 Armrest : (Fixed)     

 The one piece armrest of diamond / 
rectangular / elliptical shape or any other 

    

approved shape are made of black Co- 
polymer  polypropylene. The armrest 
shall be scratch proof & weather 
resistant. Armrests are fitted to the seat 
with powder coated armrests bracket 
made of 5mm thick HR Steel. 

 Fabric for Seat :     

 It shall be of upholstered with polyester 
fabric net. It shall be as per LIC approved 
colour & pattern. The fabric net shall be 
tested for colour fastness and wear & 
tear. (Basic cost of fabric net shall be of 
Minimum @Rs. 160/- per metre) 

 Fabric for Back : 
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 It shall be of net with high tenacity yarn as 
per LIC approved colour & pattern. It shall 
be tested for colour fastness and wear 
&tear.( Basic cost of polyester Net of high 
tenacity yarn shall be of Minimum 
@Rs. 160/- per metre) 

    

 Tilting & Revolving Mechanism: 
 The adjustable central tilting system shall be 

designed for 17 degree max. tilt. The tension shall 
be adjustable. It shall be provided with upright 
locking system. A full 360 degree swivel 
mechanism shall allow for fluid lateral 
movement. 

 Gas lift: 
 The gas lift shall be maintenance free, 

environment friendly, chrome free cylinder 
tube fixed in a M.S. black powder coated 
central column tube 38mm dia& 2.0mm 
thick of100mm (+/-3 
)stroke length & gas pressure of 450 N 
force. 

 Pedestal assembly :     

 The pedestal shall be made of arc shaped 
CRC metal folded base with 2.3 mm thick 
steel strips and fitted with 5 nos. twin wheel 
pin castors of min. wheel dia. 50 mm. The 5 
prongs shall be welded to a central bush 
made for 2.5 mm thick ERW steel tube with 
54 mm OD and 50 mm length. The bush shall 
accommodate the housing of the gas lift. 
Diameter of CRC metal base shall be 660 
mm with 5 pronged legs duly powder coated 
having powder coating thickness 50 to 60 
microns. The pedestal shall be 
covered with ABS moulded cover for 
modern and aesthetic looks. 

    

 Telescopic bellow assembly : 
 The bellow shall be 3 piece telescopic 

type  and  injection  moulded  in black 
Polypropylene. 

 Twin wheel castors : 
 The twin wheel castors shall be injection 

moulded in black nylon & extra smooth. 
 Powder coating : 
 All the steel components shall have epoxy 

polyester powder coating with dry film 
thickness of 50 microns (min). 
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2 ...Do...as  item  no.  1 above but for 
Medium Back chairs with steel frame 
and as following . 

 
 
 

42 

 
 
 

Nos 

 
 
 

7531 

 
 
 
316302.00  Seat size – 470 (W) X 470 (D)x 60(T) 

mm minimum 
 Back Size - 460 (W) X 500 (D) mm 

minimum 
 (For AO / AAO / HGA / Asst / RC & 

Other Staff/ conference hall ) 
    

3 ---Do-- as item no. 1 but medium back 
Chair with steel frame and one piece  arm 
rest injection moulded in back & fixed with 
tubular cantilever type frame made of 
25.4(+/-0.3) mm dia, x 2 mm (+/- 
0.16mm) thick, MS ERW tube 
with powder coated and as following : 

 
 
 
 
 
 
 
 

47 

 
 
 
 
 
 
 
 

Nos 

 
 
 
 
 
 
 
 

6630 

 
 
 
 
 
 
 
 
311610.00 

 Seat size – 470 (W) X 460 (D) x 60(T) 
mm minimum. 

 Back Size - 460 (W) X 420mm (D) mm 
minimum. 

 All the steel components shall have epoxy 
polyester powder coating with dry film 
thickness of 45 microns (min). 

 (FOR VISITORS) 
  

 TOTAL Rs. 645134.00 



MODERNIZATION OF BO   KHOPOLI. WZO 
WZO. 

  

CONTRACTOR                                         160                                      CHIEF ENGINEER  

               PART D – ELECTRICAL WIRING INSTALLATION WORK 

(BRANCH – 92 K ) 

S.No DESCRIPTION Qty RATE Unit Amount 

1 CUBICLE PANEL          

  Supplying installation testing and commissioning 
of Sleek type cubical panel 300 mm deep 
fabricated out of 16 SWG sheet steel and suitable 
frame work having independent compartments for 
MCCB's/ MCB's etc.  The panel shall be wall/floor 
mounted it should be degreased, anti rust treated 
with two coats of red oxide primer and finished 
with two coats of enamel spray paint. The panel 
shall have ventilator slots covered with wire mesh 
from inside.  The panel door shall be inter locked 
with switch gears and have neoprine gasket.  The 
design of the panel shall be such as to offer 
maximum safety and ease for maintenance as per 
the requirement of MSEB.  The BusBars shall be  
tinned copper and supported on non inflammable. 

        

  Epoxy cast iron resin insulators.  The terminations 
of cable/ wire shall be from top or bottom front 
connection as per site requirement with cable end 
plate.  Engraved name plates shall be provided for 
each feeder cubical panel shall consist of following 
switch gears including copper leads of suitable size 
depending on the capacity of switch gears 
between busbars and switch gears  ( All MCBS   
Shall be of ` C'  Series ) . Before fabrication of the 
panel the drawing shall be got approved from LICI 
Engineer  ) 

        

            

(A.) Floor Panel  1 139978 Each 139978.00 
  1 no. 250  A , 36 KA FP MCCB incomer With 

thermal release 
        

  1 No. 100 A 4P 25 KA MCCB (incomer for AC 
busbar ) 

        

  2 no. 100 A , 25 KA FP MCCB incomer ( For 
APFC Panel  and for Light Paenel) ) 

        

  2 No. 63 A 4P MCCB ( UPS & spare )         

  1 No. 100A 4P online changover switch         

  4 No. 63 A 4P  MCB (   duct  AC and spare  )         

  6 No. 40 A DPMCB          

  1 set of  copper bus bar ( 4 nos.) of size 30 x 6 
mm( suitable length as per design)  on epoxy 
resin  insulators complete with incoming and 
outgoing connections, earthing etc….Bus bar-1 
(Main Bus Bar) 

        

  Copper bus bar( 1 nos.)  of size 25 x 3mm( Earth 
Bus Bar -1) at the bottom in cable tray including 
connections 
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S.No DESCRIPTION Qty RATE Unit Amount 

  1 set of  copper bus bar ( 8 nos. ) of size 25 x 5 ( 
suitable length as per design)   on epoxy resin  
insulators complete with incoming and outgoing 
connections, earthing etc….Bus Bar-2 ( for AC and 
light panel) 

        

  Copper bus bar( 1 nos.)  of size 25 x 3  mm ( 
Earth Bus Bar-2 ) at the bottom in cable tray 
including connections 

        

  1set of pilot  lamp for R,Y,B phases         

  Multifunction meter         

  Interconnecting Leads         

            
B. SITC of 250A 36 KA four pole MCCB with metal 

enclosure complete in all respect. 
1 23500 Each 23500.00 

C. UPS Panel  1 37700 Each 37700.00 
  1 no. 63 A , 25 KA FP MCCB incomer With 

thermal release 
        

  2 No. 40  A 4P  MCB ( for  UPS  input )         
  3 No.40 A DP MCB ( for UPS input  spare etc)         

  1 set of  copper bus bar ( 4 nos.) of size 25x 3 
mm  on epoxy resin  insulators complete with 
incoming and outgoing connections, earthing 
etc….Bus Bar-1 

        

  Copper bus bar( 1 nos.)  of size 15 x 3 mm ( 
Earth Bus Bar-1 ) at the bottom in of panel 
including connections 

        

  Interconnecting Leads         

            

D  APFC Panel 1 84400 Each 84400.00 
  Supply installation testing & commissioning of 

modular design (fuse less) 2mm thick CRCA sheet 
steel cubicle panel with different campartment 
with following rating of KVAr suitable for 415/440 
V as stated at (A). Panel should have digital PF 
meter, reactor protected APFC relay having 08  
stageswith three CT controller, suitable for 
operation with non linear load up to 30% with 
Three CT controller. The panel shall be consisting 
of following and should be ready for operation. 
Panel shall be designed to work automatically & 
manually both. Contractor shall have to arrange 
necessary foundation for grouting of panel & 
nothing shall be paid extra. Panel should have 
cooling fan with external louvers .Necessary CTs 
of suitable rating should also be provided. 

        

  MPP Heavy duty Box type L&T make or 
equivalent power factor capacitor bank. 
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S.No DESCRIPTION Qty RATE Unit Amount 

   20 Amp 10kA MCB for 1-10 KVAr, contactor MO 
C10  for 10 &, MO C5 contactor for 5 KVAr , MO 
C3 contactor for 1-3 KVAr as stated below.  

        

  Different rating ranging from 1 KVAr to 15  KVAr 
as per I.S 2834 heavy duty metalised poly- 
propylene type box type capacitors. (1X1 KVAr+  
+2x2 KVAr+3x5 KVAr + 2x10KVAr  KVAr   = 40 )  

        

  Power transformer/current transformer of 
suitable rating. 

        

  ON/OFF Auto / manual switch for each of the 
capacitor bank. 

        

  APFC relay for 8 stage for 3 CT's controll etc. 
(Auto/ manual) 

        

  ASS, VSS, Flush mounted Ammeter & 
voltmeter (Digital) for indication. 

        

  Indicating lamps (LED type)         

  Copper bus bar of 4Nos. 20 mm X 5 mm& 
suitable length. 

        

  40  KVAR panel with 100 Amp 4P, MCCB 
thermal release type as incommer etc 
complete as specified above . 

        

            

2 CABLES ( Main and submains)         

  Supply, Installation, Testing & commissioning of 
aluminium / copper XLPE armoured cables fixed to 
walls, ceilings or laid in ready-made trench as 
follows: 

        

a Providing and laying 3.5 core 95 sq.mm.  
XLPE/PVC insulated Aluminium Conductor 1.1. 
KV Grade Armoured cable on wall / surface 
etc. complete with 2 nos. 8 SWG GI earth wire  
etc. complete. ( incomig cable ) 

40 883 RM 35320.00 

b Providing and laying 3.5 core 35 sq.mm.  
XLPE/PVC insulated Aluminium Conductor 1.1. 
KV Grade Armoured cable on wall / surface 
etc. complete with 2 nos. 8 SWG GI earth wire   
etc. complete. 

10 505 RM 5050.00 

c Providing and laying 4 core 10 sq. mm. XLPE/PVC 
insulated Copper Conductor 1.1. KV Grade 
Armoured cable with 1 No. 12 SWG Copper Earth 
Wire on wall / surface  etc. complete. 

75 733 RM 54975.00 

d Providing and laying 3 core 10 sq. mm. XLPE/PVC 
insulated Copper Conductor 1.1. KV Grade 
Armoured cable with 1 No.12 SWG Copper Earth 
Wire on wall / surface  etc. complete.(for UPS DB) 

75 606 RM 45450.00 

e Providing and laying 3 core 6 sq. mm. XLPE/PVC 
insulated Copper Conductor 1.1. KV Grade 
Armoured cable with 1 No.12 SWG Copper Earth 
Wire on wall / surface etc. complete. ( for light 
and raw db ) 

90 419 RM 37710.00 
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S.No DESCRIPTION Qty RATE Unit Amount 

f Providing and laying 3 core 4 sq. mm. 
XLPE/PVC insulated Copper Conductor 1.1. KV 
Grade Armoured cable with 1 No.12 SWG 
Copper Earth Wire on wall / surface etc. 
complete. 

10 333 RM 3330.00 

g Providing and laying 3 core 2.5 sq. mm. 
XLPE/PVC insulated Copper Conductor 1.1. KV 
Grade Armoured cable with 1 No.12 SWG 
Copper Earth Wire on wall / surface  etc. 
complete. 

10 277 RM 2770.00 

            
3 Supplying and making end termination with 

brass compression gland and aluminum lugs 
for following size of aluminum cable 

        

a 3.5 core 95 sqmm  2 515 Set 1030.00 

b 3.5 core 35 sqmm  2 323 Set 646.00 

c 4 core 10 sqmm  6 236 Set 1416.00 
d 3 core 10 sqmm  6 225 Set 1350.00 

e 3 core 6 sqmm  12 180 Set 2160.00 

f 3 core 4 sqmm  2 150 Set 300.00 

g 3 core 2. 5 sqmm  2 100 Set 200.00 

            

4 DISTRIBUTION BOARDS         

a Supplying, installing and commissioning of double 
Door type SPN MCB DB (IP 43), consisting of  1 
No. 40 A ELCB of 100mA sensivity as incoming 
and 10 Nos. SP MCB 10KA as outgoing. Supplying 
and Fixing of 240 Volts single pole and neutral 
sheetsteel MCB Distribution Board, on surface on 
suitable angle iron framework/ wooden board / 
recess / directly as per site condition 
etc.complete, with Tinned copper Busbar, Neutral 
Link, Earth Bar, interconnections, including 
painting, earthing with above MCB's fixed on it, 
including connections etc.as required. ( For 
Lighting & raw power Circuits ) 

3 8611 Each 25833.00 

c Supplying, installing and commissioning of Double 
Door type SPN MCB DB, consisting of 1 No. 32 
Amp. DP MCB 10KA as incoming and 08 Nos. 
10A/16A SP MCB 10KA as outgoing. Supplying 
and Fixing of 240 Volts single pole and neutral 
sheetsteel MCB Distribution Board, on surface on 
suitable angle iron framework/ wooden board / 
recess / directly as per site condition 
etc.complete, with Tinned copper Busbar, Neutral 
Link, Earth Bar, interconnections, earthing with 
above MCB's fixed on it, including connections 
etc.as required. ( For  UPS Point ) 

3 4525 Each 13575.00 
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S.No DESCRIPTION Qty RATE Unit Amount 

d Supplying, installing and commissioning of double 
Door type SPN MCB DB (IP 43), consisting of  1 
No. 40 A ELCB of 100mA sensivity as incoming 
and 8 Nos. SP MCB 10KA as outgoing. Supplying 
and Fixing of 240 Volts single pole and neutral 
sheetsteel MCB Distribution Board, on surface on 
suitable angle iron framework/ wooden board / 
recess / directly as per site condition etc.complete, 
with Tinned copper Busbar, Neutral Link, Earth 
Bar, interconnections, including painting, earthing 
with above MCB's fixed on it, including connections 
etc.as required. ( For Lighting & raw power 
Circuits ) 

2 7388 Each 14776.00 

       0.00
i Supply and fixing 40 amp DP MCB with metal 

enclosure for UPS & split ACs . 
4 1024 Each 4096.00

j Supply and fixing 63 amp FP MCB with 
Wheatherproof metal enclosure  . 

3 3927 Each 11781.00

5 POINT WIRING WITH MODULAR ACCESSORIES      

  Wiring for light point/ fan point/ exhaust fan 
point/ call bell point/independent plug point with 
1.5 sq.mm FRLS PVC insulated copper conductor 
single core cable in surface / recessed HMS   FRLS 
PVC Conduit conduit, with modular switch, 
modular plate, suitable GI box and earthing 
thepoint with 1.5 sq.mm. FRLS PVC insulated 
copper conductor single core cable etc. as 
required 

    

    Rates quoted below shall be inclusive of cost of 
providing necessary circuit wiring from DBs to 
switch boards with 3 x2.5 sqmm. PVC insulated 
wires multistranded copper conductor  in 20 mm 
dia  HMS   FRLS PVC Conduit  alongwith 
accessories in Concealed in wall/ wooden 
partitions & on surface of Beam/ ceiling alongwith   
accessories ,junction box cover plate etc.  

    

   Rates quoted shall be inclusive of the cost of 
necessary chasing for concealing various 
accessories like conduit and box etc. (Neutral and 
earth connection with looping back system)    

    

a For primary light points/Fan points/Ex fan 
Points 

35 1320 Each 46200.00

b For Semi - Secondary light points looped from 
primary point as mentioned above 

85 303 Each 25755.00

c For bell points with Ding-Dong Bell  1 1142 Each 1142.00

d For Independent 6A plug points with 6A Switch 
& 6A 3 pin socket (universal ) including wiring.   
(raw power point on work station)  

35 1158 Each 40530.00

e For 6A switch & 6A 3 pin socket on the lighting 
switch  board. 

20 243 Each 4860.00

6 Power Points     
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  Point wiring for Power Points with  conduits 25mm 
/ 20mm (including), heavy gauge frls pvc, ISI 
marked, with requisite wiring as described under 
with PVC Insulated FRLS Copper Conductors ( 
IS694 ) with concealed / flush Mounted boxes 
completed with all accessories like wires, 
conduits, sockets, MCB's, etc as follows: 

        

a For 6A /16A power switch sockets modular type, 
with 3 Nos of 2.5 sqmm PVC insulated FLRS 
copper wires  (Phase, Neutral & earth) from DB 
including providing & fixing 6 pin 6 /16 A socket & 
16 A switch 

2 2924 Each 5848.00

b For 6A /16A power switch sockets modular type, 
with 3 Nos of 2.5 sqmm PVC insulated FRLS 
copper wires  (Phase, Neutral & earth) from DB 
including providing & fixing 6 pin 6 /16 A socket & 
16 A switch (Looped from above) 

2 1478 Each 2956.00

c For Power points controlled with 20A/25A SP MCB 
& wired with 2 Nos of 4.0 sqmm & 1 No. of 4 
sqmm PVC insulated FRLS copper wires (Phase, 
Neutral & earth) from DB & housed in standard 
manufacturers powder coated enclosure ( i.e in 
modular box with modular plate). ( AC point ) 

1 3582 Each 3582.00

7 FITTINGS & FIXURES     

a Supply, installation, testing & commissioning of  
30 Watt  ( minimum 120 lumens per watt is 
required) recess/surface mounted LED lumniaire 
with complete diffuser , holders, connectors of 
ceiling suspension mounting flush with the ceiling 
with mounting shackles / chains complete as 
required. Cat Ref :RC380B LED 30S-6500 
G6L60W60 PSU OD  philips or equivalent make. 

50 3156 Each 157800.00

b Supply, installation, testing and commissioning   
of 15 W Down lighter LED light fitting, round 
shape with driver connector, suitable for the false 
ceiling with proper supports complete as required. 
The quoted rate shall be deemed to be inclusive of 
necessary wiring with 3 core 1.5 sqmm. PVC 
insulated copper conductor chord for 
interconnections as required. Cat Ref DN296B 
LED15S-6500 PSU WH  philips or equivalent 
make, 

25 1412 Each 35300.00

c Supplying, installing, testing and commissioning 
of 300 mm  metal body Exhaust fan  on existing 
wooden framework required as per site condition, 
incl. connections by means of 3 x 1.5 sq.mm PVC 
insulated copper wires, etc. complete,  as 
directed. 

6 2297 Each 13782.00

d  Supply, Installation, testing & commissioning of  
20 Watt FTL LED Lamp  type fitting ( 4 feet) with 
tube rod with driver etc. The fitting shall be fixed 
by using wooden round block, ball socket, down 
rod, screws etc.   The conection from point outlet 

20 644 Each 12880.00
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to fitting shall be made by using 3 core 1.5 
sq.mm. copper conductor PVC insulated flexible 
cable. Cat Ref : BN021C LED22S PSU C GR Philips  
or equivalent make. 

e Providing & fixing of  1400 mm sweep high speed, 
white colour, Double ball bearing ceiling fan of 
approved make complete with connections by 
means of 3 x 1.5 sqmm PVC insulated copper 
wires. 

20 2300 Each 46000.00

f Supplying and fixing two module stepped type 
electronic fan regulator on the existing modular 
plate switch box including connections but 
excluding modular plate etc. as required. 

20 323 Each 6460.00 

g Providing & fixing of  fan hooks S type 12mm dia 
rods, shall be fixed to the reinforcement of the 
ceiling after breaking the slab and making good 
the surface to the original finish for ceiling fans 
complete. 

20 200 Each 4000.00 

8 COPPER EARTHING         

(a) Supplying and providing earthing station with 600 
x 600 x 3 mm thick copper plate with 1 no.of 25X3 
mm copper strip connected to the plate by means 
of brass nuts & bolts brought in 20mm GI pipe  
and to be burried 2.7 meters below ground level 
with required quantity of charcoal, salt, etc. 
including arrangement for watering with separate 
20 mm dia GI pipe, funnel CI chamber cover of 
size 400mm x 400mm with hinges and locking 
arrangement and brick masonary chamber of size 
400x400x400mm.  The earth pit shall be atleast 
2.0 mters. away from foundation. The entire work 
shall be carried out as per IS 3043 with its latest 
version.( The flat above ground level shall be paid 
for separately)   

1 12134 SET 12134.00 

(b) Providing continuous earthing conductor with 2x16 
sq mm insulated Copper flexible  cable in suitable 
size PVC pipe to be fixed on surface of wall / beam 
/ column / ceiling by means of M.S. clamps, G.I. 
Spacers and/or to be laid underground by 
breaking of pavement, concrete, and making good 
the surface etc. all complete with end terminations 
by using lugs, brass nut-bolts etc. as required.. 

5 430 RM 2150.00 

(c) Supplying & fixing of 25X3 mm  copper earth 
strip, fixed properly with saddles etc 

10 680 RM 6800.00 

9 G.I. PIPE EARTHING         
(a) Supplying and providing earthing station with 40 

MM G.I. pipe  with 2 no.of 8 SWG. G.I. wires  
connected to the plate by means of brass nuts & 
bolts brought in  GI pipe  and to be burried 
2.7meters below ground level with required 
quantity of charcoal, salt, etc. including 
arrangement for watering with separate 20 mm 
dia GI pipe, funnel CI chamber cover of size 

1 6552 SET 6552.00 
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400mm x 400mm with hinges and locking 
arrangement and brick masonary chamber of size 
400x400x400mm.  The earth pit shall be atleast 
2.0 mters. away from foundation. The entire work 
shall be carried out as per IS 3043 with its latest 
version. 

(b) Supplying & laying of 2 runs  8 SWG bare G.I. 
wires in 15 mm "B" class G.I pipe to be laid 
underground / to be fixed on surface of 
wall/beam with M.S. clamps 

20 251 RM 5020.00 

10 Supplying and fixing of  ISI HMS  FRLS PVC 
conduit  concealed in wall / inside wooden 
partitions / floor  or on surface of  ceiling / beam 
etc. with spacers and saddles etc. and making 
good the same.  

        

(a) 32mm 75 161 RM 12075.00

(b) 25mm 250 127 RM 31750.00

(c) 20 mm 250 112 RM 28000.00

11 Supply and fixing MV Danger notice plate 
/caution board ( 200x150 mm) atleast2 mm 
thick having inscription in Hindi / English  and 
local language.   

1 235 Each 235.00

12 Supplying and providing Telephone Jack 
system & RJ -11 connector  in conceal/surface 
with modular switch box with double cover  
switch plate  shall be of  modular range 
including connections. 

25 392 Each 9800.00

13 Suplying , laying & end termination of 0.5 mm 
tinned copper conducter unarmoured 
telephone wire in existing pvc conduit 
pipe/casing capping already laid complete with 
incoming & outgoing connections 

    

a 2 Pair Telephone Cable 200 18  RM 3600.00

b 20 Pair Telephone Cable 50 150  RM 7500.00
14 Supplying and fixing of crone tag block of 

following sizes in suitable MS box with locking 
arrangement in the location as directed and 
terminating the telephone cable  

    

  50 Pair 1 3085 No. 3085.00

15 Providing  wiring for UPS outlet points with FRLS 3 
x2.5 sq mm PVC  1100V copper conductor wires 
in 25mm dia, heavy duty FRLS PVC conduit with  
accessories run above false ceiling and partitions 
including supply & fixing 3 Nos. 6A,  5 pin 
universal socket with 1 No. 16A SP switch with 
indicator using  MODULAR  model. Rate to include 
for concealing the conduit and Switch box in 
wall/panel Sockets with box to be provided below 
table and control switches above table or as 
directed. 

15 2485 Each 37275.00
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16 Providing  wiring for UPS outlet points with 3x2.5 sq 
mm PVC  1100V copper conductor FRLS wires in 25 
mm dia, heavy duty FRLS PVC conduit  with  
accessories run above false ceiling and partitions 
including supply & fixing 3 Nos. 6A,  5 pin universal 
socket modular with 1 No. 16A SP switch with 
indicator with Modular switch,socket , box 
accessories. etc.for the following. . Rate to include 
for concealing the conduit and switch box in wall 
Sockets with box to be provided below table and 
control switches above table or as directed. (Loop 
Point) 

28 1280 Each 35840.00

  Note: 1) The above points to be drawn from 1st UPS 
SB of 2.5 sq.mm wire circuit. Maximum up to 3 
extension can be given in work stations. 2) And can 
drawn directly from DB as directed. 

        

Total Amount of Electrical Wiring & Installation Works Rs. 1156257.00 
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PART –E            DATA CABLING WORK 
 

( BRANCH – 92K ) 
 

SR.No Description of items Qty Unit Rate  Amount 

1 

Supplying, laying and routing with end termination the 
UTP-             CAT-6 Computer cable of Approved make in 
the existing already laid  conduits, as directed at site & 
crimping, as per requirements . 

1050 RM 
     

30.00  
       

31,500.00  

            

2a 

Supplying & fixing & end termintaion of RJ 45 socket & 
information outlet only suitable for CAT-6 terminal 
including mounting box (MS) and top cover/face plate, to 
be fixed in concealed manner in Partition/wall by 
necessary bolt,nut or directed at site. 

40 Each 
   

722.00  
       

28,880.00  

            

2b 

Supplying & fixing & end termintaion of RJ 45 socket & 
information outlet only suitable for CAT-6 terminal 
including mounting box (PVC) and top cover/face plate, to 
be fixed in concealed manner in Partition/wall by 
necessary bolt,nut or directed at site. 

5 Each 
   

710.00  
         

3,550.00  

            

3 
Suppliying & Fixing of company made 2 meter Patch Cord 
- (Cat- 6) 

45 Each 
   

268.00  
       

12,060.00  

            

4 
Suppliying & Fixing of company made 1 meter Patch Cord 
- (Cat- 6) 

45 Each 
   

227.00  
       

10,215.00  

            

5 

Supplying and fixing of 12U data rack complete including 
exhaust fan , necessary number of trays for router , 
modem , switch , power strip etc with incoming & outgoing 
connections & all accessories suitable for data cabling ( 
CAT-6)  

2 Each 9705.00        
19,410.00  

            

6 
Supplying and fixing of 24 port patch panel including 
connections (CAT-6) 

3 Each 7232.00        
21,696.00  

TOTAL AMOUNT DATA CABLING WORK                     Rs.     
1,27,311.00  
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PART –F FIRE ALARM & DETECTION WORK 

S.No Description Qty Unit Rate Amount 

1 SITC of Optical smoke detectors having red LED 
blinking type with MS powder quote junction box, TW 
ghattas, screws, etc and fixed on the / above the false 
ceiling. 

  

    

  

a Optical type Smoke Detector 25 No. 1011.00 25275.00 
2 Supply, Installation, Testing and Commissioning of 

Heat detectors operating at 54 degree celsius/ 57 
degree celsius with dual thermistor type having red 
LED blinking type with MS junction box, TW ghattas, 
screws, etc., and fixed to the ceiling.  

2 No. 939.00 1878.00 

3 SITC of remote response indicator to the respective 
optical smoke detectors, the same shall be fixed to 
the false ceiling / wall partitions with proper fixing 
accessories.  

10 No. 172.00 1720.00 

4 SITC of manual call Point (MCP) with break glass and 
push button in circular / square metal enclosure 
marked "In case of fire break glass". The same shall 
be provided with cable entry and painted with 2 coats 
of red oxide and 2 coats of PO RED enamel paint.  

4 No. 416.00 1664.00 

5 Supply & fixing of high intensity tone electronic 
hooters on walls / ceiling with proper fixing 
accessories, connected to the floor control panel 
amplified to produce evacuation tone.  

2 No. 489.00 978.00 

6 Supplying and laying of 3x1.5 sqmm fire alarm 
armoured cable , 600/1000 V rated with annealed 
copper conductor having XLPE insulation , steel wire 
armouring and FRLS outer sheath complete as 
required. 

300 RM 151.00 45300.00 

7 Supply, Installation, jointing,Testing and Commissioning of 
4 zones Main Fire Alarm Panel with all audio- visual 
indications complete as required, in suitable enclosure with 
locking arrangement confirming to IS:2189, digital 
microprocessor based panel with fault, fire and healthy 
indication battery charger and inbuilt battery space as 
required.                                                                       The 
panel box should be made of CRC sheet with powder 
coating with 2 layer primer. The display should be 
consisting of 80 character backlite alphanumeric LCD 
display with keypad for operation and monitoring and it 
should display all types alarm condition, short, open 
condition. It should be suitable for input of 230V AC, 50 Hz 
single phase supply complete with 2 NO. 7Ah 24 volt DC 
SMF battery of Exide make for backup and auto 
dialer.  

1 No. 19050.00 19050.00 

TOTAL AMOUNT FIRE ALARM & DETECTION WORK 95865.00 
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SITC of AC System –BRANCH OFFICE KHOPOLI UNDER THANE DO  
 

Sr. 
No. Item Description Qty Unit Rate  Amount 

  1. SITC WORK (Exclusive of GST)         
1 Supply Installation Testing  and Commissioning of 

following capacity of DUCTABLE SPLIT UNITS 
having SCROLL type compressor  with  R-410A 
Refrigerant Gas suitable  for operations on 3 phase 
,415 volt ± 10 % with ceiling suspended copper 
evaporation indoor units & outdoor type compressor,  
copper condenser units, microprocessor based 
control panel etc. The AC units shall have 
evaporator & condenser coil of copper material 
only.(With Corrosion Resistant Coating) 

  

    

  

Installation: - suspended evaporation units & 
outdoor type compressor condenser units. The 
indoor unit shall be suspended with ceiling by means 
of dash fasteners, 12mm dia. M.S. rods with check 
nut. Otherwise, making the hook of 12mm dia MS rod 
for locking with reinforcement of the ceiling & 
plastered to original finish and canvass connections 
between evaporating units & plenum/ mouthpiece. 
The out door unit is to be installed on 
terrace/outdoor with suitable size of M.S frame, its 
legs grouted by using cement & sand etc. OR installed 
on outer wall duly supported with suitable size of MS 
angle iron frame of balcony Type  & channel of 
adequate capacity, Strong  enough to take load of 
machine and mechanics, including capacity aircooled 
ductable air conditioner unit with microprocesing 
panel and corded remote alongwith catch all dryer, 
with full filling of refrigerant Gas. The rate is 
inclusive of suitable concrete pedestal (1:2:4) as 
directed with suitable foundation. 

    

a  do as above for 8.5 TR Ductable Split AC with 
Nominal Cooling Capacity of 3516 watt per ton with 
±5% tolerance. 

1 No. 1,85,000.00 185000.00 

b  do as above for 11 TR Ductable Split AC with 
Nominal Cooling Capacity of 3516 watt per ton with 
±5% tolerance. (Double compresser) 

2 No. 2,54,000.00 508000.00 
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2.0 Supply, Installation, testing & commissioning of following 
Capacity Hi-Wall Mounting Inverter  type Split Air 
Conditioner with copper condenser coil , with complete 
accessories required for the unit with R410-A Refrigerant 
Gas suitable for operation on single phase 230 + 10% volts 
range, 50Hz A.C. Supply, with Cordless Remote AC 
machines. “The rate shall be inclusive of copper refrigerant 
piping, control cabling, drain pipe, Connections, etc along 
with proper thermal insulation for refrigerant piping and 
drain pipes to avoid sweating, upto a length of 3 Meters” 
The AC units shall have evaporator & condenser coil of 
copper material only.(With Corrosion Resistant Coating) 

        

a do as above for 2 TR 5 Star Rated Hi-Wall Split AC with 
Nominal Cooling Capacity of 3500 watt per ton with ±5% 
tolerance. 

1 No. 52800.00 52800.00 

3 Providing & fixing of necessory required size Refrigerant 
copper pipe ( minimum 1 mm thickness ) for R-410A 
Refrigerent Gas with reqired size with nitrile rubber 
insulation of following size of AC unit complete accessories 
& duly insulated of following size. Please note suction & 
discharge line of all compressors will be treated as one. 

        

a 8.5/11 TR ductable 50 R.M. 1,500.00 75000.00 
b 2 TR split AC 10 R.M. 700.00 7000.00 
            
4 Providing and fixing of necessory required size Control 

Cabling of PVC insulated Cu conductor unarmoured 
flexible cable in MMS PVC conduit of  required size for 
following size of AC units complete with all accessories 
including incoming and outgoing connections. Please note 
the  only one length of control cable shall be  measured  if 
compressors are more than one. 

        

a 8.5/11 TR ductable 50 R.M. 255.00 12750.00 
b 2TR split AC 10 R.M. 175.00 1750.00 
            
5 Providing & fixing of PVC rigid drain pipe (2mm 

thickness ) with all accessories etc. complete on wall / 
beam / ceiling in concealed manner by chasing wall / floor 
/ on surface including providing of U trap & heatlon 
insulation to avoid sweating / condensation specially 
above false ceiling. 

        

a 32 mm dia 25 R.M. 185.00 4625.00 
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b 25 mm dia 15 R.M. 150.00 2250.00 
6 Supplying, fabricating & Installation of Galvanised 

Steel Sheet ( SAIL / TATA / JINDAL / ESPAT ) ducting 
including providing M.S. angle support, flanges, 
hangers etc. & making good all damages etc.complete 
of following Gauge / size.  

        

a 22 Gauge ( 0.8 mm minimum ) 40 Sq.M. 1,150.00 46000.00 

b 24 Gauge( 0.63 mm minimum ) 130 Sq.M. 980.00 127400.00 

7 Providing & fixing Accoustic insulation with 13 
mm thick Glass Wool insulation (40Kg/CuM 
Density) to be fixed by using  shakolite primer, Hot 
bituman, wire neting or covered with RP tissue paper 
or to be held with wooden strips . 

40 Sq. M. 400.00 16000.00 

8 Providing & fixing of Duct Insulation with  13  mm 
thick Nitrile rubber ( Class O) with aliminium foil 
of mat finish from out side. The insulation shall be 
painted black where ever necessary. 

130 Sq. M. 535.00 69550.00 

9 Providing & fixing Aluminium extruded powder 
coated supply /Return linear air grills without 
allum. Volume Control Damper. 

9 Sq. M. 6,500.00 58500.00 

10 Providing & fixing Aluminium volume Control 
Damper for supply air grills. 4 Sq. M. 6,800.00 27200.00 

11 Providing & fixing Aluminium powder coated 
diffuser with allum. Volume Control damper. 1 Sq. M. 7,400.00 7400.00 

12 Providing & fixing Aluminium powder coated 
diffuser without allum. Volume Control damper. 1 Sq. M. 6,800.00 6800.00 

13 Providing & fixing GI Volume Control Damper for 
Duct. 1 Sq. M. 6,400.00 6400.00 

14 Providing, Fabricating & Fixing suitable MS 
structure/Platform with painting for AC outdoor 
unit for outdoor machines. MS Plateform should be 
made out of suitable type MS grill which can be carry 
out the Outdoor Unit and Service Person Load and 
space should be appropricate for standing of service 
person. (For Cage & Platform) 

25 K.g. 130.00 3250.00 

15 Providing and fixing of suitable L type AC outdoor 
unit frame with vibration pad for mounting outdoor 
machines. The frame shall be carry out the 
load/weight  of outdoor unit 

1 Each 1,000.00 1000.00 

TOTAL AMOUNT 1218675.00 
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GENERAL SUMMARY 

 
 

NAME OF WORK : E-Tender For Civil & Interior Works Including Modular Furniture, 
Chairs, Electrical Installation, Data & Telephone Cabling, Fire Alarm Systems, and Air 
Conditioning For Proposed Modernization Of Branch  Office 92 K at First Floor and 
Second floor of BO Building at Khopoli, Under Thane DO, Maharashtra 
 

 
TENDER NO: WZ/ENGG/BO-Kpli/349 Date : 20.10.2022 

NAME OF THE BIDDER  

GENERAL SUMMARY 
S. No. PART Description Amount in Rs. 

1 PART - 'A' CIVIL & INTERIOR WORKS 3450467.00 
2 PART - 'B' MODULAR FURNITURE 1744794.00 
3 PART - 'C' SUPPLY OF CHAIRS 645134.00 
4 PART - 'D' ELECTRICAL INSTALLTION WORK 1156257.00 
5 PART - 'E' STRUCTURED DATA CABLING 127311.00 
6 PART - 'F' FIRE ALARM SYSTEM 95865.00 
7 PART- ‘G’ AIR CONDITIONING WORKS 1218675.00 
8  TOTAL 8419528.00 

 
Sr. 

No. 

 
Description Of Work 

 
Estimated  
Cost 

(In Rs.) 

 
Quoted 

Percentage 
above or 
below, at 
par on the 
estimated 

cost. 

Contractor 
has to 
Quote 

(in percent 
ages (%) in 

Figures) 

 
Final Amount 
arrived after 

adjusting % quoted 
 (Total Cost) 

{Net Quoted Tender 
Amount} 

 
 
 
 
 

1 

E-Tender For Civil & 
Interior Works Including 
Modular Furniture, Chairs, 
Electrical Installation, Data 
& Telephone Cabling, Fire
Alarm Systems, and Air 
Conditioning For Proposed 
Modernization Of Branch  
Office 92 K at First Floor 
and Second floor of BO 
Building at Khopoli, Under 
Thane DO, Maharashtra 

 

    

 TOTAL QUOTED AMOUNT (In Figures) :- Rs.  
 TOTAL QUOTED AMOUNT (In Words) :-  
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2 

 
Prime cost item for providing of hardware 

fittings and fixtures as per direction and as 
approved. Original purchase voucher/cash memo 
has to be submitted for reimbursement. 
(Item No:M14   PART- A ; Civil & Interior works) 
 

 
Lump 
Sum 

 
20000.00 

 
 

3 

 
Fitting & fixing of the hardware fittings including 
all fixing materials such as screws, nails adhesive 
etc. all labour charges and profits and overhead 
expenses. (T. No. – M15 of PART - "A" - CIVIL & 
INTERIOR WORKS) 

 
25% on 
prime 
cost 

items. 

 
5000.00 

  Total 8444528.00 
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TIME & PROGRESS CHART 

 

NAME OF WORK : E-Tender For Civil & Interior Works Including Modular Furniture, 
Chairs, Electrical Installation, Data & Telephone Cabling, Fire Alarm Systems For 
Proposed Modernization Of Branch  Office 92 K at First Floor and Second floor of BO 
Building at Khopoli, Under Thane DO, Maharashtra 
 
Sl. 
No. Description 

Days 

15 30 45 60 75 90 

 
1 

CIVIL & INTERIOR WORK 
INCLUDING MODULAR 
FURNITURE WORK AND 
RENOVATION WORK 

      

 

 
2 

ELECTRICAL INSTALLATION 
WORK 

     

 
3 

DATA & TELEPHONE 
CABLING WORK 

      

 

 
4 

FIRE ALARM SYSTEMS 
WORK & PA SYSTEM 

      

 
5 AIR CONDITIONING WORK 

      

6 
SUPPLY OF CHAIRS       

Refer Clause Nos. 4.1 to 4.3 of General Instructions to Contractors/Builders 

 
 

Note: 
 

1. Default in compliance with this programme in the chart in any of its section shall entail 
operation of compensation for delay in the form of penalty (Clause no 19) 
under “Condition of contract” in whole or part of the sole discretion of the Chief 
Engineer. 

 
2. With reference to Clause no.4 under “General instruction to Contract” unless the 

contractor submits time and progress Chart (CPM/PERT/Quantified Bar 
Chart) within 10 days of communication of letter of Intent, this chart shall be 
deemed to be as agreed and submitted by him. 
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TENDER DRAWINGS 
 
 
 

NAME OF WORK : E-Tender For Civil & Interior Works Including Modular 
Furniture, Chairs, Electrical Installation, Data & Telephone Cabling, Fire 
Alarm Systems, and Air Conditioning For Proposed Modernization Of Branch  
Office 92 K at First Floor and Second floor of BO Building at Khopoli, Under 
Thane DO, Maharashtra 

 
 
 
 
 
 

Sl. No. Description 

1 LAYOUT OF MODERNISATION WORK 

2 TYPICAL LAYOUT FOR CASH COUNTER 

3 MODULAR PARTITION & WORKSTATION DRAWING 

4 MANAGER’S TABLE 

5 OFFICER’S TABLE 

6 FULL HEIGHT STORAGE UNIT 
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(1) TYPICAL LAYOUT FOR CASH COUNTER 
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(2) MODULAR PARTITION & WORKSTATION DRAWING 
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(3) MANAGER’S TABLE 
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(4) OFFICER’S TABLE 
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(5) FULL HEIGHT STORAGE UNIT 
 
 


