



LIFE INSURANCE CORPORATION OF INDIA
EAST CENTRAL ZONAL OFFICE, ENGG. DEPTT. (4TH FLOOR)
 "JEEVAN DEEP", EXHIBITION ROAD, PATNA – 800 001
 PHONE: 0612-2501118/2503014/2501103,
 E-mail: ecz_engg@licindia.com
 AN ISO 9001:2015 CERTIFIED DEPARTMENT

AMENDMENT - 2

NAME OF WORK: E-Tender on Design, Engineering, Procurement and Construction (EPC) basis for Proposed Construction of Investment Building (Basement+Ground+2 floors) at Suryanagar, Bhubaneswar, Odisha

Bid No. LIC/ECZO/Engg/2022-23/ 28 dated. 28/02/2023

Further to Amendment-1 dated 17.03.2023, some Queries received through email so far has been clarified as follows :

Sl. No.	Query	Clarification
1.	If additional area be provided to set up labour camp, store room etc next to the proposed plot area	The Contractor has to manage setting up of labour camp, store room etc on the available area of the plot leaving aside the working office area with approach pavement to office and parking area by barricading. If it not sufficient, the Contractor has to arrange for additional area at their own. 'General Instructions to Contractors' and provisions in 'Special Conditions' of Bid-III in this regard may be referred.
2.	As it is commercial building, in the finishing schedule, false ceiling is only provided for toilet and entrance lobby. Kindly clarify.	False Ceiling has to be provided in Entrance Lobbies and Toilet area only as per specifications.
3.	Is it required to provide a temporary office for client team	Yes temporary office is required for Corporation's Engineers as mentioned in Clause 14.1 of 'General Instructions to Contractors' and 'Appendix to General Instructions to Contractors'.
4.	As per tender, Statutory payments will be reimbursed. How many days shall the amount be reimbursed from date of submission of statutory approval bills	Reimbursement of statutory payments will be done within 7 working days from submission of its original receipt/ evidence of submission.
5.	The makes provided for AAC Blocks are not readily available in Odisha. Birla Aerocon & Omm Eco Buildtech may be included.	Both Aerocon and Buildtech are in the approved brand list, please see Page 109 of Bid III.

CONTRACTOR

1/23

CHIEF ENGINEER

[Signature]



LIFE INSURANCE CORPORATION OF INDIA
EAST CENTRAL ZONAL OFFICE, ENGG. DEPTT. (4TH FLOOR)
 "JEEVAN DEEP", EXHIBITION ROAD, PATNA – 800 001
 PHONE: 0612-2501118/2503014/2501103,
 E-mail: ecz_engg@licindia.com
 AN ISO 9001:2015 CERTIFIED DEPARTMENT

Sl. No.	Query	Clarification
6.	The make provided for Concrete Tiles are not readily available in Odisha. Please specify other makes.	Kindly refer to Page No. 104 under LIST OF PRINCIPAL MAKES / AGENCIES / BRANDS OF VARIOUS MATERIALS wherein it is mentioned that "...In case of non-availability of these makes/brands, Chief Engineer shall allow materials licensed by BIS bearing "ISI" monogram at par with principal makes".
7.	As per Tender document, payment term for EMD, in the Note it is mentioned that "The Bid Security (EMD) is to remain valid for a period of 45 (forty five) days beyond the final bid validity period of 90(Ninety) days. In case of Bank Guarantee, Claim Period of 6 (Six) Months shall be provided in BG". Clarify the bid validity period starting date and end date. Also in Clause No. 5 of the format 6 months validity is written.	The last date of physical submission of bid was 24.03.2023 which has been extended to 05.04.2023. For EMD in the form of Bank Guarantee, the validity of BG should be for 135 days from 24.03.2023 i.e. upto 06.08.2023 or later. The BG should have Claim Period of another 6 months from the expiry date. Specific date of validity may be incorporated in Clause No. 5 of BG instead of '6 months from the due date of opening of tender'.

This Amendment is part and parcel of the tender and to be considered for quoting the rate. While submitting the Bid, a signed copy of this Amendment-2 is to be uploaded.

Date : 29.03.2023

(Signature)
 29/03/23
 Chief Engineer
(Signature)

CONTRACTOR

2/✓

CHIEF ENGINEER